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001000 ADVERTISEMENT FOR BIDS

County of Imperial
940 W. Main Street, Suite 209
El Centro, CA 92243

Separate sealed BIDS for the construction of the Imperial County Community & Economic Development
Department — Winterhaven Public Safety Facility will be received by the County of Imperial Clerk of the
Board of Supervisors at 940 W. Main Street, Suite 209, EI Centro, CA 92243 until 2:00 pm (prevailing local
time) on Monday, November 20, 2017, and then at said office in the Board of Supervisors Chambers will be
publicly opened and read aloud.

The PLANS, SPECIFICATIONS, AND CONTRACT DOCUMENTS may be examined at the following locations:

Imperial County Community &
Economic Development Department
940 W. Main Street, Suite 203

El Centro, CA 92243

Phone: (760) 482-4900

Fax: (760) 337-8907

Copies of the CONTRACT DOCUMENTS may be obtained at the office of Imperial County Community &
Economic Development Department located at 940 W. Main Street, Suite 203, EI Centro, CA 92243 upon the
nonrefundable payment of $100.00 for each set.

A Mandatory Pre-bid Conference for prospective BIDDERS will be held at the Winterhaven County Water
District, located at 494 2" Avenue, Winterhaven, CA 92283 at 2:00 pm (prevailing local time), on Monday,
October 30, 2017. To become a qualified Bidder, all contract documents shall be obtained from I mperial County
Community & Economic Development Department. The contract documents can be purchased in the
department’ s office or obtained from the department’ s website: www.imperial countyced.com.

Bidders are notified that this construction project is financed by California Department of Housing and Community
Development (HCD) through its Community Development Block Grant (CDBG) and is subject to the rules and
regulations of the Housing and Community Development Act of 1974 and all amendments thereof. Neither the
Unites States nor any departments, agencies, or employeesis, or will be, apart of this Invitation for Bids or any
resulting contract.

The Contractor and Subcontractors on this project must comply with HUD contract provisions 24 CFR part 85.36(i),
the Federal Davis-Bacon and Related Acts, California Department of Regulations Wage Determinations and
California Labor Codes pertaining to Public Works projects, Nondiscrimination, Equal Employment Opportunity,
Affirmative Action, Section 3 requirements, Anti-Kickback Act, and Federal Occupational Safety and Health Act as
set for the in the Contract Bid Documents. This municipality is an equal employment opportunity employer,
businesses owned by women or minorities are strongly encouraged to bid.

The female and minority goals are applicable to the contractor's aggregate onsite construction work force whether or
not part of that work force is performing work on a federal or federally assisted construction contract or subcontract
asfollows:

Time- tables Goalsfor female participation in each trade
From December 30, 1980, until further notice 6.9%

Time- tables Goalsfor minority participation for each trade
From November 3, 1980, until further notice 16.2% - Imperial County — Non SMSA Counties

Exhibit D Bulletin 1780-26 United States Department of Agriculture Rural Utilities Service
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16.9% - San Diego County — SMSA Counties

Until further notice, the above goals for minority utilization in each construction craft and trade shall be included in
all Federal or Federally assisted construction contracts and subcontracts in excess of $10,000 to be performed in the
respective geographical areas. The goals are applicable to each nonexempt contractor's total on-site construction
work force, regardless of whether or not part of that work force is performing work on a Federal; Federally assisted,
or non-Federally related project, contract, or subcontract.

The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules,
regulations and relevant orders of the Secretary of Labor.

In projects involving congtruction where federal funding exceeds $200,000 and any individual contract or
subcontract exceeds $100,000, the Contractor shall have incorporated into their contract the Section 3 clause and
comply with the provisions of Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.S.C. 1701u), and regulations at 24 CFR Part 135.

The Contract executed between the General Contractor and the Awarding agency and the General Contractor and
any subcontractor at any tier, for the performance of work on the public works project shall contain the complete
verbiage as found in the contract between the Imperial County and the General Contractor including at a minimum a
copy of the provisions of California Labor Codes, Sections 1726, 1771, 1775, 1776, 1777.5, 1813, and 1815.

Notice is hereby given that, pursuant to 1773 of the Labor Code of the State of California, the Owner has obtained
from the Director of the Department of Industrial Relations the general prevailing rate of per diem wages and the
general prevailing rate for holidays and overtime work for each craft, classification, or type of worker required to
execute the Contract. A copy of said prevailing rate of per diem wages is on file in the principal office of the
Owner, to which reference is hereby made for further particulars. Said prevailing rate of per diem wages will be
made available to any interested party upon request, and a copy thereof shall be posted at each site.

In order to comply with HUD Section 3 requirements set forth in 24 CFR 135 of the Code of Federal Regulations,
Section 3 Business Concerns are solicited to bid on this contract as prime contractors and are encouraged to make
inquiries regarding potential subcontracting opportunities to Section 3 Business Concerns.”

Prospective Bidders shall be licensed Contractors in the State of California and shall be skilled and regularly
engaged in the general class or type of work called for under the Contract. Prospective Bidders shall be a licensed
Contractor in the State of California and shall have a Class A or B California Contractor’s license. In addition, the
contractor and/or subcontractors shall have a Class C16 Fire Protection License in the State of California.

(Date) Blanca Acosta, Clerk of the Board of Supervisors
Imperial County, California

Exhibit D Bulletin 1780-26 United States Department of Agriculture Rural Utilities Service
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SPECIAL NOTICE

Pursuant to the requirements of Senate Bill 854 and California Labor Code section 1725.5, all
contractors and subcontractors that wish to engage in public work through a public works
contract must first register with the Department of Industrial Relation and pay all applicable
fees.

Beginning March 1, 2015, no contractor or subcontractor may be listed on abid proposda for a
public works project unless registered with the Department of Industria Relations, pursuant to
Labor Code section 1725.5 (with limited exceptions from this requirement for bid purposes
only under Labor Code section 1771.1(a)).

Beginning April 1, 2015 no contractor or subcontractor may be awarded a contract for public
work on a public works project registered with the Department of Industrial Relations, pursuant
to Labor Code section 1725.5.

ThisProject is subject to compliance monitoring and enforcement by the Department of Industrial
Relations.

For more information concerning Senate Bill 854 compliance, please visit:
http://www.dir.ca.gov/Public-Works/SB854.html.

EJCDC 941 Copyright © 2002 National Society of Professonal Engineersfor EJCDC. All rights reserved
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002000 INSTRUCTIONSTO BIDDERS

TABLE OF ARTICLES Page
Article 1 - Defined Terms 002000-1
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Article 30 — Proof of Insurance 002000-13

ARTICLE 1- DEFINED TERMS

1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the General Conditions and
Supplementary Conditions. Additional terms used in these Instructions to Bidders have the meanings
indicated below:

A. Issuing Office - The office from which the Bidding Documents are to be issued and where the bidding
procedures are to be administered: County of Imperial Community & Economic Development
Department, 940 W. Main Street, El Centro, CA 92243, P: (442) 265-1100, F: (442) 265-1118.

ARTICLE 2 - COPIESOF BIDDING DOCUMENTS

2.01 Complete sets of the Bidding Documents in the number and for the payment, of one hundred dollars
($100.00) may be obtained from the Issuing Office. The payment is nonrefundable.

2.02 Complete sets of Bidding Documents must be obtained from County of Imperial pursuant to the preparation
of Bids. Neither the Owner nor the Engineer assumes any responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bidding Documents.

002000 - 1
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The Owner and the Engineer in making copies of Bidding Documents available on the above terms do so
only for the purpose of obtaining Bids for the Work and do not confer alicense or grant for any other use.

ARTICLE 3- QUALIFICATIONS OF BIDDERS

3.01

To demonstrate Bidder’s qualifications to perform the Work, within five (5) days of the Owner’s request, the
Bidder shall submit written evidence such as financial data, previous experience, present commitments, and
such other data as may be called for below. The bidder certifies that all statements and information are true
and accurate.

ARTICLE 4 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND SITE

4.01

4.02

4.03

4.04

Subsurface and Physical Conditions
A. The Supplementary Conditions identify:

1. Those reports of explorations and tests of subsurface conditions at or contiguous to the Site that the
Engineer has used in preparing the Bidding Documents.

2. Those drawings of physical conditions in or relating to existing surface and subsurface structures at
or contiguous to the Site (except Underground Facilities) that the Engineer has used in preparing the
Bidding Documents.

B. Copies of reports and drawings referenced in Paragraph 4.01.A will be made available by the Owner to
any Bidder on request. Those reports and drawings are not part of the Contract Documents, but the
“technical data” contained therein upon which Bidder is entitled to rely as provided in Paragraph 4.02 of
the General Conditions has been identified and established in paragraph 4.02 of the Supplementary
Conditions. The Bidder is responsible for any interpretation or conclusion that the Bidder draws from any
“technical data’ or any other data, interpretations, opinions, or information contained in such reports as
shown or indicated on such drawings.

Underground Facilities

A. Information and data shown or indicated in the Bidding Documents with respect to existing Underground
Facilities at or contiguous to the Site is based upon information and data furnished to the Owner and the
Engineer by the Owners of such Underground Facilities, including the Owner, or others.

Hazardous Environmental Condition

A. The Supplementary Conditions identify those reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that the Engineer has used in preparing the
Bidding Documents.

B. Copies of reports and drawings referenced in Paragraph 4.03.A will be made available by the Owner to
any Bidder on request. Those reports and drawings are not part of the Contract Documents, but the
“technical data” contained therein upon which the Bidder is entitled to rely as provided in Paragraph 4.06
of the General Conditions has been identified and established in Paragraph 4.06 of the Supplementary
Conditions. The Bidder is responsible for any interpretation or conclusion that the Bidder draws from
any “technical data’ or any other data, interpretations, opinions, or information contained in such reports
as shown or indicated on such drawings.

Provisions concerning responsibilities for the adeguacy of data furnished to prospective Bidders with respect
to subsurface conditions, other physical conditions and Underground Facilities, and possible changes in the
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Bidding Documents due to differing or unanticipated conditions appear in Paragraphs 4.02, 4.03, and 4.04 of
the General Conditions. Provisions concerning responsibilities for the adequacy of data furnished to
prospective Bidders with respect to a Hazardous Environmental Condition at the Site, if any, and possible
changes in the Contract Documents due to any Hazardous Environmental Condition uncovered or revealed at
the Site which was not shown or indicated in the Drawings or Specifications or identified in the Contract
Documents to be within the Scope of the Work appear in Paragraph 4.06 of the General Conditions.

On request, the Owner will provide the Bidder access to the Site to conduct such examinations,
investigations, explorations, tests, and studies as the Bidder deems necessary for submission of a Bid. Bidder
shall fill al holes and clean up and restore the Site to its former condition upon completion of such
explorations, investigations, tests, and studies. The Bidder shall comply with al applicable Laws and
Regulations relative to excavation and utility locates.

Reference is made to Article 7 of the Supplementary Conditions for the identification of the general nature of
other work that is to be performed at the Site by the Owner or others (such as utilities and other prime
contractors) that relates to the Work contemplated by these Bidding Documents. On request, the Owner will
provide to each Bidder for examination access to or copies of Contract Documents (other than portions
thereof related to price) for such other work.

It isresponsibility of each Bidder before submitting a Bid to:

A. Examine and carefully study the Bidding Documents, the other related data identified in the Bidding
Documents, and any Addenda;

B. Visit the Site and become familiar with and satisfy the Bidder as to the general, local, and site conditions
that may affect cost, progress, and performance of the Work;

C. Become familiar with and satisfy the Bidder asto all Federal, State, and Local Laws and Regulations that
may affect cost, progress, or performance of the Work;

D. Carefully study all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the
Site and all drawings of physical conditionsin or relating to existing surface or subsurface structures at or
contiguous to the Site (except Underground Facilities) which have been identified in the Supplementary
Conditions as provided in Paragraph 4.02 of the General Conditions, and (2) reports and drawings of
Hazardous Environmental Conditions at the Site which have been identified in the Supplementary
Conditions as provided in paragraph 4.06 of the General Conditions;

E. Obtain and carefully study (or accept consequences for not doing so) all additional or supplementary
examinations, investigations, explorations, tests, studies, and data concerning conditions (surface,
subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or
performance of the Work or which relate to any aspect of the means, methods, techniques, sequences,
and procedures of construction to be employed by Bidder, including applying any specific means,
methods, techniques, sequences, and procedures of construction expressy required by the Bidding
Documents, and safety precautions and programs incident thereto;

F. Agree at the time of submitting its Bid that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the determination of its Bid for the performance of the Work at the
price(s) bid and within the times and in accordance with the other terms and conditions of the Bidding
Documents,

G. Become aware of the general nature of the work to be performed by the Owner and others at the Site that
relates to the Work as indicated in the Bidding Documents;

H. Correlate the information known to the Bidder, information and observations obtained from visits to the
Site, reports and drawings identified in the Bidding Documents, and all additional examinations,
investigations, explorations, tests, studies, and data with the Bidding Documents;
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I.  Promptly give the Engineer written notice of al conflicts, errors, ambiguities, or discrepancies that the
Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by the
Engineer is acceptable to the Bidder; and

J. Determine that the Bidding Documents are generally sufficient to indicate and convey an understanding
of al terms and conditions for the performance of the Work.

4.08 The submission of a Bid will constitute an incontrovertible representation by the Bidder that the Bidder has

complied with every requirement of this Article 4, that without exception the Bid is premised upon
performing and furnishing the Work required by the Bidding Documents and applying any specific means,
methods, techniques, sequences, and procedures of construction that may be shown or indicated or expressy
required by the Bidding Documents, that the Bidder has given the Engineer written notice of al conflicts,
errors, ambiguities, and discrepancies that the Bidder has discovered in Bidding Documents and the written
resolutions thereof by the Engineer are acceptable to the Bidder, and that the Bidding Documents are
generaly sufficient to indicate and convey an understanding of al terms and conditions for performing and
furnishing the Work.

ARTICLE 5- PRE-BID CONFERENCE

5.01

A Mandatory Pre-Bid Conference will be held at 2:.00 pm on Monday, October 30, 2017, at the
Winterhaven County Water District, located at 494 2" Avenue, Winterhaven, CA 92283.
Representatives of the Owner and the Engineer will be present to discuss the Project. Attendance is
mandatory. A site visit will immediately follow. The Engineer will transmit to all prospective Bidders of
record such Addenda as the Engineer considers necessary in response to questions arising at the conference.
Oral statements may not be relied upon and will not be binding or legally effective.

ARTICLE6-SITE AND OTHER AREAS

6.01

The Site isidentified in the Bidding Documents. Easements for permanent structures or permanent changes
in existing facilities are to be obtained and paid for by the Owner unless otherwise provided in the Bidding
Documents. All additional lands and access thereto required for temporary construction facilities,
construction equipment, or storage of materials and equipment to be incorporated in the Work are to be
obtained and paid for by the Contractor.

ARTICLE 7- INTERPRETATIONS AND ADDENDA

7.01

7.02

All questions about the meaning or intent of the Bidding Documents are to be submitted to the Owner in
writing. Interpretations or clarifications considered necessary by the Engineer in response to such questions
will be issued by Addenda mailed or delivered to all parties recorded by the Owner as having received the
Bidding Documents. Questions regarding this project must be submitted in writing by November 2,
2017 at 5:00 pm.

Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable by the
Owner or the Engineer.

ARTICLE 8-BID SECURITY

8.01

A Bid must be accompanied by a Bid Security made payable to the Owner in an amount equivalent to ten
percent (10%) of Bidder’'s maximum Bid price and in the form of a certified check or a Bid Bond (EJCDC
No. C-430, 2002 Edition) issued by a surety meeting the requirements of Paragraphs 5.01 and 5.02 of the
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General Conditions The amount of the Bid Bond or certified check must be provided as a dollar value; not
written as a percentage of the bid amount.

The Bid Security of the Successful Bidder will be retained until such Bidder has executed the Contract
Documents, furnished the required contract security and met the other conditions of the Notice of Award,
whereupon the Bid Security will be returned. If the Successful Bidder fails to execute and deliver the
Contract Documents and furnish the required contract security within fifteen (15) days after the Notice of
Award, the Owner may annul the Notice of Award and the Bid Security of that Bidder will be forfeited. The
Bid security of other Bidders whom the Owner believes to have a reasonable chance of receiving the award
may be retained by the Owner until the earlier of seven (7) days after the Effective Date of the Agreement or
sixty-one (61) days after the Bid Opening, whereupon the Bid Security furnished by such Bidders will be
returned.

The Bid Security of other Bidders whom the Owner believes do not have a reasonable chance of receiving the
award will be returned within seven (7) days after the Bid Opening.

ARTICLE 9- CONTRACT TIMES

9.01

The number of days within which, or the dates by which, the Work is to be substantially completed and ready
for final payment are set forth in the Agreement.

ARTICLE 10-LIQUIDATED DAMAGES

10.01 Provisions for liquidated damages are set forth in the Agreement.

ARTICLE 11- SUBSTITUTE AND “OR-EQUAL” ITEMS

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described in the

Bidding Documents, or those substitute materials and equipment approved by the Engineer and identified by
Addendum. The materials and equipment described in the Bidding Documents establish a standard of
required type, function and quality to be met by any proposed substitute or “or-equal” item.

Whenever specifications for any material, product, thing, service, or process is indicated or specified by
grade, patent or propriety name or by name of manufacturer, such specifications shall be deemed to be used
for the purpose of facilitating the description of material, product, thing, service, or process desired, and shall
be deemed to be followed by the words “or equal”, and Contractor may, unless otherwise stated, offer any
material, product, thing, service or process which shall be equal or better in every respect to that so indicated
or specified. If the material, product, thing, service, or process offered by Contractor is not, in the opinion of
COUNTY and Architect/Engineer, equal or better in every respect to that specified, then Contractor shall
furnish the material, product, thing, service, or process specified. The burden of proof as to equality of any
material, product, thing, service, or process shall rest with Contractor. Contractor shall only be authorized to
substitute any designated material, product, thing, service or process required under this contract if such
request, together with substantiating data for substitution of an “or equa” item is timely submitted in
accordance with the construction period and approval thereof is authorized in writing by COUNTY within the
time frame set forth under Public Contract Code section 4104.5(a). Notwithstanding, in the event
CONTRACTOR discovers after the stated substitution request filing deadline that a designated material,
product, thing, service or process is no longer available and/or the use of the same is necessary to complete
the project, CONTRACTOR may within thirty-five (35) days after award of the contract submit a “late
substitution request”, together with substantiating data for substitution of an “or equal” item for COUNTY’s
review and consideration. However, COUNTY shall have the sole discretion in granting such a late
substitution request and shall not be required to accept the same even if the material, product, thing, service or
processis equal or better in every respect.
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It should be emphasized that a Contractor’ s request to substitute an “equal” material, product, thing or service
for one designated in the contract specifications and/or COUNTY’ s subsequent written approval thereof, shall
not in any way authorize an extension of time for performance of this contract. = Moreover, in event
Contractor furnishes a material, product, thing or service that is more expensive than that specified, the
difference in cost of such material, product, thing, service or process, so furnished shall be borne solely by
Contractor.

Each request shall conform to the requirements of Paragraph 6.05 of the General Conditions. The burden of
proof of the merit of the proposed item is upon the Bidder. The Engineer’'s decision of approval or
disapproval of a proposed item will be final. If the Engineer approves any proposed substitute item, such
approval will be set forth in an Addendum issued to all prospective Bidders. Bidders shall not rely upon
approvals made in any other manner.

ARTICLE 12 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS

12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, individuas, or
entities to be submitted to the Owner in advance of a specified date prior to the Effective Date of the
Agreement, the apparent Successful Bidder, and any other Bidder so requested, shall within five (5) days
after the Bid Opening, submit to the Owner alist of all such Subcontractors, Suppliers, individuals, or entities
proposed for those portions of the Work for which such identification is required. Such list shall be
accompanied by an experience statement with pertinent information regarding similar projects and other
evidence of qualification for each such Subcontractor, Supplier, individual, or entity if requested by the
Owner. If the Owner or the Engineer, after due investigation, has reasonable objection to any proposed
Subcontractor, Supplier, individual, or entity, the Owner may, before the Notice of Award is given, request
apparent Successful Bidder to submit a substitute, without an increase in the Bid.

12.02 If the apparent Successful Bidder declines to make any such substitution, the Owner may award the Contract
to the next lowest responsible Bidder that proposes to use acceptable Subcontractors, Suppliers, individuals,
or entities. Declining to make requested substitutions will not constitute grounds for forfeiture of the Bid
Security of any Bidder. Any Subcontractor, Supplier, individual, or entity so listed and against which the
Owner and the Engineer makes no written objection prior to the giving of the Notice of Award will be
deemed acceptable to the Owner and the Engineer subject to revocation of such acceptance after the Effective
Date of the Agreement as provided in Paragraph 6.06 of the General Conditions.

12.03 The Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity against
whom the Contractor has reasonable objection.

12.04 The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in Supplement
Conditions 6.06.

ARTICLE 13- PREPARATION OF BID
13.01 TheBid Formisincluded with the Bidding Documents. Additional copies may be obtained from Engineer.

13.02 All blanks on the Bid form shall be completed by printing in ink or by typewriter and the Bid shall be signed
inink. Erasuresor alterations shall be initialed in ink by the person signing the Bid From. A Bid price shall
be indicated for each, Bid Item, Deductive Alternate, and Unit Price Item listed therein, or the words “No
Bid”, “No Change” or “Not Applicable”.

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-president or other
corporate officer accompanied by evidence of authority to sign. The corporate seal shall be affixed and
attested by the secretary or an assistant secretary. The corporation business address and state of incorporation
shall be provided on the Bid Form.
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13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must
appear under the signature), accompanied by evidence of authority to sign. The business address of the
partnership shall be provided on the Bid Form.

13.05 A Bid by alimited liability company shall be executed in the name of the firm by a member and accompanied
by evidence of authority to sign. The state of formation of the firm and the business address of the firm must
be provided on the Bid Form.

13.06 A Bid by anindividual shall show the Bidder’s name and business address.

13.07 A Bid by ajoint venture shall be executed by each joint venture in the manner indicated on the Bid form. The
business address of the joint venture must be provided on the Bid Form.

13.08 All names shall be typed or printed in ink below the signatures.

13.09 The Bid shall contain an acknowledgment of receipt of al Addenda, the numbers and dates of which shall be
filled in on the Bid form.

13.10 The address and telephone number and email address for communication regarding the Bid shall be shown.

13.11The Bid shall contain evidence of the Bidder's authority and qualification to do business in the State of
California. Bidder's state contractor license number for the state of the Project shall aso be shown on the
Bid Form. Bidders shall possess a valid State of California Contractors “A” or “B” License at the day and

time of the opening of proposals. The license shall be valid during the contract period.

ARTICLE 14 - BASISOF BID; COMPARISON OF BIDS
14.01 Unit Price

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Schedule of Values.
Each item listed should include its own dollar amount. Line item amounts should not reference another
line item or other documents.

B. Thetotal of al bid prices will be the sum of the products of the estimated quantity of each item and the
corresponding unit price. The Final Quantities and Contract Price will be determined in accordance with
Paragraph 11.03 of the General Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in the favor of
the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. Discrepancies between words and figures will be
resolved in favor of the words.

ARTICLE 15- SUBMITTAL OF BID

15.01 With each copy of the Bidding Documents, a Bidder is furnished one (1) separate unbound copy of the Bid
Form, and the Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with all
the attachments outlined in Article 7 of the Bid Form.

15.02 A Bid shall be submitted no later than the date and time prescribed and at the place indicated in the
Advertisement or Invitation to Bid and shall be enclosed in an opaque sealed envelope plainly marked with
the Project title (and, if applicable, the designated portion of the Project for which the Bid is submitted), the
name and address of Bidder, and shall be accompanied by the Bid security and other required documents. If a
Bid is sent by mail or other delivery system, the sealed envelope containing the Bid shall be enclosed in a
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separate envelope plainly marked on the outside with the notation “BID ENCLOSED.” A mailed Bid shall
be addressed to Owner at the addressin Article 1.01 of the Bid Form.

Project Title: Imperial County Community & Economic Development Department — Winterhaven
Public Safety Facility

Owner’'s Address: 940 W. Main Street, Suite 203, El Centro, CA 92243

ARTICLE 16 - MODIFICATION OR WITHDRAWAL OF BID

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the manner that a Bid
must be executed and delivered to the place where Bids are to be submitted prior to the date and time for the
opening of Bids.

16.02 If within twenty-four (24) hour s after Bids are opened any Bidder files a duly signed written notice with the
Owner and promptly thereafter demonstrates to the reasonable satisfaction of the Owner that there was a
material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, and the Bid
Security will be returned. Thereafter, if the Work is rebid or negotiated, that Bidder will be disqualified from
further bidding on the Work. This provision to withdraw a Bid without forfeiting the Bid Security does not
apply to Bidder’s errorsin judgment in preparing the Bid.

ARTICLE 17 - OPENING OF BIDS

17.01 The Bids will be opened at the time and place indicated in the Advertisement for Bids and, unless obviously
non-responsive, read aloud publicly. An abstract of the amounts of the Bids and Deductive Alternates will be
made available to the Bidders after the opening of the Bids.

ARTICLE 18- BIDSTO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bidswill remain subject to acceptance for the period of time stated in the Bid Form.

ARTICLE 19 - EVALUATION OF BIDSAND AWARD OF CONTRACT

19.01 The Owner reserves the right to rgject any or al Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. The Owner further reserves the right to reject the Bid of any
Bidder whom it finds, after reasonable inquiry and evaluation, to not be responsible. The Owner may also
reject the Bid of any Bidder if the Owner believes that it would not be in the best interest of the Project to
make an award to that Bidder. The Owner also reserves the right to waive all informalities not involving
price, time, or changes in the Work and to negotiate contract terms with the Successful Bidder.

19.02 More than one Bid for the same Work from an individual or entity under the same or different names will not
be considered. Reasonable grounds for believing that any Bidder has an interest in more than one (1) Bid for
the Work may be cause for disqualification of that Bidder and the rejection of all Bids in which that Bidder
has an interest.

19.03 In evaluating the Bids, the Owner will consider whether or not the Bids comply with the prescribed
reguirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or prior to
the Notice of Award.

19.04 In evaluating Bidders, the Owner will consider the qualifications of Bidders and may consider the
qualifications and experience of Subcontractors, Suppliers, and other individuals or entities proposed for
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those portions of the Work for which the identity of Subcontractors, Suppliers, and other individuals or
entities must be submitted as provided in the Supplementary Conditions.

19.05 The Owner may conduct such investigations as the Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities to
perform the Work in accordance with the Contract Documents.

19.06 If the Contract is to be awarded, the Owner will award the Contract to the responsible Bidder who's Bid,
conforming with all the material terms and conditions of the Instructions to Bidders, is lowest, price and other
factors considered. The Award shall be made to the lowest responsive, responsible Bidder. The lowest
responsive, responsible Bidder shall be determined by: (1) lowest overall cost to the owner, (2)
evaluation of Bidder's experience and, (3) a Bidder's proposal that complies with all of the
requirements prescribed in this document.

19.07 Pursuant to Section 20103.8 of the Public Contract Code: A local agency may require a bid for a public
works contract to include prices for items that may be added to, or deducted from, the scope of work in the
contract for which the bid is being submitted. Whenever additive or deductive items are included in a bid, the
bid solicitation shall specify which one of the following methods will be used to determine the lowest bid. In
the absence of a specification, only the method provided by subdivision (a) will be used:

(@  Thelowest bid shall be the lowest bid price on the base contract without consideration of the prices on
the additive or deductive items.

A responsible bidder who submitted the lowest bid as determined by this section shall be awarded the
contract, if it is awarded. This section does not preclude the local agency from adding to or deducting from
the contract any of the additive or deductive items after the lowest responsible bidder has been determined.

COUNTY reserves the right to make award or any combination of base bid process plus deductive bid items
as COUNTY determinesto beinits best interest.

ARTICLE 20 - CONTRACT SECURITY AND INSURANCE

20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth the
Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder
delivers the executed Agreement to the Owner, it must be accompanied by such bonds.

ARTICLE 21 - SIGNING OF AGREEMENT

21.01 When Owner gives a Notice of Award to the Successful Bidder, it shall be accompanied by the required
number of unsigned counterparts of the Agreement with the other Contract Documents which are identified in
the Agreement as attached thereto. Within fifteen (15) days thereafter, Successful Bidder shall sign and
deliver the required number of counterparts of the Agreement and attached documents to Owner. Within ten
(10) days thereafter, the Owner shall deliver one (1) fully signed counterpart to the Successful Bidder
with five (5) complete sets of the“ Issued for Construction” Drawings with appropriate identification.

21.02 This Contract is expected to be funded in part with funds provided by the California Department of Housing
and Community Development (HCD) through its CDBG Program and the County of Imperial. Refer to
Article 18 of the General Conditions for information on the Federal Reguirements.

21.03 Concurrence by CDBG and the County of Imperial in the award of the Contract is required before the
Contract is effective.
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ARTICLE 22 - SALESAND USE TAXES

22.01 Contractor shall pay all sales, use and other taxes as specified in Paragraph 6.10 of the General Conditions.

ARTICLE 23- WORKERS COMPENSATION REQUIREMENTS

23.01 Asrequired by Section 1860 of the California Labor Code and in accordance with the provisions of Section
3700 of the Labor Code, every Contractor will be required to secure the payment of workers' compensation to
its employees.

23.02 In accordance with Section 1861 of the California Labor Code, the Contractor shall furnish the Owner with a
statement asfollows: “1 am aware of the provisions of 3700 of the Labor Code which requires every
employer to be insured against liability for worker’s compensation or to undertake self-insurancein
accordance with the provisions of that code, and | will comply with such provisions before commencing the
performance of the work of this contract.”

23.03 Notice is hereby given that, pursuant to 1773 of the Labor Code of the State of California, the Owner has
obtained from the Director of the Department of Industrial Relations the general prevailing rate of per diem
wages and the general prevailing rate for holidays and overtime work for each craft, classification, or type of
worker required to execute the Contract. A copy of said prevailing rate of per diem wagesison filein the
principal office of the Owner, to which reference is hereby made for further particulars. Said prevailing rate
of per diem wages will be made available to any interested party upon request, and a copy thereof shall be
posted at each site.

ARTICLE 24 -SUBCONTRACTOR LISTING LAW

24.01 In accordance with Section 4104 of the California Public Contract Code, each Bidder, in his or her Bid, shall
set forth the name and the location of the place of business of each Subcontractor who will perform Work or
labor or render service to the prime Contractor in or about the construction of the Work or improvement, or a
Subcontractor licensed by the State of Californiawho, under subcontract to the prime contractor, specialy
fabricates and installs a portion of the work or improvement according to detailed drawings contained in the
plans and specifications, in an amount in excess of one-half of one percent of the prime contractor’ s total bid.

24.02 In accordance with Section 4107 of the California Public Contract Code, no Contractor whose Bid is accepted
shall without consent of the OWNER either: (a) substitute a person as a Subcontractor in place of the
Subcontractor listed in the original Bid; or (b) permit a subcontract to be voluntarily assigned or transferred or
alow it to be performed by anyone other than the original Subcontractor listed in the original Bid; or (c)
sublet or subcontract any portion of the Work in excess of one-half of one percent of the prime Contractor’s
total Bid asto which hisor her original Bid did not designate a Subcontractor.

24.03 Penaltiesfor failure to comply with the foregoing sections of the California Public Contract Code are set forth
in Sections 4106, 4110, and 4111 of the Public Contract Code. A prime contractor violating thislaw violates
his or her contract and the awarding authority may exercise the option, in its own discretion, of (1) canceling
his or her contract or (2) assessing the prime contractor a penalty in an amount of not more than ten per cent
(10%) of the amount of the subcontract involved, and this penalty shall be deposited in the fund out of which
the prime contract is awarded. In any proceedings under this section the prime contractor shall be entitled to
apublic hearing and to five (5) day’ s notice of the time and place thereof.
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ARTICLE 25-FUNDING REQUIREMENTS

25.01 Bidders are to base their bids on the project funding being provided in whole or in part by the California
Department of Housing and Community Development (HCD) through its Community Development Block
Grant (CDBG) which will review and approve the contract award, contract agreement, partial and final
payments, and contract change orders.

25.02 Payment and retainage will comply with the contract agreement section 6.02 “Progress Payments;
Retainage.” Bidders are notified that this contract does not permit retainage to be placed in escrow nor to be
invested for the benefit of the contractor.

25.03 Intentionally left blank

25.04 Bidders are notified of the requirement for affirmative action to ensure equal employment opportunity
(Executive Order No. 11246) as set forth in the Equal Opportunity Requirements found in paragraph 18.10 of
the General Conditions.

ARTICLE 26 -SUBSTITUTION OF SECURITY

26.01 Upon Contractor’ s request, COUNTY will make payment of funds withheld from progress payments to
ensure performance under the contract pursuant to the requirements of California Public Contracts Code,
section 22300, if the Contractor depositsin escrow with COUNTY, or with a bank acceptable to COUNTY,
securities eligible for investment under Government Code section 16430 or bank savings and loan
certifications of deposit, subject to the following conditions:

a) Contractor shall bear the expense of COUNTY and the escrow agent, and COUNTY and the bank, in
connection with the escrow deposit made.

b) Securities or certificates of deposit to be placed in escrow shall be of avalue at least equivalent to the
amount of retention to be paid to the Contractor pursuant to this Article.

c) Contractor shall enter into an escrow agreement satisfactory to COUNTY,, which agreement shall
include provisions governing, inter aias:

1) theamount of securities to be deposited,

2) theproviding of powers of attorney or other documents necessary for the transfer of the
securities to be deposited,

3) conversion of cash to provide funds to meet defaults by Contractor including, but not limited
to, termination of Contractor’s control over the work, stop natice filed pursuant to law or
other amounts to be kept or retained under the provisions of the contract,

4) decreasein value of securities on deposit,

5) thetermination of the escrow upon completion of the contract.

d) Contractor shall obtain the written consent of the surety to such agreement.

ARTICLE 27 - INSURANCE COVERAGES

@ Contractor hereby agrees at its own cost and expense to procure and maintain, during the entire term of this
Agreement and any extended term therefore, insurance in a sum acceptable to COUNTY and adequate to cover
potential liabilities arising in connection with the performance of this Agreement and in any event not less than the
minimum limit set forth as follows:
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INSURANCE MINIMUM LIMIT

Worker’s Compensation, Coverage A Statutory

Employers Liability, Coverage B $1,000,000.00 per accident for bodily injury or
disease

Commercial General Liability Including Contractual Liability

Operations, Products and Completed Operations:

Personal/Bodily Injury $2,000,000.00 / occurrence
$5,000,000.00 / aggregate

Property Damage $2,000,000.00 / occurrence
$5,000,000.00 / aggregate

Commercial Automobile Liability

(owned, hired, & non-owned vehicles)

Personal/Bodily Injury &

Property Damage $1,000,000.00
Unemployment I nsurance To Be Determined by Scope of Work
Disahility Insurance To Be Determined by Scope of Work
Liability Insurance To Be Determined by Scope of Work
Article 28. SPECIAL INSURANCE REQUIREMENTS

@

(b)

All insurance required under Article 27 shall:
Q) Be procured from an insurer authorized to do businessin California.

2 Be primary coverage as respects COUNTY and any insurance or self-insurance maintained by
COUNTY shall bein excess of Contractor’s insurance coverage and shall not contribute to it.

3 Name COUNTY as an additional insured on all policies, except Workers' Compensation, and
provide that COUNTY may recover for any loss suffered by COUNTY by reason of Contractor’'s
negligence.

4 State that it is primary insurance and regards COUNTY as an additional insured and contains a
cross-liability or severability of interest clause.

(5) Not be canceled, non-renewed, or reduced in scope of coverage until after thirty (30) days written
notice has been given to COUNTY. However, Contractor may not terminate such coverage until it
provides COUNTY with proof that equal or better insurance has been secured and isin place. Cancellation
or change without the prior written consent of COUNTY shall, at the option of COUNTY, be grounds for
termination of this Agreement.

Additional Insurance Requirements.

D Complete copies of certificates of insurance for all required coverages including additional insured
endorsements and thirty-day (30-day) notice of cancellation clause endorsements shall be attached hereto as
Exhibit E and incorporated herein as though fully set forth.

2 COUNTY isto be notified immediately of all insurance claims. COUNTY isalso to be notified if
any aggregate insurance limit is exceeded.
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(© Nothing in this, or any other provision of this Agreement, shall be construed to preclude Contractor from
obtaining and maintaining any additional insurance policies in addition to those required pursuant to this
Agreement.

Article 29. INSURANCE ENDORSEMENTS, CLAUSES, & INFORMATION

@ The comprehensive/commercial genera liability insurance shall contain a provision of endorsements

stating that such insurance:
Q) Includes contractual liability;

2 Does not contain a "pro rata' provision which looks to limit the insurer's liability to the total
p p y
proportion that its policy limits bear to the total coverage available to the insured,;

3 Does not contain an "excess only" clause which requires the exhaustion of other insurance prior to
providing coverage;

4 Does not contain an "escape clause” which extinguishes the insurer's liability if the lossis covered
by other insurance;

(5) Includes COUNTY, architect, and the construction manager as an additional insured,;

(6) States that it is primary insurance and regards COUNTY as an additional insured and contains a
cross-liability or severability of interest clause; and

(7) Does not contain any exclusion as to loss or damage to property caused by explosion or resulting
from collapse of buildings or structures or damage to property underground, commonly referred to
by insurers as the “XCU Hazards.”

(b) Certificates and insurance policies shall include the following clause: "This policy shall not be canceled or
reduced in required limits of liability or amount of insurance until notice has been mailed to COUNTY stating date
of cancellation or reduction. Date of cancellation may not be less than thirty (30) days after date of mailing notice."

(© Certificates of insurance shall state, in particular, those insured, extent of insurance, location and
operation to which insurance applies, expiration date, and cancellation and reduction notice.

Article 30. PROOF OF INSURANCE

Contractor shall not commence work nor shall it allow any subcontractor to commence work under this Agreement
until Contractor has obtained all required insurance, certificates and endorsements, including but not limited to,
Additional Insured Endorsements and thirty-days (30-days) Notice of Cancellation Clause endorsements have been
delivered in duplicate to and approved by COUNTY. The above referenced insurance documents must be received
by COUNTY on or before the effective date of this Agreement and shall be sent to the following addresses:

() County of Imperial
Risk Management Department
940 Main Street, Suite 101
El Centro, CA 92243

and
(i) County of Imperia
Community and Economic Development
Attn: Community and Economic Development Manager
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940 W. Main Street, Suite 203
El Centro, CA 92243
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003000 WAGE REQUIREMENTS

Notice is hereby given that, pursuant to 1773 of the Labor Code of the State of California, the Owner has obtained
from the Director of the Department of Industrial Relations the general prevailing rate of per diem wages and the
general prevailing rate for holidays and overtime work for each craft, classification, or type of worker required to
execute the Contract. A copy of said prevailing rate of per diem wages is on file in the principal office of the
Owner, to which reference is hereby made for further particulars. Said prevailing rate of per diem wages will be
made available to any interested party upon request, and a copy thereof shall be posted at each job site. Project
specific wage rates follow this specification section.

Satutory Penalty for Failure to Pay Minimum Wage

A. In accordance with 1775 of the California Labor Code, the Contractor shall as a penalty to the State of
political subdivision on whose behalf a Contract is made or awarded, forfeit fifty dollars ($50.00) for each
calendar day or portion thereof, for each worker paid less than the stipulated prevailing rate for any public
work done under the Contract by the Contractor or by any Subcontractor under the Contractor.

Satutory Penalty for Unauthorized Overtime Work

A. In accordance with 1813 of the California Labor Code, the Contractor shall as a penalty to the State or
political subdivision on whose behalf the Contract is made or awarded, forfeit twenty-five dollar s ($25.00)
for each worker employed in the execution of the Contract by the Contractor or by any Subcontractor for
each calendar day during which said worker is required or permitted to work more than eight hours in any
one calendar day and forty hours in any one calendar week in violation of 1810-1815 of the California
Labor Code.

Apprenticeship Requirements

A. CONTRACTOR agreesto comply with 1777.5, 1777.6 and 1777.7 of the California Labor Code relating to
the employment of apprentices. The responsibility for compliance with these provisions is fixed with the
prime contractor for all apprenticeship occupations. Under these sections of the law, Contractors and
Subcontractors must employ apprentices in apprenticeship occupations, where journeymen in the craft are
employed on the public work, in a ratio of not less than one (1) apprentice hour for each five (5)
journeymen hours (unless an exemption is granted in accordance with 1777.5) and Contractors and
Subcontractors shall not discriminate among otherwise qualified employees as indentured apprentices on
any public work solely on the ground of race, religious creed, color, national origin, ancestry, sex, or age,
except as provided in 3077 of the Labor Code. Only apprentices, as defined in 3077, which provides that
an apprentice must be at least sixteen (16) years of age, who are in training under apprenticeship standards
and who have signed written apprentice agreements will be employed on public works in apprenticeship
occupations.

Payroll Records

A. Contractor shall keep accurate payroll records on forms provided by the Division of Labor Standards
Enforcement, or alternatively, the Contractor shall keep accurate payroll records containing the same
information. Said information shall include, but not be limited to, a record of the name, address, socia
security number, work classification, straight time and overtime hours worked each day and week, and
actual per diem wages paid to each journeyman, apprentice, or worker employed by the Contractor. Such
record shall be made available for inspection at all reasonable hours, and a copy shall be made available to
employee or his authorized representative, the Division of Labor Standards Enforcement, and the Division
of Apprenticeship Standards in compliance with California Labor Code, Section 1776. Upon written notice
from the OWNER or the Division of Labor Standards Enforcement, the Contractor shall, within ten (10)
days, file with the Owner a certified copy of the payroll records. The Contractor shall cause an identical
clause to be included in every subcontract for the Work.
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General Decision Number: CA170002 ©9/08/2017 CA2
Superseded General Decision Number: CA20160002
State: California

Construction Types: Building, Heavy (Heavy and Dredging) and
Highway

County: Imperial County in California.

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.20 (or the applicable wage rate
listed on this wage determination, if it is higher) for all
hours spent performing on the contract in calendar year 2017.
The EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
%] 01/06/2017
1 01/27/2017
2 02/17/2017
3 02/24/2017
4 03/03/2017
5 03/10/2017
6 03/31/2017
7 05/05/2017
8 05/12/2017
9 05/26/2017
10 06/09/2017
11 07/07/2017
12 07/14/2017
13 07/28/2017
14 08/04/2017
15 08/11/2017
16 09/08/2017

ASBE0GOO5-002 07/04/2016
Rates Fringes

Asbestos Workers/Insulator
(Includes the application of
all insulating materials,
protective coverings,
coatings, and finishes to all
types of mechanical systems)..... $ 38.37 20.13
Fire Stop Technician
(Application of Firestopping
Materials for wall openings
and penetrations in walls,
floors, ceilings and curtain
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Walls) e iieieiennneionennnonnnns $ 26.15 17.31

ASBEQ0O5-004 07/04/2016

Rates Fringes
Asbestos Removal
worker/hazardous material
handler (Includes
preparation, wetting,
stripping, removal,
scrapping, vacuuming, bagging
and disposing of all
insulation materials from
mechanical systems, whether
they contain asbestos or not)....$ 18.38 10.82
BRCAQOO4-002 11/01/2016
Rates Fringes
BRICKLAYER; MARBLE SETTER........ $ 45.20 17.45
BRCAQ018-004 06/01/2016
Rates Fringes
MARBLE FINISHER.............. ..., $ 29.20 12.93
TILE FINISHER.......cciviiveinnn. $ 24.53 11.08
TILE LAYER. ... i ittt $ 35.89 16.24
BRCAQ018-010 09/01/2016
Rates Fringes
TERRAZZO FINISHER................ $ 28.53 12.27
TERRAZZO WORKER/SETTER........... $ 35.57 13.14
CARPO409-001 07/01/2016
Rates Fringes
CARPENTER
(1) Carpenter, Cabinet
Installer, Insulation
Installer, Hardwood Floor
Worker and acoustical
installer.........cocvvennn.. $ 39.83 15.50
(2) Millwright.............. $ 40.90 15.50
(3) Piledrivermen/Derrick
Bargeman, Bridge or Dock
Carpenter, Heavy Framer,
Rock Bargeman or Scowman,
Rockslinger, Shingler
(Commercial).....ovvvvuuenn. $ 40.53 15.50
(4) Pneumatic Nailer,
Power Stapler............... $ 40.09 15.50
(5) Sawfiler............... $ 39.83 15.50
(6) Scaffold Builder....... $ 31.60 15.50
(7) Table Power Saw
Operator......ccveeeennnenn. $ 40.93 15.50

FOOTNOTE: Work of forming in the construction of open cut
sewers or storm drains, on operations in which horizontal
lagging is used in conjunction with steel H-Beams driven or
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placed in pre- drilled holes, for that portion of a lagged
trench against which concrete is poured, namely, as a
substitute for back forms (which work is performed by
piledrivers): $0.13 per hour additional.

* CARP0409-002 07/01/2016

Rates Fringes
Diver
(1) Weteuueeeeeeeeeennnnnnn. $ 712.48 17.03
(2) Standby..........vuunnn. $ 356.24 17.03
(3) Tender......covvvvvnnenn. $ 348.24 17.03
(4) Assistant Tender........ $ 324.24 17.03

Amounts in "Rates' column are per day

CARPO409-005 07/01/2015

Rates Fringes
Drywall
DRYWALL INSTALLER/LATHER....$ 40.40 15.03
STOCKER/SCRAPPER. ... ..cvvuun $ 10.00 7.17
CARP0409-008 08/01/2010
Rates Fringes
Modular Furniture Installer...... $ 17.00 7.41
ELECO569-002 06/05/2017
Rates Fringes
Electricians (Electrical
contracts of $500,000 or less)
Cable Splicer............... $ 41.75 13.38
Tunnel Work................ $ 49.41 3%+12.63
Electrician..........oovenn. $ 43.25 3%+12.63
Tunnel Work........ccvuenn. $ 48.66 3%+12.63
Electricians: (Electrical
contracts of $500,000 and
over)
Cable Splicer............... $ 44.75 13.47
Tunnel Work................ $ 50.72 3%+12.63
Electrician................. $ 49.97 3%+12.63
Tunnel Work......covvuuennn $ 49.13 13.60
ELECO569-005 06/05/2017
Rates Fringes
Sound & Communications
Sound Technician............ $ 31.00 3%+11.53

SOUND TECHNICIAN: Terminating, operating and performing
final check-out

ELECO569-006 ©2/27/2017

Work on street lighting; traffic signals; and underground
systems and/or established easements outside of buildings
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Rates Fringes
Traffic signal, street light
and underground work
Utility Technician #1....... $ 30.48 3%+7.70
Utility Technician #2....... $ 25.45 3%+7.70

STREET LIGHT & TRAFFIC SIGNAL WORK:

UTILITY TECHNICIAN #1: Installation of street lights and
traffic signals, including electrical circuitry,
programmable controller, pedestal-mounted electrical meter
enclosures and laying of pre-assembled cable in ducts. The
layout of electrical systems and communication installation
including proper position of trench depths, and radius at
duct banks, location for manholes, street lights and
traffic signals.

UTILITY TECHNICIAN #2: Distribution of material at jobsite,
installation of underground ducts for electrical,
telephone, cable TV land communication systems. The
setting, leveling, grounding and racking of precast
manholes, handholes and transformer pads.

ELEC1245-001 06/01/2017
Rates Fringes

LINE CONSTRUCTION
(1) Lineman; Cable splicer..$ 55.49 3%+17 .65
(2) Equipment specialist
(operates crawler
tractors, commercial motor
vehicles, backhoes,
trenchers, cranes (50 tons
and below), overhead &
underground distribution

line equipment)........... $ 44.32 3%+17.65
(3) Groundman............... $ 33.89 3%+17 .65
(4) Powderman............... $ 49.55 3%+17 .65

HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and day after Thanksgiving, Christmas Day

ELEVO018-001 01/01/2017
Rates Fringes
ELEVATOR MECHANIC........ccvuenn.. $ 52.21 31.585

FOOTNOTE:
PAID VACATION: Employer contributes 8% of regular hourly
rate as vacation pay credit for employees with more than 5
years of service, and 6% for 6 months to 5 years of service.
PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day, Friday after
Thanksgiving, and Christmas Day.

ENGIP012-003 07/01/2016
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OPERATOR: Power Equipment
(A1l Other Work)

GROUP 1
GROUP 2
GROUP 3
GROUP 4
GROUP 5
GROUP 6
GROUP 8
GROUP 9
GROUP 10
GROUP 11
GROUP 12
GROUP 13
GROUP 14
GROUP 15
GROUP 16
GROUP 17
GROUP 18
GROUP 19
GROUP 20
GROUP 21
GROUP 22
GROUP 23
GROUP 24
GROUP 25

....................

....................

....................

....................

....................

....................

....................

....................

....................

....................

....................

....................

OPERATOR: Power Equipment
(Cranes, Piledriving &

Hoisting)
GROUP 1
GROUP 2
GROUP 3
GROUP 4
GROUP 5
GROUP 6
GROUP 7
GROUP 8
GROUP 9
GROUP 10
GROUP 11
GROUP 12
GROUP 13

....................

....................

....................

....................

....................

....................

OPERATOR: Power Equipment

(Tunnel Work)
GROUP 1
GROUP 2
GROUP 3
GROUP 4
GROUP 5
GROUP 6
GROUP 7

PREMIUM PAY:

$3.75 per hour shall be paid on all Power Equipment Operator
work on the followng Military Bases: China Lake Naval
Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base,
Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics

....................

....................

....................
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Rates

39.
40.
41.
42.
41.
41.
42.
42.
42.
42.
43,
43.
43.
43.
.46
43.
43.
43,
43,
44.
44.
44.
.46
44,

43

44

43.
43.
44.
.41
44,
44,
.86
45.
45.
46.
47.
48.
49.

44

44

41.
42.
42.
43.
43.
43.
.46

43

95
73
02
51
86
83
84
19
96
31
13
23
26
34

63
73
84
96
13
23
34

63

20
98
27

63
74

03
20
20
20
20
20

80
58
87
o1
23
34

Fringes

23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.
23.

22.
22.
22.
22.
22.
22.
22.
22.
22.
22.
22.
22.
22.

23.
23.
23.
23.
23.
23.
23.

35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35
35

15
15
15
15
15
15
15
15
15
15
15
15
15

35
35
35
35
35
35
35

Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp

Pendleton

Workers required to suit up and work in a hazardous material
environment: $2.00 per hour additional.
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and compressor operator on gunite work shall be classified
as a concrete mobile mixer operator.

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch
Witch, with seat or similar type equipment; Elevator
operator-inside; Engineer Oiler; Forklift operator
(includes loed, 1lull or similar types under 5 tons;
Generator operator; Generator, pump or compressor plant
operator; Pump operator; Signalman; Switchman

GROUP 2: Asphalt-rubber plant operator (nurse tank operator);
Concrete mixer operator-skip type; Conveyor operator;
Fireman; Forklift operator (includes loed, 1lull or similar
types over 5 tons; Hydrostatic pump operator; oiler crusher
(asphalt or concrete plant); Petromat laydown machine; PJU
side dum jack; Screening and conveyor machine operator (or
similar types); Skiploader (wheel type up to 3/4 yd.

without attachment); Tar pot fireman; Temporary heating
plant operator; Trenching machine oiler

GROUP 3: Asphalt-rubber blend operator; Bobcat or similar
type (Skid steer); Equipment greaser (rack); Ford Ferguson
(with dragtype attachments); Helicopter radioman (ground);
Stationary pipe wrapping and cleaning machine operator

GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or
similar type); Boring machine operator; Boxman or mixerman
(asphalt or concrete); Chip spreading machine operator;
Concrete cleaning decontamination machine operator;
Concrete Pump Operator (small portable); Drilling machine
operator, small auger types (Texoma super economatic or
similar types - Hughes 100 or 200 or similar types -
drilling depth of 30' maximum); Equipment greaser (grease
truck); Guard rail post driver operator; Highline cableway
signalman; Hydra-hammer-aero stomper; Micro Tunneling
(above ground tunnel); Power concrete curing machine
operator; Power concrete saw operator; Power-driven jumbo
form setter operator; Power sweeper operator; Rock Wheel
Saw/Trencher; Roller operator (compacting); Screed operator
(asphalt or concrete); Trenching machine operator (up to 6
ft.); Vacuum or much truck

GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).

GROUP 6: Articulating material hauler; Asphalt plant
engineer; Batch plant operator; Bit sharpener; Concrete
joint machine operator (canal and similar type); Concrete
planer operator; Dandy digger; Deck engine operator;
Derrickman (oilfield type); Drilling machine operator,
bucket or auger types (Calweld 100 bucket or similar types
- Watson 1000 auger or similar types - Texoma 330, 500 or
600 auger or similar types - drilling depth of 45'
maximum); Drilling machine operator; Hydrographic seeder
machine operator (straw, pulp or seed), Jackson track
maintainer, or similar type; Kalamazoo Switch tamper, or
similar type; Machine tool operator; Maginnis internal full
slab vibrator, Mechanical berm, curb or gutter(concrete or
asphalt); Mechanical finisher operator (concrete,
Clary-Johnson-Bidwell or similar); Micro tunnel system
(below ground); Pavement breaker operator (truck mounted);
Road o0il mixing machine operator; Roller operator (asphalt
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or finish), rubber-tired earth moving equipment (single
engine, up to and including 25 yds. struck); Self-propelled
tar pipelining machine operator; Skiploader operator
(crawler and wheel type, over 3/4 yd. and up to and
including 1-1/2 yds.); Slip form pump operator (power
driven hydraulic lifting device for concrete forms);
Tractor operator-bulldozer, tamper-scraper (single engine,
up to 100 h.p. flywheel and similar types, up to and
including D-5 and similar types); Tugger hoist operator (1
drum); Ultra high pressure waterjet cutting tool system
operator; Vacuum blasting machine operator

GROUP 8: Asphalt or concrete spreading operator (tamping or
finishing); Asphalt paving machine operator (Barber Greene
or similar type); Asphalt-rubber distribution operator;
Backhoe operator (up to and including 3/4 yd.), small ford,
Case or similar; Cast-in-place pipe laying machine
operator; Combination mixer and compressor operator (gunite
work); Compactor operator (self-propelled); Concrete mixer
operator (paving); Crushing plant operator; Drill Doctor;
Drilling machine operator, Bucket or auger types (Calweld
150 bucket or similar types - Watson 1500, 2000 2500 auger
or similar types - Texoma 700, 800 auger or similar types -
drilling depth of 60' maximum); Elevating grader operator;
Grade checker; Gradall operator; Grouting machine operator;
Heavy-duty repairman; Heavy equipment robotics operator;
Kalamazoo balliste regulator or similar type; Kolman belt
loader and similar type; Le Tourneau blob compactor or
similar type; Loader operator (Athey, Euclid, Sierra and
similar types); Mobark Chipper or similar; Ozzie padder or
similar types; P.C. slot saw; Pneumatic concrete placing
machine operator (Hackley-Presswell or similar type);
Pumpcrete gun operator; Rock Drill or similar types; Rotary
drill operator (excluding caisson type); Rubber-tired
earth-moving equipment operator (single engine,
caterpillar, Euclid, Athey Wagon and similar types with any
and all attachments over 25 yds. up to and including 50 cu.
yds. struck); Rubber-tired earth-moving equipment operator
(multiple engine up to and including 25 yds. struck);
Rubber-tired scraper operator (self-loading paddle wheel
type-John Deere, 1040 and similar single unit); Self-
propelled curb and gutter machine operator; Shuttle buggy;
Skiploader operator (crawler and wheel type over 1-1/2 yds.
up to and including 6-1/2 yds.); Soil remediation plant
operator; Surface heaters and planer operator; Tractor
compressor drill combination operator; Tractor operator
(any type larger than D-5 - 100 flywheel h.p. and over, or
similar-bulldozer, tamper, scraper and push tractor single
engine); Tractor operator (boom attachments), Traveling
pipe wrapping, cleaning and bendng machine operator;
Trenching machine operator (over 6 ft. depth capacity,
manufacturer's rating); trenching Machine with Road Miner
attachment (over 6 ft depth capacity): Ultra high pressure
waterjet cutting tool system mechanic; Water pull
(compaction) operator

GROUP 9: Heavy Duty Repairman

GROUP 10: Drilling machine operator, Bucket or auger types
(Calweld 200 B bucket or similar types-Watson 3000 or 5000
auger or similar types-Texoma 900 auger or similar
types-drilling depth of 105' maximum); Dual drum mixer,
dynamic compactor LDC350 (or similar types); Monorail
locomotive operator (diesel, gas or electric); Motor
patrol-blade operator (single engine); Multiple engine
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tractor operator (Euclid and similar type-except Quad 9
cat.); Rubber-tired earth-moving equipment operator (single
engine, over 50 yds. struck); Pneumatic pipe ramming tool
and similar types; Prestressed wrapping machine operator;
Rubber-tired earth-moving equipment operator (single
engine, over 50 yds. struck); Rubber tired earth moving
equipment operator (multiple engine, Euclid, caterpillar
and similar over 25 yds. and up to 50 yds. struck), Tower
crane repairman; Tractor loader operator (crawler and wheel
type over 6-1/2 yds.); Woods mixer operator (and similar
Pugmill equipment)

GROUP 11: Heavy Duty Repairman - Welder Combination, Welder -
Certified.

GROUP 12: Auto grader operator; Automatic slip form operator;
Drilling machine operator, bucket or auger types (Calweld,
auger 200 CA or similar types - Watson, auger 6000 or
similar types - Hughes Super Duty, auger 200 or similar
types - drilling depth of 175' maximum); Hoe ram or similar
with compressor; Mass excavator operator less tha 750 cu.
yards; Mechanical finishing machine operator; Mobile form
traveler operator; Motor patrol operator (multi-engine);
Pipe mobile machine operator; Rubber-tired earth- moving
equipment operator (multiple engine, Euclid, Caterpillar
and similar type, over 50 cu. yds. struck); Rubber-tired
self- loading scraper operator (paddle-wheel-auger type
self-loading - two (2) or more units)

GROUP 13: Rubber-tired earth-moving equipment operator
operating equipment with push-pull system (single engine,
up to and including 25 yds. struck)

GROUP 14: Canal liner operator; Canal trimmer operator;
Remote- control earth-moving equipment operator (operating
a second piece of equipment: $1.00 per hour additional);
Wheel excavator operator (over 750 cu. yds.)

GROUP 15: Rubber-tired earth-moving equipment operator,
operating equipment with push-pull system (single engine,
Caterpillar, Euclid, Athey Wagon and similar types with any
and all attachments over 25 yds. and up to and including 50
yds. struck); Rubber-tired earth-moving equipment operator,
operating equipment with push-pull system (multiple
engine-up to and including 25 yds. struck)

GROUP 16: Rubber-tired earth-moving equipment operator,
operating equipment with push-pull system (single engine,
over 50 yds. struck); Rubber-tired earth-moving equipment
operator, operating equipment with push-pull system
(multiple engine, Euclid, Caterpillar and similar, over 25
yds. and up to 50 yds. struck)

GROUP 17: Rubber-tired earth-moving equipment operator,
operating equipment with push-pull system (multiple engine,
Euclid, Caterpillar and similar, over 50 cu. yds. struck);
Tandem tractor operator (operating crawler type tractors in
tandem - Quad 9 and similar type)

GROUP 18: Rubber-tired earth-moving equipment operator,
operating in tandem (scrapers, belly dumps and similar
types in any combination, excluding compaction units -
single engine, up to and including 25 yds. struck)

GROUP 19: Rotex concrete belt operator (or similar types);
https://www.wdol.gov/wdol/scafiles/davisbacon/CA2.dvb?v=16 8/23
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Rubber-tired earth-moving equipment operator, operating in
tandem (scrapers, belly dumps and similar types in any
combination, excluding compaction units - single engine,
Caterpillar, Euclid, Athey Wagon and similar types with any
and all attachments over 25 yds.and up to and including 50
cu. yds. struck); Rubber-tired earth-moving equipment
operator, operating in tandem (scrapers, belly dumps and
similar types in any combination, excluding compaction

units - multiple engine, up to and including 25 yds. struck)

GROUP 20: Rubber-tired earth-moving equipment operator,
operating in tandem (scrapers, belly dumps and similar
types in any combination, excluding compaction units -
single engine, over 50 yds. struck); Rubber-tired
earth-moving equipment operator, operating in tandem
(scrapers, belly dumps, and similar types in any
combination, excluding compaction units - multiple engine,
Euclid, Caterpillar and similar, over 25 yds. and up to 50
yds. struck)

GROUP 21: Rubber-tired earth-moving equipment operator,
operating in tandem (scrapers, belly dumps and similar
types in any combination, excluding compaction units -
multiple engine, Euclid, Caterpillar and similar type, over
50 cu. yds. struck)

GROUP 22: Rubber-tired earth-moving equipment operator,
operating equipment with the tandem push-pull system
(single engine, up to and including 25 yds. struck)

GROUP 23: Rubber-tired earth-moving equipment operator,
operating equipment with the tandem push-pull system
(single engine, Caterpillar, Euclid, Athey Wagon and
similar types with any and all attachments over 25 yds. and
up to and including 50 yds. struck); Rubber-tired
earth-moving equipment operator, operating with the tandem
push-pull system (multiple engine, up to and including 25
yds. struck)

GROUP 24: Rubber-tired earth-moving equipment operator,
operating equipment with the tandem push-pull system
(single engine, over 50 yds. struck); Rubber-tired
earth-moving equipment operator, operating equipment with
the tandem push-pull system (multiple engine, Euclid,
Caterpillar and similar, over 25 yds. and up to 50 yds.
struck)

GROUP 25: Concrete pump operator-truck mounted; Rubber-tired
earth-moving equipment operator, operating equipment with
the tandem push-pull system (multiple engine, Euclid,
Caterpillar and similar type, over 50 cu. yds. struck)

CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS

GROUP 1: Engineer oiler; Fork lift operator (includes loed,
lull or similar types)

GROUP 2: Truck crane oiler

GROUP 3: A-frame or winch truck operator; Ross carrier
operator (jobsite)

GROUP 4: Bridge-type unloader and turntable operator;
Helicopter hoist operator
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GROUP 5: Hydraulic boom truck; Stinger crane (Austin-Western
or similar type); Tugger hoist operator (1 drum)

GROUP 6: Bridge crane operator; Cretor crane operator; Hoist
operator (Chicago boom and similar type); Lift mobile
operator; Lift slab machine operator (Vagtborg and similar
types); Material hoist and/or manlift operator; Polar

gantry crane operator; Self Climbing scaffold (or similar
type); Shovel, backhoe, dragline, clamshell operator (over
3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator

GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline,
clamshell operator (over 5 cu. yds. mrc); Tower crane
repair; Tugger hoist operator (3 drum)

GROUP 8: Crane operator (up to and including 25 ton
capacity); Crawler transporter operator; Derrick barge
operator (up to and including 25 ton capacity); Hoist
operator, stiff legs, Guy derrick or similar type (up to
and including 25 ton capacity); Shovel, backhoe, dragline,
clamshell operator (over 7 cu. yds., M.R.C.)

GROUP 9: Crane operator (over 25 tons and up to and including
50 tons mrc); Derrick barge operator (over 25 tons up to

and including 5@ tons mrc); Highline cableway operator;

Hoist operator, stiff legs, Guy derrick or similar type

(over 25 tons up to and including 50 tons mrc); K-crane
operator; Polar crane operator; Self erecting tower crane
operator maximum lifting capacity ten tons

GROUP 10: Crane operator (over 50 tons and up to and
including 100 tons mrc); Derrick barge operator (over 50
tons up to and including 100 tons mrc); Hoist operator,
stiff legs, Guy derrick or similar type (over 50 tons up to
and including 100 tons mrc), Mobile tower crane operator
(over 50 tons, up to and including 100 tons M.R.C.); Tower
crane operator and tower gantry

GROUP 11: Crane operator (over 100 tons and up to and
including 200 tons mrc); Derrick barge operator (over 100
tons up to and including 200 tons mrc); Hoist operator,
stiff legs, Guy derrick or similar type (over 100 tons up
to and including 200 tons mrc); Mobile tower crane operator
(over 100 tons up to and including 200 tons mrc)

GROUP 12: Crane operator (over 200 tons up to and including
300 tons mrc); Derrick barge operator (over 200 tons up to
and including 300 tons mrc); Hoist operator, stiff legs,
Guy derrick or similar type (over 200 tons, up to and
including 300 tons mrc); Mobile tower crane operator (over
200 tons, up to and including 300 tons mrc)

GROUP 13: Crane operator (over 300 tons); Derrick barge
operator (over 300 tons); Helicopter pilot; Hoist operator,
stiff legs, Guy derrick or similar type (over 300 tons);
Mobile tower crane operator (over 300 tons)

TUNNEL CLASSIFICATIONS

GROUP 1: Skiploader (wheel type up to 3/4 yd. without
attachment)

GROUP 2: Power-driven jumbo form setter operator

GROUP 3: Dinkey locomotive or motorperson (up to and
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including 1@ tons)

GROUP 4: Bit sharpener; Equipment greaser (grease truck);
Slip form pump operator (power-driven hydraulic lifting
device for concrete forms); Tugger hoist operator (1 drum);
Tunnel locomotive operator (over 10 and up to and including
30 tons)

GROUP 5: Backhoe operator (up to and including 3/4 yd.);
Small Ford, Case or similar; Drill doctor; Grouting machine
operator; Heading shield operator; Heavy-duty repairperson;
Loader operator (Athey, Euclid, Sierra and similar types);
Mucking machine operator (1/4 yd., rubber-tired, rail or
track type); Pneumatic concrete placing machine operator
(Hackley-Presswell or similar type); Pneumatic heading
shield (tunnel); Pumpcrete gun operator; Tractor compressor
drill combination operator; Tugger hoist operator (2 drum);
Tunnel locomotive operator (over 30 tons)

GROUP 6: Heavy Duty Repairman
GROUP 7: Tunnel mole boring machine operator
ENGINEERS ZONES

$1.00 additional per hour for all of IMPERIAL County and the
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as
defined below:

That area within the following Boundary: Begin in San
Bernardino County, approximately 3 miles NE of the intersection
of I-15 and the California State line at that point which is
the NW corner of Section 1, T17N,m R14E, San Bernardino
Meridian. Continue W in a straight line to that point which is
the SW corner of the northwest quarter of Section 6, T27S,
R42E, Mt. Diablo Meridian. Continue North to the intersection
with the Inyo County Boundary at that point which is the NE
corner of the western half of the northern quarter of Section
6, T25S, R42E, MDM. Continue W along the Inyo and San
Bernardino County boundary until the intersection with Kern
County, as that point which is the SE corner of Section 34,
T24S, R4QE, MDM. Continue W along the Inyo and Kern County
boundary until the intersection with Tulare County, at that
point which is the SW corner of the SE quarter of Section 32,
T24S, R37E, MDM. Continue W along the Kern and Tulare County
boundary, until that point which is the NW corner of T25S,
R32E, MDM. Continue S following R32E lines to the NW corner of
T31S, R32E, MDM. Continue W to the NW corner of T31S, R31E,
MDM. Continue S to the SW corner of T32S, R31E, MDM. Continue
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM.
Continue S to SW corner of T11N, R17W, SBM. Continue E along
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM.
Continue S to SW corner of T9N, R7W, SBM. Continue E along
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM.
Continue S along west boundary of R1E, SMB to Riverside County
line at the SW corner of T1S, R1E, SBM. Continue E along south
boundary of Tls, SBM (Riverside County Line) to SW corner of
T1S, R1QE, SBM. Continue S along west boundary of R1@QE, SBM to
Imperial County line at the SW corner of T8S, R10E, SBM.
Continue W along Imperial and Riverside county line to NW
corner of T9S, R9E, SBM. Continue S along the boundary between
Imperial and San Diego Counties, along the west edge of R9E,
SBM to the south boundary of Imperial County/California state
line. Follow the California state line west to Arizona state
line, then north to Nevada state line, then continuing NW back
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to start at the point which is the NW corner of Section 1,
T17N, R14E, SBM

$1.00 additional per hour for portions of SAN LUIS OBISPO,
KERN, SANTA BARBARA & VENTURA as defined below:

That area within the following Boundary: Begin approximately 5
miles north of the community of Cholame, on the Monterey County
and San Luis Obispo County boundary at the NW corner of T25S,
R16E, Mt. Diablo Meridian. Continue south along the west side
of R16E to the SW corner of T30S, R16E, MDM. Continue E to SW
corner of T30S, R17E, MDM. Continue S to SW corner of T31S,
R17E, MDM. Continue E to SW corner of T31S, R18E, MDM.
Continue S along West side of R18E, MDM as it crosses into San
Bernardino Meridian numbering area and becomes R30W. Follow
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM.
Continue E along the south edge of T9N, SBM to the Santa
Barbara County and Ventura County boundary at that point whch
is the SW corner of Section 34.T9N, R24W, SBM, continue S along
the Ventura County line to that point which is the SW corner of
the SE quarter of Section 32, T7N, R24W, SBM. Continue E
along the south edge of T7N, SBM to the SE corner to T7N, R21W,
SBM. Continue N along East side of R21W, SBM to Ventura County
and Kern County boundary at the NE corner of T8N, R21W.
Continue W along the Ventura County and Kern County boundary to
the SE corner of T9N, R21W. Continue North along the East edge
of R21W, SBM to the NE corner of T12N, R21W, SBM. Continue
West along the north edge of T12N, SBM to the SE corner of
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM
and T32S MDM]. Continue North along the East side of R21E, MDM
to the Kings County and Kern County border at the NE corner of
T25S, R21E, MDM, continue West along the Kings County and Kern
County Boundary until the intersection of San Luis Obispo
County. Continue west along the Kings County and San Luis
Obispo County boundary until the intersection with Monterey
County. Continue West along the Monterey County and San Luis
Obispo County boundary to the beginning point at the NW corner
of T25S, R16E, MDM.

$2.00 additional per hour for INYO and MONO Counties and the
Northern portion of SAN BERNARDINO County as defined below:

That area within the following Boundary: Begin at the
intersection of the northern boundary of Mono County and the
California state line at the point which is the center of
Section 17, T1ON, R22E, Mt. Diablo Meridian. Continue S then
SE along the entire western boundary of Mono County, until it
reaches Inyo County at the point which is the NE corner of the
Western half of the NW quarter of Section 2, T8S, R29E, MDM.
Continue SSE along the entire western boundary of Inyo County,
until the intersection with Kern County at the point which is
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM.
Continue E along the Inyo and Kern County boundary until the
intersection with San Bernardino County at that point which is
the SE corner of section 34, T24S, R40E, MDM. Continue E along
the Inyo and San Bernardino County boundary until the point
which is the NE corner of the Western half of the NW quarter of
Section 6, T25S, R42E, MDM. Continue S to that point which is
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM.
Continue E in a straight line to the California and Nevada
state border at the point which is the NW corner of Section 1,
T17N, R14E, San Bernardino Meridian. Then continue NW along
the state line to the starting point, which is the center of
Section 18, T1eON, R22E, MDM.
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REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE

ENGI0012-004 ©8/01/2015

Rates Fringes
OPERATOR: Power Equipment
(DREDGING)
(1) Leverman........ccoueue... $ 49.50 23.60
(2) Dredge dozer............ $ 43.53 23.60
(3) Deckmate.........ovue... $ 43.42 23.60
(4) Winch operator (stern
winch on dredge)............ $ 42.87 23.60
(5) Fireman-Oiler,
Deckhand, Bargeman,
Leveehand......cvvvivenennn. $ 42.33 23.60
(6) Barge Mate.............. $ 42.94 23.60
TRON@377-002 07/01/2016
Rates Fringes
Ironworkers:
Fence Erector......eeeeeennn. $ 28.33 20.64
Ornamental, Reinforcing
and Structural.............. $ 34.75 29.20

PREMIUM PAY:
$6.00 additional per hour at the following locations:

China Lake Naval Test Station, Chocolate Mountains Naval
Reserve-Niland,

Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center-Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB

$4.00 additional per hour at the following locations:

Army Defense Language Institute - Monterey, Fallon Air Base,
Naval Post Graduate School - Monterey, Yermo Marine Corps
Logistics Center

$2.00 additional per hour at the following locations:

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock

LABOO300-005 01/01/2017
Rates Fringes
Asbestos Removal Laborer......... $ 31.88 16.82

SCOPE OF WORK: Includes site mobilization, initial site
cleanup, site preparation, removal of asbestos-containing
material and toxic waste, encapsulation, enclosure and
disposal of asbestos- containing materials and toxic waste
by hand or with equipment or machinery; scaffolding,
fabrication of temporary wooden barriers and assembly of
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decontamination stations.

LABO@345-001 07/02/2017

Rates Fringes
LABORER (GUNITE)
GROUP 1.....ccviiiinennnnn. $ 41.08 17.39
GROUP 2.....iiiiiiiinennnnn. $ 40.13 17.39
GROUP 3.... .0ttt $ 36.59 17.39

FOOTNOTE: GUNITE PREMIUM PAY: Workers working from a
Bosn'n's Chair or suspended from a rope or cable shall
receive 40 cents per hour above the foregoing applicable
classification rates. Workers doing gunite and/or
shotcrete work in a tunnel shall receive 35 cents per hour
above the foregoing applicable classification rates, paid
on a portal-to-portal basis. Any work performed on, in or
above any smoke stack, silo, storage elevator or similar
type of structure, when such structure is in excess of
75'-0" above base level and which work must be performed in
whole or in part more than 75'-0" above base level, that
work performed above the 75'-0" level shall be compensated
for at 35 cents per hour above the applicable
classification wage rate.

GUNITE LABORER CLASSIFICATIONS
GROUP 1: Rodmen, Nozzlemen
GROUP 2: Gunmen

GROUP 3: Reboundmen

LABO1184-001 07/01/2017

Rates Fringes
Laborers: (HORIZONTAL
DIRECTIONAL DRILLING)
(1) Drilling Crew Laborer...$ 34.65 13.20
(2) Vehicle Operator/Hauler.$ 34.82 13.20
(3) Horizontal Directional
Drill Operator.............. $ 36.67 13.20
(4) Electronic Tracking
Locator....ocvvevniinnennn.. $ 38.67 13.20
Laborers: (STRIPING/SLURRY
SEAL)
GROUP 1......0ciiiiiiinnnnns $ 35.86 16.21
GROUP 2......0ciiiiiiinnnn. $ 37.16 16.21
GROUP 3.... .. $ 39.17 16.21
GROUP 4..... ..ttt $ 40.91 16.21

LABORERS - STRIPING CLASSIFICATIONS

GROUP 1: Protective coating, pavement sealing, including
repair and filling of cracks by any method on any surface
in parking lots, game courts and playgrounds; carstops;
operation of all related machinery and equipment; equipment
repair technician

GROUP 2: Traffic surface abrasive blaster; pot tender -
removal of all traffic lines and markings by any method
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(sandblasting, waterblasting, grinding, etc.) and
preparation of surface for coatings. Traffic control
person: controlling and directing traffic through both
conventional and moving lane closures; operation of all
related machinery and equipment

GROUP 3: Traffic delineating device applicator: Layout and
application of pavement markers, delineating signs, rumble
and traffic bars, adhesives, guide markers, other traffic
delineating devices including traffic control. This
category includes all traffic related surface preparation
(sandblasting, waterblasting, grinding) as part of the
application process. Traffic protective delineating system
installer: removes, relocates, installs, permanently
affixed roadside and parking delineation barricades,
fencing, cable anchor, guard rail, reference signs,
monument markers; operation of all related machinery and
equipment; power broom sweeper

GROUP 4: Striper: layout and application of traffic stripes
and markings; hot thermo plastic; tape traffic stripes and
markings, including traffic control; operation of all
related machinery and equipment

LAB01184-002 07/03/2017

Rates Fringes

LABORER (TUNNEL)

GROUP 1.....ccvviiviinnnnnnn $ 39.04 18.24

GROUP 2.....ciiiiiiiinnnnnnn $ 39.36 18.24

GROUP 3. ... .ieiiiiiiiinnnnnnn $ 39.82 18.24

GROUP 4. ... iiiiiiiiinnnnnn $ 40.51 18.24
LABORER

GROUP 1......0ciiiiiiinnnnn. $ 32.34 19.07

GROUP 2......cciiiiiiinnnn. $ 32.89 19.07

GROUP 3.....ieiiiiiiiinnnnnn. $ 33.44 19.07

GROUP 4... . .ciiiiiiiinnnnnn. $ 34.99 19.07

GROUP 5....cciiiiiiiiinnnne. $ 35.34 19.07

LABORER CLASSIFICATIONS

GROUP 1: Cleaning and handling of panel forms; Concrete
screeding for rough strike-off; Concrete, water curing;
Demolition laborer, the cleaning of brick if performed by a
worker performing any other phase of demolition work, and
the cleaning of lumber; Fire watcher, limber, brush loader,
piler and debris handler; Flag person; Gas, oil and/or
water pipeline laborer; Laborer, asphalt-rubber material
loader; Laborer, general or construction; Laborer, general
clean-up; Laborer, landscaping; Laborer, jetting; Laborer,
temporary water and air lines; Material hose operator
(walls, slabs, floors and decks); Plugging, filling of shee
bolt holes; Dry packing of concrete; Railroad maintenance,
repair track person and road beds; Streetcar and railroad
construction track laborers; Rigging and signaling; Scaler;
Slip form raiser; Tar and mortar; Tool crib or tool house
laborer; Traffic control by any method; Window cleaner;
Wire mesh pulling - all concrete pouring operations

GROUP 2: Asphalt shoveler; Cement dumper (on 1 yd. or larger
mixer and handling bulk cement); Cesspool digger and
installer; Chucktender; Chute handler, pouring concrete,

the handling of the chute from readymix trucks, such as
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walls, slabs, decks, floors, foundation, footings, curbs,
gutters and sidewalks; Concrete curer, impervious membrane
and form oiler; Cutting torch operator (demolition); Fine
grader, highways and street paving, airport, runways and
similar type heavy construction; Gas, oil and/or water
pipeline wrapper - pot tender and form person; Guinea
chaser; Headerboard person - asphalt; Laborer, packing rod
steel and pans; Membrane vapor barrier installer; Power
broom sweeper (small); Riprap stonepaver, placing stone or
wet sacked concrete; Roto scraper and tiller; Sandblaster
(pot tender); Septic tank digger and installer(lead); Tank
scaler and cleaner; Tree climber, faller, chain saw
operator, Pittsburgh chipper and similar type brush
shredder; Underground laborer, including caisson bellower

GROUP 3: Buggymobile person; Concrete cutting torch; Concrete
pile cutter; Driller, jackhammer, 2-1/2 ft. drill steel or
longer; Dri-pak-it machine; Gas, o0il and/or water pipeline
wrapper, 6-in. pipe and over, by any method, inside and
out; High scaler (including drilling of same); Hydro seeder
and similar type; Impact wrench multi-plate; Kettle person,
pot person and workers applying asphalt, lay-kold,
creosote, lime caustic and similar type materials
("applying" means applying, dipping, brushing or handling
of such materials for pipe wrapping and waterproofing);
Operator of pneumatic, gas, electric tools, vibrating
machine, pavement breaker, air blasting, come-alongs, and
similar mechanical tools not separately classified herein;
Pipelayer's backup person, coating, grouting, making of
joints, sealing, caulking, diapering and including rubber
gasket joints, pointing and any and all other services;
Rock slinger; Rotary scarifier or multiple head concrete
chipping scarifier; Steel headerboard and guideline setter;
Tamper, Barko, Wacker and similar type; Trenching machine,
hand-propelled

GROUP 4: Asphalt raker, lute person, ironer, asphalt dump
person, and asphalt spreader boxes (all types); Concrete
core cutter (walls, floors or ceilings), grinder or sander;
Concrete saw person, cutting walls or flat work, scoring
old or new concrete; Cribber, shorer, lagging, sheeting and
trench bracing, hand-guided lagging hammer; Head rock
slinger; Laborer, asphalt- rubber distributor boot person;
Laser beam in connection with laborers' work; Oversize
concrete vibrator operator, 70 lbs. and over; Pipelayer
performing all services in the laying and installation of
pipe from the point of receiving pipe in the ditch until
completion of operation, including any and all forms of
tubular material, whether pipe, metallic or non-metallic,
conduit and any other stationary type of tubular device
used for the conveying of any substance or element, whether
water, sewage, solid gas, air, or other product whatsoever
and without regard to the nature of material from which the
tubular material is fabricated; No-joint pipe and stripping
of same; Prefabricated manhole installer; Sandblaster
(nozzle person), water blasting, Porta Shot-Blast

GROUP 5: Blaster powder, all work of loading holes, placing
and blasting of all powder and explosives of whatever type,
regardless of method used for such loading and placing;
Driller: All power drills, excluding jackhammer, whether
core, diamond, wagon, track, multiple unit, and any and all
other types of mechanical drills without regard to the form
of motive power; Toxic waste removal
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TUNNEL LABORER CLASSIFICATIONS

GROUP 1: Batch plant laborer; Changehouse person; Dump
person; Dump person (outside); Swamper (brake person and
switch person on tunnel work); Tunnel materials handling
person; Nipper; Pot tender, using mastic or other materials
(for example, but not by way of limitation, shotcrete, etc.)

GROUP 2: Chucktender, cabletender; Loading and unloading
agitator cars; Vibrator person, jack hammer, pneumatic
tools (except driller); Bull gang mucker, track person;
Concrete crew, including rodder and spreader

GROUP 3: Blaster, driller, powder person; Chemical grout jet
person; Cherry picker person; Grout gun person; Grout mixer
person; Grout pump person; Jackleg miner; Jumbo person;
Kemper and other pneumatic concrete placer operator; Miner,
tunnel (hand or machine); Nozzle person; Operating of
troweling and/or grouting machines; Powder person (primer
house); Primer person; Sandblaster; Shotcrete person; Steel
form raiser and setter; Timber person, retimber person,

wood or steel; Tunnel Concrete finisher

GROUP 4: Diamond driller; Sandblaster; Shaft and raise work

Rates Fringes
Brick Tender.............covetn. $ 31.36 17.82
LABO1414-003 08/02/2017
Rates Fringes
LABORER
PLASTER CLEAN-UP LABORER....$ 35.50 18.29
PLASTER TENDER.............. $ 38.05 18.29

Work on a swing stage scaffold: $1.00 per hour additional.

Work at Military Bases - $3.00 additional per hour:
Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air
Station-29 Palms, Imperial Beach Naval Air Station, Marine
Corps Logistics Supply Base, Marine Corps Pickle Meadows,
Mountain Warfare Training Center, Naval Air
Facility-Seeley, North Island Naval Air Station, Vandenberg
AFB.

PAINOGO36-001 ©07/01/2017

Rates Fringes
Painters: (Including Lead
Abatement)
(1) Repaint (excludes San
Diego County)....cevvevunn... $ 27.59 13.94
(2) ALl Other Work.......... $ 31.12 13.94

REPAINT of any previously painted structure. Exceptions:
work involving the aerospace industry, breweries,
commercial recreational facilities, hotels which operate
commercial establishments as part of hotel service, and
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sports facilities.

Rates Fringes
DRYWALL FINISHER/TAPER........... $ 37.18 17.99
PAINOG36-013 10/61/2006
Rates Fringes
GLAZIER. ..t i ittt iiiiiiiiennns $ 41.55 11.93
“PAINe@36-019 e1/01/2017
Rates Fringes
SOFT FLOOR LAYER........cccivvnn $ 28.77 13.31
‘pLase200-064 @8/02/2017
Rates Fringes
PLASTERER. . v et viiii i iiiiieennennn $ 41.26 14.46

Work at Naval Air Facility Seeley: $3.00 additional per hour

PLAS@500-002 07/01/2016

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 33.30 23.33
PLUM@O16-008 07/01/2017
Rates Fringes
PLUMBER/PIPEFITTER
El Centro Naval Air
Facility......covvvivvnnnnn.. $ 56.46 20.71

Plumber and Pipefitter

All other work except

work on new additions and

remodeling of bars,

restaurant, stores and

commercial buildings not

to exceed 5,000 sq. ft.

of floor space and work

on strip malls, light

commercial, tenant

improvement and remodel

WOPK. o v et i e i i et $ 49.28 21.61
Work ONLY on new additions

and remodeling of bars,

restaurants, stores and

commercial buildings, not
to exceed 5,000 sq. ft. of
floor space.....veeeennnenn. $ 47.76 20.63
Work ONLY on strip malls,

light commercial, tenant

improvement and remodel
WOPK. v te i iiiii i iiii i i $ 36.91 18.96

https://www.wdol.gov/wdol/scafiles/davisbacon/CA2.dvb?v=16 18/23



9/20/2017
PLUM@O78-001 07/01/2016

PLUMBER
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Rates

Landscape/Irrigation Fitter.$ 44.16

Sewer & Storm Drain Work....

* SHEE©206-002 07/01/2017

Sheet Metal (TECHNICIAN).........
SHEET METAL WORKER...............

SHEET METAL TECHNICIAN - SCOPE:

$ 44,

16

Rates

$ 27.
$ 36.

70
88

Fringes

25.
25.

19
19

Fringes

8.43

26.

52

LIGHT COMMERCIAL WORK: Any sheet metal, heating and air

conditioning work performed on a project where the total

construction cost, excluding land, is under $1,000,000.

TENANT IMPROVEMENT WORK: Any work necessary to finish
interior spaces to conform to the occupants of commercial

buildings, after completion of the building shell

TEAMOO11-002 07/01/2017

TRUCK DRIVER
GROUP 1........ccciiiiinnn..
GROUP 2......cciiiiinnnnns
GROUP 3......ciiiiiiiiennnn
GROUP 4.......cciiiiiiiennn.
GROUP 5.....ciiiiiiiiienne.
GROUP 6...iivieeeninnnninnnns
GROUP 7.t
GROUP 8.....civvviiiinnnn..
GROUP 9......ccvviiiiiienn..
GROUP 10.......ciivviivnnnnn
GROUP 11.......c0ivviiinnnnn
GROUP 12......cciiiiiiinnnnn

WORK ON ALL MILITARY BASES:

Rates

$ 29.
$ 29.
$ 29.
$ 30.
$ 30.
$ 30.
$ 30.
$ 30.
$ 30.
$ 31.
$ 31.
$ 32.

59
74
87
06
09
12
37
62
82
12
62
05

PREMIUM PAY: $3.00 per hour additional.

[29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB,

Fringes

27.
27.
27.
27.
27.
27.
27.
27.
27.
27.
27.
27.

El Centro Naval Facility, Fort Irwin, Marine Corps

Logistics Base at Nebo & Yermo, Mountain Warfare Training

74
74
74
74
74
74
74
74
74
74
74
74

Center, Bridgeport, Point Arguello, Point Conception,

Vandenberg AFB]

TRUCK DRIVERS CLASSIFICATIONS
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GROUP 1: Truck driver

GROUP 2: Driver of vehicle or combination of vehicles - 2
axles; Traffic control pilot car excluding moving heavy
equipment permit load; Truck mounted broom

GROUP 3: Driver of vehicle or combination of vehicles - 3
axles; Boot person; Cement mason distribution truck; Fuel
truck driver; Water truck - 2 axle; Dump truck, less than
16 yds. water level; Erosion control driver

GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete
truck, less than 6-1/2 yds. water level

GROUP 5: Water truck, 3 or more axles; Truck greaser and tire
person ($0.50 additional for tire person); Pipeline and
utility working truck driver, including winch truck and
plastic fusion, limited to pipeline and utility work;

Slurry truck driver

GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck,
6-1/2 yds. water level and over; Vehicle or combination of
vehicles - 4 or more axles; 0il spreader truck; Dump truck,
16 yds. to 25 yds. water level

GROUP 7: A Frame, Swedish crane or similar; Forklift driver;
Ross carrier driver

GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck
repair person; Water pull - single engine; Welder

GROUP 9: Truck repair person/welder; Low bed driver, 9 axles
or over

GROUP 10: Dump truck - 50 yds. or more water level; Water
pull - single engine with attachment

GROUP 11: Water pull - twin engine; Water pull - twin engine
with attachments; Winch truck driver - $1.25 additional
when operating winch or similar special attachments

GROUP 12: Boom Truck 17K and above

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
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violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
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that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:
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Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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STATE OF CALIFORNIA ARNOLD SCHWARZENEGGER, GOVERNOR
DEPARTMENT OF INDUSTRIAL RELATIONS

OFFICE OF THE DIRECTOR .
ADDRESS REPLY TO:

455 Golden Gate Avenue, 10" Floor

San Francisco, CA 94102 P.O. Box 420603

San Francisco CA 94142-0603

February 22, 2010

NOTICE REGARDING ADVISORY SCOPE OF WORK FOR
THE SAN DIEGO AND IMPERIAL SHEET METAL WORKERS’
GENERAL PREVALING WAGE DETERMINATION

The California Labor Code requires the Director of the Department of Industrial Relations to determine the
prevailing rate of per diem wages for all workers employed upon public works projects. The Division of
Labor Statistics and Research (“DLSR”) undertook an investigation in 2009 to determine the prevailing wage
rates for the installation of solar and photovoltaic systems in Los Angeles, San Diego and Imperial
Counties. The results of the questionnaire have been compiled and based on them the minimum rate of pay
for the work in question is -- Electricians: Inside Wiremen for the Los Angeles, San Diego, and Imperial
Counties General Prevailing Wage Determinations.

The type of work listed below, as identified in the Sheet Metal Workers Addendum to the Standard Form of
Union Agreement A-01-05 by and between Sheet Metal Workers International Association, Local Union 206
and the San Diego Chapter of the Sheet Metal and Air Conditioning Contractors National Association, were
not published or recognized for the San Diego and Imperial Counties by the Department of Industrial
Relations starting with the August 22, 2009 issuance of the San Diego and Imperial Sheet Metal Workers’
general determinations, SDI1-2009-2 and IMP-2009-2 and continuing with any subsequent San Diego and
Imperial Sheet Metal Workers’ general determinations until superseded by the Director. The rates associated
with this unrecognized type of work (solar systems) SHALL NOT be applied or used on public works
projects for the associated type of work.



STATE OF CALIFORNIA ARNOLD SCHWARZENEGGER, GOVERNOR
DEPARTMENT OF INDUSTRIAL RELATIONS

OFFICE OF THE DIRECTOR .
ADDRESS REPLY TO:

455 Golden Gate Avenue, 10" Floor

San Francisco, CA 94102 P.O. Box 420603

San Francisco CA 94142-0603

February 22, 2010

NOTICE REGARDING ADVISORY SCOPE OF WORK FOR
THE SOUTHERN CALIFORNIA CARPENTERS’
GENERAL PREVALING WAGE DETERMINATION

The California Labor Code requires the Director of the Department of Industrial Relations to determine the
prevailing rate of per diem wages for all workers employed upon public works projects. The Division of
Labor Statistics and Research (“DLSR”) undertook an investigation in 2009 to determine the prevailing wage
rates for the installation of solar and photovoltaic systems in Los Angeles, San Diego and Imperial
Counties. The results of the questionnaire have been compiled and based on them the minimum rate of pay
for the work in question is performed by Electricians: Inside Wiremen for the Los Angeles, San Diego, and
Imperial Counties General Prevailing Wage Determinations.

The type of work listed below, as identified in the Carpenters 1998-2011 Master Labor Agreement, between
Southern California Conference of Carpenters and Associated General Contractors of California, Inc.,
Building Industry Association of Southern California, Inc., Southern California Contractors Association and
Millwright Employers Association, were not published or recognized for the Los Angeles and Imperial
Counties by the Department of Industrial Relations starting with the August 22, 2009 issuance of the
Southern California Carpenters’ general determination, SC-23-31-2-2009-1 and continuing with any
subsequent Southern California Carpenters’ general determinations until superseded by the Director. The
rates associated with this unrecognized type of work (solar energy installations and appurtenances
thereto) SHALL NOT be applied or used on public works projects for the associated type of work.



STATE OF CALIFORNIA EDMUND G. BROWN JR., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS

Office of the Director

455 Golden Gate Avenue, 10th Floor [LING ADDRESS:

San F X CA 94102 P. O. Box 420603
an Francisco, San Francisco, CA 94142-0603

March 4, 2011

NOTICE REGARDING ADVISORY SCOPE OF WORK FOR
THE SOUTHERN CALIFORNIA AND SAN DIEGO
LANDSCAPE/IRRIGATION LABORER/TENDERS’

GENERAL PREVAILING WAGE DETERMINATIONS

The classifications and types of work listed below, as identified in the Laborers’ 2008-2012
Landscape Master Agreement by and between the Southern California District Council of
Laborers and Valley Crest Landscape Development, Inc., have not been published or recognized
by the Department of Industrial Relations in the August 22, 2010 issuance of the Southern
California and San Diego Landscape/Irrigation Laborer/Tender general determinations, SC-102-
X-14-2010-1 and SD-102-X-14-2010-1 and continuing with any subsequent Southern California
(including San Diego) Counties Landscape/lrrigation Laborers/Tender general determinations
until superseded by the Director. The rates associated with these unrecognized classifications and
types of work SHALL NOT be applied or used on public works projects for the associated type of
work.

The following classifications and types of work have not been adopted for public works

projects: Classifications

® Landscape/Irrigation Equipment Operator
® Landscape/Irrigation Truck Driver

Types of Work

e The operation of horizontal directional drills, including operation of drill and electronic
tracking device (locator) and related work.

e |Installation and cutting of pavers and paving stones.
e Operation of pilot trucks.
e *The operation of all landscape/irrigation equipment and landscape/irrigation trucks.

* This shall include all of the classifications listed in the prevailing wage determinations
for Landscape Operating Engineer (SC-63-12-33), Operating Engineers (SC-23-63-2
and SD-23-63-3), and Teamster (SC-23-261-2 and SD-23-261-3) in all the Southern
California counties, including San Diego County.



STATE OF CALIFORNIA Edmund G. Brown Jr., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director — Research Unit
455 Golden Gate Avenue, 9™ Floor MAILING ADDRESS:

. P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

September 23, 2016

SUMMARY OF IMPORTANT NOTICES CONCERNING BURGLAR ALARM AND FIRE
ALARM INSTALLATION

Dear Public Officials/Other Interested Parties:

The Department has issued several important notices between June 27, 2002, and October 27, 2015,
specifying the prevailing rate of pay for the installation of burglar and fire alarms. The tables on the
following two pages provide a summary of the applicable rates of pay for burglar and fire alarm
installation by county as of September 23, 2016. The information in these tables summarizes but
does not alter the applicable rates of pay issued in the aforementioned important notices.

Please note that minimum rate of pay determinations are issued on a “project-by-project basis.” If
you have a public works project in one of the counties listed in the tables that indicates “project-by-
project basis,” you may request a minimum rate of pay determination prior to the bid advertisement
date of the project by sending a written request to the address below. Each request should include all
the relevant documents that would assist the Department in issuing a determination. These
documents include but are not limited to the contract, financial documents, plans, specifications, as
well as contact information for the Awarding Body.

Please refer to the county determinations to find the rates associated with the craft(s)/classification(s)
referenced in the tables. The scope of work for each classification is posted on the Internet at
http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. This information may also be requested
from the Office of the Director — Research Unit by calling (415) 703-4774, by faxing a request to
(415) 703-4771 or by writing to:

California Department of Industrial Relations
Office of the Director — Research Unit

P.O. Box 420603

San Francisco, CA 94142



Table 1: Burglar Alarm Installation

COUNTY CRAFT/CLASSIFICATION
Alameda Project-by-Project Basis

Alpine Electrician: Inside Wireman

Amador Electrician: Inside Wireman

Butte Electrician: Inside Wireman

Calaveras Project-by-Project Basis

Colusa Electrician: Inside Wireman

Contra Costa Electrician: Comm & System Installer
Del Norte Electrician: Comm & System Installer
El Dorado Electrician: Inside Wireman

Fresno Electrician: Comm & System Installer
Glenn Electrician: Inside Wireman

Humboldt Electrician: Comm & System Installer
Imperial Electrician: Sound and Signal Technician
Inyo Electrician: Comm & System Installer
Kern Project-by-Project Basis

Kings Electrician: Comm & System Installer
Lake Electrician: Comm & System Installer
Lassen Electrician: Inside Wireman

Los Angeles Electrician: Comm & System Installer
Madera Electrician: Comm & System Installer
Marin Electrician: Comm & System Installer
Mariposa Electrician: Inside Wireman
Mendocino Electrician: Comm & System Installer
Merced Electrician: Inside Wireman

Modoc Project-by-Project Basis

Mono Electrician: Comm & System Installer
Monterey Electrician: Comm & System Installer ®
Napa Project-by-Project Basis

Nevada Electrician: Inside Wireman

Orange Electrician: Sound Installer

Placer Electrician: Inside Wireman

Plumas Electrician: Inside Wireman

Riverside Project-by-Project Basis

Sacramento Electrician: Inside Wireman

San Benito Electrician: Comm & System Installer ®
San Bernardino  JElectrician: Comm & System Installer
San Diego Electrician: Sound and Signal Technician
San Francisco Electrician: Comm & System Installer
San Joaquin Project-by-Project Basis

San Luis Obispo |Electrician: Inside Wireman

San Mateo Project-by-Project Basis

Santa Barbara Electrician: Sound Installer

Santa Clara Electrician: Comm & System Installer
Santa Cruz Electrician: Comm & System Installer ®
Shasta Electrician: Inside Wireman

Sierra Electrician: Inside Wireman

Siskiyou Project-by-Project Basis

Solano Project-by-Project Basis

Sonoma Electrician: Comm & System Installer
Stanislaus Electrician: Inside Wireman

Sutter Electrician: Inside Wireman

Tehama Electrician: Inside Wireman

Trinity Electrician: Inside Wireman

Tulare Electrician: Comm & System Installer
Tuolumne Electrician: Inside Wireman

Ventura Electrician: Comm & System Installer
Yolo Electrician: Inside Wireman

Yuba Electrician: Inside Wireman

Notes: # Installation of conduit, boxes, cables, and devices is performed at the Inside Wireman rate, and the final connection and

programming is performed at the Communication and System Installer rate.

Last updated: September 23, 2016



Table 2: Fire Alarm Installation

COUNTY CRAFT/CLASSIFICATION
Alameda Project-by-Project Basis

Alpine Electrician: Inside Wireman

Amador Electrician: Inside Wireman

Butte Electrician: Inside Wireman
Calaveras Project-by-Project Basis

Colusa Electrician: Inside Wireman

Contra Costa Electrician: Comm & System Installer
Del Norte Electrician: Inside Wireman

El Dorado Electrician: Inside Wireman

Fresno Electrician: Inside Wireman #

Glenn Electrician: Inside Wireman
Humboldt Electrician: Inside Wireman

Imperial Electrician: Sound and Signal Technician
Inyo Electrician: Comm & System Installer
Kern Electrician: Inside Wireman

Kings Electrician: Inside Wireman #

Lake Electrician: Inside Wireman

Lassen Electrician: Inside Wireman

Los Angeles Electrician: Comm & System Installer
Madera Electrician: Inside Wireman #

Marin Electrician: Inside Wireman
Mariposa Electrician: Inside Wireman
Mendocino Electrician: Inside Wireman

Merced Electrician: Inside Wireman

Modoc Project-by-Project Basis

Mono Electrician: Comm & System Installer
Monterey Electrician: Inside Wireman ”

Napa Project-by-Project Basis

Nevada Electrician: Inside Wireman

Orange Electrician: Sound Installer

Placer Electrician: Inside Wireman

Plumas Electrician: Inside Wireman
Riverside Electrician: Comm & System Installer
Sacramento Electrician: Inside Wireman

San Benito Electrician: Inside Wireman ”

San Bernardino  JElectrician: Comm & System Installer
San Diego Electrician: Sound and Signal Technician
San Francisco Electrician: Inside Wireman

San Joaquin Project-by-Project Basis

San Luis Obispo |Electrician: Inside Wireman

San Mateo Project-by-Project Basis

Santa Barbara Electrician: Inside Wireman

Santa Clara Electrician: Comm & System Installer
Santa Cruz Electrician: Inside Wireman ®

Shasta Electrician: Inside Wireman

Sierra Electrician: Inside Wireman

Siskiyou Project-by-Project Basis

Solano Project-by-Project Basis

Sonoma Electrician: Inside Wireman
Stanislaus Electrician: Inside Wireman

Sutter Electrician: Inside Wireman

Tehama Electrician: Inside Wireman

Trinity Electrician: Inside Wireman

Tulare Electrician: Inside Wireman #
Tuolumne Electrician: Inside Wireman

Ventura Electrician: Inside Wireman

Yolo Electrician: Inside Wireman

Yuba Electrician: Inside Wireman

Notes: # Conduit installation is performed at the Inside Wireman rate, and the termination, setting of devices, wiring of control panel and

system performance checks are performed at the Comm & System Installer rate.
® Installation of conduit, boxes, cables, and devices is performed at the Inside Wireman rate, and the final connection and
programming is performed at the Comm and System Installer rate.

Last updated: September 23, 2016



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: ASBESTOS AND LEAD ABATEMENT (LABORER)

DETERMINATION: SC-102-882-1-2017-1

ISSUE DATE: February 22, 2017

EXPIRATION DATE OF DETERMINATION: December 31, 2017** The rate to be paid for work performed after this date has
been determined. If work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into
now. Contact the Office of the Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San
Luis Obispo, Santa Barbara and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic  Health Pension Vacation/ Training Other® Hours Total Daily  Saturday® Sunday/
(Journeyperson) Hourly and Holiday? Hourly Holiday
Rate Welfare Rate 11/2X  11/2X 2X
Asbestos and Lead
Abatement Worker ~ $31.88  7.00  6.50 4.45 0.75 0.39 8 $50.97 $66.91 $66.91 $82.85

% Includes an amount for supplemental dues.

® Includes amounts for Center for Contract Compliance, Contract Administration Fund, Industry Fund, and Laborers' Trust
Administrative Trust Fund.

¢ Saturdays in the same work week may be worked at straight-time if the job is shut down during the normal work week due to
inclement weather, or reasons beyond the control of the employer.

NOTE: Asbestos Abatement must be trained and the work conducted according to the Code of Federal Regulations 29 CFR
1926.58, the California Labor Code 6501.5 and the California Code of Regulations Title 8, Section 5208. Contractors must be
certified by the Contractors' State License Board and registered with the Division of Occupational Safety and Health (DOSH). For
further information, contact the Asbestos Contractors Abatement Registration Unit, DOSH at (916) 574-2993.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall
be all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed
on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be obtained
by contacting the Office of the Director - Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the Travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or
Subsistence provisions for current or superseded determinations may be obtained by contacting the Office of the Director - Research
Unit at (415) 703-4774.
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STATE OF CALIFORNIA Edmund G. Brown Jr., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director - Research Unit .
455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:

: P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASE FOR

ASBESTOS AND LEAD ABATEMENT (LABORER)
(SC-102-882-1-2017-1)

IN ALL LOCALITIES WITHIN IMPERIAL, INYO, KERN, LOS ANGELES, MONO,
ORANGE, RIVERSIDE, SAN BERNARDINO, SAN DIEGO, SAN LUIS OBISPO, SANTA
BARBARA, AND VENTURA COUNTIES

This predetermined increase for the above named craft applies only to the above referenced determination for
work being performed on public works projects with bid advertisement dates on or after March 4, 2017 until
this determination is superseded by a new determination or a predetermined increase modification notice
becomes effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage rate determination
that was in effect on the bid advertisement date of a project has a single asterisk (*) after the expiration date, the
rate will be good for the life of the project. However, if a prevailing wage rate determination has double
asterisks (**) after the expiration date, the rate must be updated on the following date to reflect the
predetermined rate change(s).

ASBESTOS AND LEAD ABATEMENT WORKER (LABORER)
Determination SC-102-882-1-2017-1 is currently in effect and expires on December 31, 2017**.

Effective January 1, 2018, there will be an increase of $2.27 to be allocated to wages and/or fringe benefits.

There will be no further increases applicable to this determination.

Issued 2/22/2017, Effective 3/4/2017 until superseded.

This page will be updated when wage rate breakdown becomes available
Last Updated: March 4, 2017.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: # BOILERMAKER-BLACKSMITH

DETERMINATION: C-14-X-2-2017-1

ISSUE DATE: February 22, 2017

EXPIRATION DATE OF DETERMINATION: September 30, 2017* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the expiration date, if no subsequent
determination is issued.

LOCALITY: All localities within the State of California

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health  Pension® Vacation/ Training Other  Hours  Total Daily Saturday ~ Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X

* AREA 1

Boilermaker-Blacksmith $42.16 $8.57 b$17.26 °$3.50 $3.90 $0.44 8 $75.83 °$107.29 °$107.29 $138.75
2 AREA 2

Boilermaker-Blacksmith $43.28  $8.57 5$20.94 °$4.00 $4.40 $0.44 8  $81.63 °$115.74 °$115.74  $149.85
* AREA3

Boilermaker-Blacksmith $39.68 $8.57 £$19.24 °$3.50 $4.40 $0.44 8 $75.83 °$107.04 °$107.04 $138.25

DETERMINATION: C-14-X-2-2017-1

ISSUE DATE: February 22, 2017

EXPIRATION DATE OF DETERMINATION: September 30, 2017* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the expiration date, if no subsequent
determination is issued.

LOCALITY: All localities within the State of California

2 AREA 1
Boilermaker-Blacksmith Helper” ~ $23.19 e b$0.61 - $1.50 $0.34 8  $25.64 °$37.54  °$37.54 $49.44
* AREA 2
Boilermaker-Blacksmith Helper’  $23.80 e b$0.69 - $4.40 $0.44 8  $29.33 °$41.58  °$41.58 $53.82
* AREA 3
Boilermaker-Blacksmith Helper’  $21.82 e b$0.69 - $4.40 $0.44 8  $27.35 °$38.61  °$38.61 $49.86

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp.
To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division
of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.
? Area 1 - Imperial, Inyo, Kern, Los Angeles, Orange, Riverside, San Bernardino, San Diego, Santa Barbara, San Luis Obispo (only that portion that is within a 25-
mile radius of the city of Santa Maria), and Ventura Counties.

Area 2 - Alameda, Contra Costa, Marin, San Francisco, San Mateo, Santa Clara, and Solano Counties.

Avrea 3 - All other remaining counties.
® Contribution is factored at the applicable overtime multiplier for each overtime hour worked.
¢ Rate applies to the first 2 daily overtime hours and the first 10 hours worked on Saturday. All other overtime is paid at the Sunday/Holiday rate.
4 Includes amount for Annuity Trust Fund.
¢ Helpers will be eligible for Health & Welfare benefits after completing 2000 hours.
fOne Helper shall be employed on each job of 5 to 10 employees.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective
bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial
Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section
6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the
Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence
payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by
contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #BUILDING/CONSTRUCTION INSPECTOR AND FIELD SOILS AND MATERIAL TESTER

DETERMINATION: SC-23-63-2-2017-1D

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this
date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and VVentura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (b) (c) Holiday
11/2X 11/2X 2X

Classification Groups
Group 1 $44.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $70.82 $93.210 $93.210 $115.60
Group 2 $46.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.60 $95.880 $95.880 $119.16
Group 3 $48.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.60 $98.880 $98.880 $123.16

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

? Includes an amount withheld for supplemental dues.

® Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

© Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TTRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP I GROUP 11 Group I

Field Soils and Materials Tester AWS-CWI Welding Inspector Nondestructive Testing (NDT)
Field Asphaltic Concrete (Soils and Materials Tester) Building / Construction Inspector

Field Earthwork (Grading Excavation and Filling) Licensed Grading Inspector

Roof Inspector Reinforcing Steel

Water Proofer Reinforced Concrete

Pre-Tension Concrete

Post-Tension Concrete

Structural Steel and Welding Inspector
Glue-Lam and truss Joints

Truss-Type Joint Construction

Shear Wall and Floor System used as diaphragms
Concrete batch Plant

Spray-Applied Fireproofing

Structural masonry

10E



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #BUILDING/CONSTRUCTION INSPECTOR AND FIELD SOILS AND MATERIAL TESTER (SPECIAL SHIFT)

DETERMINATION: SC-23-63-2-2017-1D1

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this
date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and VVentura counties.

Employer Payments Straight — Time Overtime Hourly Rate

CLASSIFICATION Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (b) (©) Holiday
11/2X 11/2X 2X
Classification Groups
Group 1 $45.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.32 $93.960 $93.960 $116.60
Group 2 $47.06 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.10 $96.630 $96.630 $120.16
Group 3 $49.06 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.10 $99.630 $99.630 $124.16

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

? Includes an amount withheld for supplemental dues.

® Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

° Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP |
Field Soils and Materials Tester

Field Asphaltic Concrete (Soils and Materials Tester)

Field Earthwork (Grading Excavation and Filling)
Roof Inspector
Water Proofer

GROUP 1I

AWS-CWI Welding Inspector
Building / Construction Inspector
Licensed Grading Inspector
Reinforcing Steel

Reinforced Concrete

Pre-Tension Concrete

Post-Tension Concrete

Structural Steel and Welding Inspector
Glue-Lam and truss Joints

Truss-Type Joint Construction

Shear Wall and Floor System used as diaphragms
Concrete batch Plant

Spray-Applied Fireproofing

Structural masonry

10G
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Nondestructive Testing (NDT)



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #BUILDING/CONSTRUCTION INSPECTOR AND FIELD SOILS AND MATERIAL TESTER (MULTI-SHIFT)

DETERMINATION: SC-23-63-2-2017-1D2

Issue Date: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this

date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and VVentura counties.
Employer Payments

Straight — Time Overtime Hourly Rate

CLASSIFICATION Basic Hourly Health and Pension Vacation/ Training Other Hours (d) Total Daily Saturday Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (b) (c) Holiday
11/2X 11/2X 2X
Classification Groups
Group 1 $45.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.82 $94.710 $94.710 $117.60
Group 2 $47.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.60 $97.380 $97.380 $121.16
Group 3 $49.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.60 $100.380  $100.380 $125.16

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

? Includes an amount withheld for supplemental dues.

b Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

° Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

9 The Third Shift shall work 6.5 hours, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday thorugh Friday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP I
Field Soils and Materials Tester

Field Asphaltic Concrete (Soils and Materials Tester)

Field Earthwork (Grading Excavation and Filling)
Roof Inspector
Water Proofer

GROUP I

AWS-CWI Welding Inspector
Building / Construction Inspector
Licensed Grading Inspector
Reinforcing Steel

Reinforced Concrete

Pre-Tension Concrete

Post-Tension Concrete

Structural Steel and Welding Inspector
Glue-Lam and truss Joints

Truss-Type Joint Construction

Shear Wall and Floor System used as diaphragms
Concrete batch Plant

Spray-Applied Fireproofing

Structural masonry

10H

Group 1l
Nondestructive Testing (NDT)



STATE OF CALIFORNIA Edmund G. Brown Jr., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director - Research Unit .
455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:

i P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASES FOR

OPERATING ENGINEER (SC-23-63-2-2017-1)
OPERATING ENGINEER (MULTI-SHIFT) (SC-23-63-2-2017-1)
OPERATING ENGINEER (SPECIAL SHIFT) (SC-23-63-2-2017-1)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER) (SC-23-63-2-2017-1B)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER, MULTI-SHIFT) (SC-23-63-2-2017-1B1)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER, SPECIAL SHIFT) (SC-23-63-2-2017-1B2)

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2017-1C)

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2017-1C1) (MULTI-SHIFT)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (SC-23-63-2-2017-1D)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (SPECIAL SHIFT)
(SC-23-63-2-2017-1D1)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (MULTI-SHIFT)
(SC-23-63-2-2017-1D2)

ALL LOCALITIES WITH IMPERIAL, INYO, KERN, LOS ANGELES, MONO,
ORANGE, RIVERSIDE, SAN BERNARDINO, SAN LUIS OBISPO,
SANTA BARBARA, AND VENTURA COUNTIES

These predetermined increases for the above named crafts apply only to the current determinations
for work being performed on public works projects with bid advertisement dates on or after

September 1, 2017, until the determination(s) is/are superseded by a new determination(s) or a
predetermined increase modification notice becomes effective.



When referencing our prevailing wage determinations, please note that if the prevailing wage rate
determination which was in effect on the bid advertisement date of a project has a single asterisk (*)
after the expiration date, the rate will be good for the life of the project. However, if a prevailing
wage rate determination has double asterisks (**) after the expiration date, the rate must be updated
on the following date to reflect the predetermined rate change(s).

OPERATING ENGINEER: All Classifications and All Shifts
The above Determinations are currently in effect and will expire on June 30, 2018**.

Effective on July 1, 2018, there will be an increase of $2.30 to be allocated to wages and/or fringes.

There will be no further increases applicable to these determinations.

Issued 8/22/2017, Effective 9/1/2017 until superseded.
This page will be updated when wage rate breakdown information becomes available.
Last Updated: September 1, 2017



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # CARPENTER AND RELATED TRADES
DETERMINATION: SC-23-31-2-2017-2
ISSUE DATE: August 22, 2017
EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this date, the new rate
must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments

Straight-Time

Overtime Hourly Rate

Classification Basic Health Total Daily$ Saturday ° Sunday

(Journeyperson) Hourly and Vacation/ Hourly and
Rate Welfare  Pension Holiday Training Other Hours Rate 11/2X 11/2X Holiday

2AREA 1

Carpenter® ", Cabinet Installer, Insulation

Installer, Hardwood Floor Worker,

Acoustical Installer $41.25 $7.10 $4.91 $5.60° $0.57 $0.39 8 $59.82 $80.445 $80.445 $101.07
Pile Driverman', Derrick Bargeman,

Rockslinger, Bridge or Dock Carpenter,

Cable Splicer 41.38 7.10 491 5.60" 0.57 0.39 8 59.95 80.64 80.64 101.33
Bridge Carpenter® 41.38 7.10 491 5.60 0.57 0.39 8 59.95 80.64 80.64 101.33
Shingler® 41.38 7.10 491 5.60" 0.57 0.39 8 59.95 80.64 80.64 101.33
Saw Filer 41.34 7.10 491 5.60 0.57 0.39 8 59.91 80.58 80.58 101.25
Table Power Saw Operator 41.35 7.10 491 5.60f 0.57 0.39 8 59.92 80.595 80.595 101.27
Pneumatic Nailer or Power Stapler 41.50 7.10 4.91 5.60° 0.57 0.39 8 60.07 80.82 80.82 101.57
Roof Loader of Shingles 28.97 7.10 491 5.60 0.57 0.39 8 47.54 62.025 62.025 76.51
Scaffold Builder 3245 7.10 491 5.60" 0.57 0.39 8 51.02 67.245 67.245 83.47
Millwright® 41.75 7.10 4.91 5.60 0.57 0.59 8 60.52 81.395 81.395 102.27
Head Rockslinger 41.48 7.10 4.91 5.60° 0.57 0.39 8 60.05 80.79 80.79 101.53
Rock Bargeman or Scowman 41.28 7.10 491 5.60" 0.57 0.39 8 59.85 80.49 80.49 101.13
Diver, Wet (Up To 50 Ft. Depth) ¢ €90.76 7.10 4.91 5.60" 0.57 0.39 8 109.33 154.71 154.71 200.09
Diver, (Stand-By)¢ €45.38 7.10 491 5.60° 0.57 0.39 8 63.95 86.64 86.64 109.33
Diver’s Tender¢ 44.38 7.10 4.91 5.60" 0.57 0.39 8 62.95 85.14 85.14 107.33
Assistant Tender (Diver’s) ¢ 41.38 7.10 491 5.60 0.57 0.39 8 59.95 80.64 80.64 101.33
2 AREA 2
Carpenterc", Cabinet Installer, Insulation

Installer, Hardwood Floor Worker,

Acoustical Installer 40.68 7.10 491 5.60" 0.57 0.39 8 59.25 79.59 79.59 99.93
Shingler® 40.82 7.10 491 5.60" 0.57 0.39 8 59.39 79.80 79.80 100.21
Saw Filer 40.68 7.10 491 5.60" 0.57 0.39 8 59.25 79.59 79.59 99.93
Table Power Saw Operator 41.78 7.10 491 5.60" 0.57 0.39 8 60.35 81.24 81.24 102.13
Pneumatic Nailer or Power Stapler 40.94 7.10 491 5.60" 0.57 0.39 8 59.51 79.98 79.98 100.45
Roof Loader of Shingles 28.57 7.10 4.91 5.60° 0.57 0.39 8 47.14 61.425 61.425 75.71

DETERMINATION: SC-31-741-1-2017-1
ISSUE DATE: August 22, 2017
EXPIRATION DATE OF DETERMINATION: May 31, 2018* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the Office of the
Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and VVentura counties.

Straight-Time

Employer Payments Overtime Hourly Rate

Classification Basic Health Vacation/ Total Daily Saturday/ ! Holiday
(Journeyperson) Hourly and and Hourly Sunday

Rate Welfare  Pension Holiday Training Hours Rate 11/2X 11/2X 2X
Terrazzo Installer $38.10 7.10 491 3.93 0.52 8 54.56 73.61 73.61 92.66
Terrazzo Finisher 31.60 7.10 491 3.93f 0.52 8 48.06 63.86 63.86 79.66

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any
apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website
at http://www.dir.ca.gov/das/das.html.
a. AREA 1 - Imperial, Los Angeles, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and Ventura counties.
AREA 2 - Inyo, Kern, and Mono counties. For Bridge Carpenter, Scaffold Builder, Pile Driverman, Derrick Bargeman, Rockslinger, Bridge or Dock Carpenter, Cable Splicer, Millwright,
Head Rockslinger, Rock Bargeman or Scowman, Diver, Wet (Up to 50 Ft. Depth), Diver (Stand-By), Diver’s Tender, and Assistant Tender (Diver’s) rates, please see Area 1 as this rate
applies to Area 2 as well. Basic Hourly Rates for Area 2 include an additional amount deducted for vacation/holiday.

b. First eight (8) hours worked paid at 1 1/2 times the straight time rate, all hours after that paid at double (2x) the straight time rate. Saturdays in the same work week may be worked at
straight-time rates if a job is shut down during the normal work week due to inclement weather, major mechanical breakdown or lack of materials beyond the control of the Employer.

¢. When performing welding work requiring certification, classification will receive an additional $1.00 per hour.

d. Shall receive a minimum of 8 hours pay for any day or part thereof.

e. For specific rates over 50 ft depth, contact the Office of the Director — Research Unit. Rates for Technicians, Manifold Operators, Pressurized Submersible Operators, Remote Control
Vehicle Operators, and Remote Operated Vehicle Operators, as well as rates for Pressurized Bell Diving and Saturation Diving are available upon request.

f. Includes an amount for supplemental dues.

g. All overtime worked Mon - Fri shall be paid at 1 1/2 times the straight time rate for the first four (4) hours and double (2x) the straight time for work performed after twelve (12) hours.

h. A Carpenter who performs work of forming in the construction of open cut sewers or storm drains shall receive a premium of thirteen cents ($0.13) per hour in addition to his Carpenter's

scale. This premium shall apply only on an operation in which horizontal lagging is used in conjunction with Steel H-Beams driven or placed in pre-drilled holes, for that portion of a lagged
trench against which concrete is poured, namely, as a substitute for back forms, which work is performed by pile drivers.

i. When performing welding work requiring certification, classification will receive an additional $1.00 per hour. An additional $0.50 per hour when handling or working with new pressure-
treated creosote piling or timber, or driving of used pressure-treated creosote piling.

j. Saturdays in the same work week may be worked at straight-time rates if a job is shut down during the normal work week due to inclement weather, major mechanical breakdown or lack of
materials beyond the control of the Employer. Work on Sunday, if it is the 7™ consecutive workday, shall be paid at double (2x) the straight-time rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining agreement, applicable to the particular craft,
classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing
rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to each worker to execute the work. You may
obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.




STATE OF CALIFORNIA EDMUND G. BROWN, JR., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS

Office of the Director - Research Unit

455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:
. P. O. Box 420603

San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASE FOR

CARPENTER AND RELATED TRADES
(SC-23-31-2-2017-2)

IN ALL LOCALITIES WITHIN IMPERIAL, INYO, KERN, LOS ANGELES,
MONO, ORANGE, RIVERSIDE, SAN BERNARDINO,
SAN LUIS OBISPO, SANTA BARBARA, AND VENTURA COUNTIES

This predetermined increase for the above named craft applies only to the current determination for work
being performed on public works projects with bid advertisement dates on or after September 1, 2017,
until this determination is superseded by a new determination or a predetermined increase modification
notice becomes effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage rate
determination which was in effect on the bid advertisement date of a project has a single asterisk (*) after
the expiration date, the rate will be good for the life of the project. However, if a prevailing wage rate
determination has double asterisks (**) after the expiration date, the rate must be updated on the following
date to reflect the predetermined rate change(s).

CARPENTER: All classifications:
Determination SC-23-31-2-2017-2 is currently in effect and expires on June 30, 2018**.

Effective on July 1, 2018, there will be an increase of $2.20 to be allocated to wages and/or
employer payments.

Effective on July 1, 2019, there will be an increase of $2.30 to be allocated to wages and/or
employer payments.

There will be no further increases applicable to this determination.

Issued 8/22/2017, Effective 9/1/2017 until superseded.

This page will be updated when wage rate breakdown becomes available.
Last Updated: September 1, 2017



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # CEMENT MASON

DETERMINATION: SC-23-203-2-2017-1

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research
Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and
Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Total Sunday/
(JOURNEYPERSON) Hourly and Vacation/ Other Hourly Daily Saturday®  Holiday
Rate Welfare  Pension Holiday Training Payments Hours Rate 11/2X 11/2X 2X

Cement Mason, Curb and
Gutter Machine Operator; Clary and
Similar Type of Screed Operator
(Cement only); Grinding Machine
Operator (all types); Jackson
Vibratory, Texas Screed and Similar
Type Screed Operator;
Scoring Machine Operator $34.50 7.77 8.86 6.71° 0.64 0.27 8 58.75 76.00° 76.00° 93.25

Magnesite, magnesite-terrazzo and
mastic composition, Epoxy,
Urethanes and exotic coatings,
Dex-O-Tex $34.62 7.77 8.86 6.71° 0.64 0.27 8 58.87 76.18° 76.18° 93.49

Floating and
Troweling Machine Operator $34.75 7.77 8.86 6.71° 0.64 0.27 8 59.00 76.375° 76.375° 93.75

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @

http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012,

please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

2 Saturday in the same work week may be worked at straight-time rate, up to 8 hours on Saturday or when the employee has worked a total of 40 hours in
the work week, if it is not reasonably possible for any individual employee on a particular job site to complete 40 hours of work on a 8 hour day, Monday
through Friday, due to inclement weather or similar act of God or a situation beyond the control of the contractor.

b Includes an amount for supplemental dues.

¢ Rate applies to the first 4 daily overtime hours and the first 12 hours worked on Saturday. All other time is paid at the double time (2X) rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the
Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid
shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may
be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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STATE OF CALIFORNIA EDMUND G. BROWN, JR., Governor
DEPARTMENT OF INDUSTRIAL RELATIONS ;

Office of the Director — Research Unit .
ADDRESS REPLY TO:

455 Golden Gate Avenue, 9™ Floor

San Francisco, CA 94102 P.O. Box 420603

San Francisco CA 94142-0603

PREDETERMINED INCREASE FOR

CEMENT MASON
(SC-23-203-2-2017-1)

IN ALL LOCALITIES WITHIN IMPERIAL, INYO, KERN, LOS ANGELES,
MONO, ORANGE, RIVERSIDE, SAN BERNARDINO,
SAN LUIS OBISPO, SANTA BARBARA, AND VENTURA COUNTIES

This predetermined increase for the above named craft applies only to the current determination for work
being performed on public works projects with bid advertisement dates on or after September 1, 2017, until
this determination is superseded by a new determination or a predetermined increase modification notice
becomes effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage rate
determination which was in effect on the bid advertisement date of a project has a single asterisk (*) after the
expiration date, the rate will be good for the life of the project. However, if a prevailing wage rate
determination has double asterisks (**) after the expiration date, the rate must be updated on the following
date to reflect the predetermined rate change(s).

Cement Mason
Determination SC-23-203-2-2017-1 is currently in effect and expires on June 30, 2018**,

Effective on July 1, 2018, there will be an increase of $2.00 allocated as follows: $0.15 to Pension, and $1.85
to Wages and/or fringes.

Effective on July 1, 2019, there will be an increase of $2.05 allocated as follows: $0.15 to Pension, and $1.90
to Wages and/or fringes.

Effective on July 1, 2020, there will be an increase of $1.85 allocated as follows: $0.15 to Pension, and $1.70
to Wages and/or fringes.

There will be no further increases applicable to this determination.

Issued 8/22/2017, Effective 9/1/2017.

This page will be updated when wage rate breakdown information becomes available.
Last Updated: September 1, 2017



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #Cranes, Pile Driver and Hoisting Equipment (Operating Engineer)

DETERMINATION: SC-23-63-2-2017-1B

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this
date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (c) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $45.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.39 $94.065 $94.065 $116.74
Group 2 $46.13 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.17 $95.235 $95.235 $118.30
Group 3 $46.42 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.46 $95.670 $95.670 $118.88
Group 4 $46.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.60 $95.880 $95.880 $119.16
Group 5 $46.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.82 $96.210 $96.210 $119.60
Group 6 $46.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.93 $96.375 $96.375 $119.82
Group 7 $47.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.05 $96.555 $96.555 $120.06
Group 8 $47.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.22 $96.810 $96.810 $120.40
Group 9 $47.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.39 $97.065 $97.065 $120.74
Group 10 $48.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.39 $98.565 $98.565 $122.74
Group 11 $49.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.39 $100.065  $100.065 $124.74
Group 12 $50.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $76.39 $101.565  $101.565 $126.74
Group 13 $51.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $77.39 $103.065  $103.065 $128.74

« # Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

? Includes an amount withheld for supplemental dues.

® For classifications within each group, see page 10B.

° Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

9 Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

NOTE: For Special Shift and Multi-Shift, see pages 10A-1 and 10A-2.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.
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Determination: SC-23-63-2-2017-1B; SC-23-63-2-2017-1B1; SC-23-63-2-2017-1B2

CLASSIFICATIONS:
GROUP 1
Engineer Oiler

GROUP 2
Truck Crane Oiler

GROUP 3
A-Frame or Winch Truck Operator
Ross Carrier Operator (Jobsite)

GROUP 4

Bridge-Type Unloader and Turntable Operator
Helicopter Hoist Operator

Snobble Unit (pin-n-go or similar type)

GROUP 5

Hydraulic Boom Truck/Knuckleboom

Stinger Crane (Austin-Western or similar type)
Tugger Hoist Operator (1 drum)

GROUP 6
Bridge Crane Operator

Cretor Crane Operator
Hoist Operator (Chicago Boom and similar type)
Lift Mobile Operator

Lift Slab Machine Operator (VVagtborg and similar types)

Material Hoist and/or Manlift Operator
Polar Gantry Crane Operator

Prentice Self-Loader

Self Climbing Scaffold (or similar type)

Shovel, Dragline, Clamshell Operator (over 3/4 yd and up to 5 cu yds, M.R.C.)

Silent Piler
Tugger Hoist Operator (2 drum)

GROUP 7
Pedestal Crane Operator

Shovel, Dragline, Clamshell Operator (over 5 cu yds, M.R.C.)

Tower Crane Repairman
Tugger Hoist Operator (3 drum)

GROUP 8

GROUP 9

Crane Operator (over 25 tons, up to and including 50 ton M.R.C.)

Derrick Barge Operator (over 25 tons, up to and including 50 ton M.R.C.)

Highline Cableway Operator

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 25 tons, up to and including 50
ton M.R.C.)

K-Crane

Polar Crane Operator

Self Erecting Tower Crane Operator Maximum Lifting Capacity ten (10) tons.

GROUP 10

ABI/Fundex Machine

Crane Operator (over 50 tons, up to and including 100 ton M.R.C.)

Derrick Barge Operator (over 50 tons, up to and including 100 ton M.R.C.)

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 50 tons, up to and including
100 ton M.R.C.)

Mobile Tower Crane Operator (over 50 tons, up to and including 100 ton M.R.C.)
Shovel, Dragline, Clamshell Operator (over 10 cu. yrds.)

GROUP 11
Crane Operator (over 100 tons, up to and including 200 ton M.R.C.)
Derrick Barge Operator (over 100 tons, up to and including 200 tons M.R.C.)

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 100 tons, up to and including
200 ton M.R.C.)

Mobile Tower Crane Operator (over 100 tons, up to and including 200 ton M.R.C.)

Tower Crane Operator and Tower Gantry

GROUP 12

Crane Operator (over 200 tons, up to and including 300 tons M.R.C.)

Derrick Barge Operator (over 200 tons, up to and including 300 tons M.R.C.)

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 200 tons, up to and including
300 ton M.R.C.)

Mobile Tower Crane Operator (over 200 tons, up to and including 300 ton M.R.C.)

GROUP 13

Crane Operator (over 300 tons)

Derrick Barge Operator (over 300 tons)

Helicopter Pilot

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 300 tons)
Hydraulically Controlled Lift Gantry Operator BCR Lift System (over 300 tons)
Mobile Tower Crane Operator (over 300 tons)

Crane Operator (up to and including 25 ton capacity)

Crawler Transporter Operator

Derrick Barge Operator (up to and including 25 ton capacity)

Hoist Operator, Stiff Legs, Guy Derrick or similar type (up to and including 25 ton capacity)
Shovel, Dragline, Clamshell Operator (over 7 cu yds M.R.C.)

MISCELLANEOUS PROVISIONS:

1. Operators on hoists with three drums shall receive fifteen cents (15¢) per hour additional pay to the regular rate of pay. The additional pay shall be added to the regular rate
and become the base rate for the entire shift.

2. All heavy duty repairman and heavy duty combination shall receive fifty cents (50¢) per hour tool allowance in addition to their regular rate of pay and this shall become their
base rate of pay.

3. Employees required to suit up and work in a hazardous material environment, shall receive Two Dollars ($2.00) per hour in addition to their regular rate of pay, and that rate
shall become the basic hourly rate of pay.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #Cranes, Pile Driver and Hoisting Equipment (Operating Engineer, Special Shift)

DETERMINATION: SC-23-63-2-2017-1B1

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this
date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and VVentura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (c) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $45.85 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.89 $94.815 $94.815 $117.74
Group 2 $46.63 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.67 $95.985 $95.985 $119.30
Group 3 $46.92 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.96 $96.420 $96.420 $119.88
Group 4 $47.06 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.10 $96.630 $96.630 $120.16
Group 5 $47.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.32 $96.960 $96.960 $120.60
Group 6 $47.39 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.43 $97.125 $97.125 $120.82
Group 7 $47.51 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.55 $97.305 $97.305 $121.06
Group 8 $47.68 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.72 $97.560 $97.560 $121.40
Group 9 $47.85 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.89 $97.815 $97.815 $121.74
Group 10 $48.85 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.89 $99.315 $99.315 $123.74
Group 11 $49.85 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.89 $100.815 $100.815 $125.74
Group 12 $50.85 $11.45 $9.65 $3.55 $1.00 $0.39 8 $76.89 $102.315  $102.315 $127.74
Group 13 $51.85 $11.45 $9.65 $3.55 $1.00 $0.39 8 $77.89 $103.815 $103.815 $129.74

« # Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

? Includes an amount withheld for supplemental dues.

® For classifications within each group, see page 10B.

° Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

9 Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #Cranes, Pile Driver and Hoisting Equipment (Operating Engineer, Multi-Shift)
DETERMINATION: SC-23-63-2-2017-1B2
ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this
date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION Basic Hourly Health and Pension Vacation/ Training Other Hours (e) Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (c) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $46.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.39 $95.565 $95.565 $118.74
Group 2 $47.13 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.17 $96.735 $96.735 $120.30
Group 3 $47.42 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.46 $97.170 $97.170 $120.88
Group 4 $47.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.60 $97.380 $97.380 $121.16
Group 5 $47.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.82 $97.710 $97.710 $121.60
Group 6 $47.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.93 $97.875 $97.875 $121.82
Group 7 $48.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.05 $98.055 $98.055 $122.06
Group 8 $48.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.22 $98.310 $98.310 $122.40
Group 9 $48.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.39 $98.565 $98.565 $122.74
Group 10 $49.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.39 $100.065  $100.065 $124.74
Group 11 $50.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $76.39 $101.565 $101.565 $126.74
Group 12 $51.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $77.39 $103.065  $103.065 $128.74
Group 13 $52.35 $11.45 $9.65 $3.55 $1.00 $0.39 8 $78.39 $104.565 $104.565 $130.74

« # Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

? Includes an amount withheld for supplemental dues.

® For classifications within each group, see page 10B.

° Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

9 Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

¢ The Third Shift shall work 6.5 hours, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday thorugh Friday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.
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STATE OF CALIFORNIA Edmund G. Brown Jr., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director - Research Unit .
455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:

i P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASES FOR

OPERATING ENGINEER (SC-23-63-2-2017-1)
OPERATING ENGINEER (MULTI-SHIFT) (SC-23-63-2-2017-1)
OPERATING ENGINEER (SPECIAL SHIFT) (SC-23-63-2-2017-1)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER) (SC-23-63-2-2017-1B)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER, MULTI-SHIFT) (SC-23-63-2-2017-1B1)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER, SPECIAL SHIFT) (SC-23-63-2-2017-1B2)

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2017-1C)

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2017-1C1) (MULTI-SHIFT)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (SC-23-63-2-2017-1D)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (SPECIAL SHIFT)
(SC-23-63-2-2017-1D1)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (MULTI-SHIFT)
(SC-23-63-2-2017-1D2)

ALL LOCALITIES WITH IMPERIAL, INYO, KERN, LOS ANGELES, MONO,
ORANGE, RIVERSIDE, SAN BERNARDINO, SAN LUIS OBISPO,
SANTA BARBARA, AND VENTURA COUNTIES

These predetermined increases for the above named crafts apply only to the current determinations
for work being performed on public works projects with bid advertisement dates on or after

September 1, 2017, until the determination(s) is/are superseded by a new determination(s) or a
predetermined increase modification notice becomes effective.



When referencing our prevailing wage determinations, please note that if the prevailing wage rate
determination which was in effect on the bid advertisement date of a project has a single asterisk (*)
after the expiration date, the rate will be good for the life of the project. However, if a prevailing
wage rate determination has double asterisks (**) after the expiration date, the rate must be updated
on the following date to reflect the predetermined rate change(s).

OPERATING ENGINEER: All Classifications and All Shifts
The above Determinations are currently in effect and will expire on June 30, 2018**.

Effective on July 1, 2018, there will be an increase of $2.30 to be allocated to wages and/or fringes.

There will be no further increases applicable to these determinations.

Issued 8/22/2017, Effective 9/1/2017 until superseded.
This page will be updated when wage rate breakdown information becomes available.
Last Updated: September 1, 2017



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #DRYWALL INSTALLER/LATHER (CARPENTER)

DETERMINATION: SC-31-X-41-2017-2

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director —
Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and
Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rates
Classification Basic Health Pension Vacation/  Training Other  Hours Total Daily Saturday ~ Sunday
(Journeyperson) Hourly and Holiday? Hourly and
Rate Welfare Rate 11/2X° 11/2X° Holiday
2X
Drywall Installer/
Lather $41.25 $7.10 $4.91 $5.60 $0.57 $0.67 8 $60.10 $80.725 $80.725  $101.35

DETERMINATION: SC-31-X-41-2017-2A

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018* Effective until superseded by a new determination issued by the Director of Industrial Relations.
Contact the Office of the Director - Research Unit (415) 703-4774 for the new rates after 10 days from the expiration date, if no subsequent determination is issued.

Stocker, Scrapper $12.00 $7.10 - $4.60 $0.57 - 8 $24.27 $30.27 $30.27 $36.27

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @

http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27,

2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at

http://www.dir.ca.gov/das/das.html..

2 Includes an amount per hour worked for supplemental dues.

b Rate applies to the first 4 daily overtime hours and to the first 8 hours on Saturday. All other overtime will be paid the Sunday and Holiday double
time rate. Saturdays in the same workweek may be worked at straight-time if job is shut down during the normal work week due to inclement
weather.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in
the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with
the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate
shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on
the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on
the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.




STATE OF CALIFORNIA EDMUND G. BROWN JR., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director — Research Unit .
455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:

i P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASE FOR

DRYWALL INSTALLER/LATHER (CARPENTER)
(SC-31-X-41-2017-2)

ALL LOCALITIES WITHIN IMPERIAL, INYO, KERN, LOS ANGELES,
MONO, ORANGE, RIVERSIDE, SAN BERNARDINO, SAN LUIS OBISPO,
SANTA BARBARA, AND VENTURA COUNTIES

This predetermined increase for the above named craft applies only to the current determination for
work being performed on public works projects with bid advertisement dates on or after September 1,
2017, until this determination is superseded by a new determination or a predetermined increase
modification notice becomes effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage rate
determination, which was in effect on the bid advertisement date of a project, has a single asterisk
(*) after the expiration date, the rate will be good for the life of the project. However, if a
prevailing wage rate determination has double asterisks (**) after the expiration date, the rate must
be updated on the following date to reflect the predetermined rate change(s).

DRYWALL INSTALLER/LATHER (CARPENTER)
Determination SC-31-X-41-2017-2 is currently in effect and expires on June 30, 2018**.

Effective July 1, 2018, there will be a $2.20 increase to be allocated to wages and/or employer
payments and $0.05 to Other.

Effective July 1, 2019, there will be a $2.30 increase to be allocated to wages and/or employer
payments.

There will be no further increases for this determination.

Issued 8/22/17, Effective 9/1/17 until superseded.

This page will be updated when wage rate breakdown becomes available
Last Updated: September 1, 2017



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: FENCE BUILDER (CARPENTER)

DETERMINATION: SC-23-31-20-2017-1

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten
days after the expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego,

San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic  Health Vacation Total Daily  Saturday® Sunday
(Journeyperson)  Hourly  and and Hourly and

Rate  Welfare Pension Holiday Training Other Hours Rate 11/2X* 112X Holiday

Fence Builder $37.29 $7.10 $4.66 $5.00 $057 $0.21 8 $54.83  $73.475 $73.475 $92.120

®Rate applies to the first 4 overtime hours. All other time is paid at the Sunday and Holiday overtime hourly rate.

bSaturdays in the same work week may be worked at straight-time for the first 8 hours if the job is shut down during the normal
work week due to inclement weather, or reasons beyond the control of the employer.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall
be all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed
on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel
and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #IRON WORKER
DETERMINATION: C-20-X-1-2017-1
ISSUE DATE: February 22, 2017
EXPIRATION DATE OF DETERMINATION: June 30, 2017* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days
after the expiration date if no subsequent determination is issued.

LOCALITY: All localities within the State of California

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation/ Training Other Hours Total "Daily “Saturday Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate  Welfare Rate 11/2X 11/2X

Iron Worker (Ornamental,
Reinforcing, Structural) $36.00 9.55 13.32 44.00 0.72 2.865 8  66.455 84.455 84.455 102.455

Fence Erector $29.58 7.38 8.99 #2.70 0.51 1905 8 51.065 65.855 65.855 80.645

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior
to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards'
website at http://www.dir.ca.gov/das/das.html.

% Includes supplemental dues.

® Rate applies to the first 2 daily overtime hours and the first 8 hours on Saturday. All other overtime is at the Sunday/Holiday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be
all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on
the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained
rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel
and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #LABORER AND RELATED CLASSIFICATIONS

DETERMINATION: SC-23-102-2-2017-2

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: July 31, 2018* Effective until superseded by a new determination issued by
the Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after
ten days after the expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo,
Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rates

Classification Basic Health Pension Vacation/ Training Other Hours Total Dailyb SaturdaybC Sunday
(Journeyperson) Hourly  and and Payment Hourly and

Rate Welfare Holiday* Rate 11/2X 112X Holiday
CLASSIFICATION GROUPS
Group 1 $33.19 7.12 7.53 4.59 0.69 0.61 8 53.73 70.325 70.325 86.920
Group 2 33.74 7.12 7.53 4.59 0.69 0.61 8 54.28 71.150 71.150 88.020
Group 3 34.29 7.12 7.53 4.59 0.69 0.61 8 54.83 71.975 71.975 89.120
Group 4 35.84 7.12 7.53 4.59 0.69 0.61 8 56.38 74.300 74.300 92.220
Group 5 36.19 7.12 7.53 4.59 0.69 0.61 8 56.73 74.825 74.825 92.920

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and
prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship
Standards' website at http://www.dir.ca.gov/das/das.html.

2 For classification within each group, see page 14.
b Any hours worked over 12 hours in a single workday are double (2) time.
¢ Saturdays in the same work week may be worked at straight-time if job is shut down during work week due to inclement weather

or similar Act of God, or a situation beyond the employers control.
4 Includes an amount per hour worked for supplemental dues

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall
be all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed
on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel
and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.
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DETERMINATION: SC-23-102-2-2017-2

CLASSIFICATION GROUPS

GROUP 1

Boring Machine Helper (Outside)

Certified Confined Space Laborer

Cleaning and Handling of Panel Forms

Concrete Screeding for Rough Strike-Off

Concrete, Water Curing

Demolition Laborer, the cleaning of brick if performed by an employee
performing any other phase of demolition work, and the cleaning of lumber

Fiberoptic Installation, Blowing, Splicing, and Testing Technician on public
right-of- way only

Fire Watcher, Limbers, Brush Loaders, Pilers and Debris Handlers

Flagman

Gas, Oil and/or Water Pipeline Laborer

Laborer, Asphalt-Rubber Material Loader

Laborer, General or Construction

Laborer, General Cleanup

Laborer, Jetting

Laborer, Temporary Water and Air Lines

Plugging, Filling of Shee-Bolt Holes; Dry Packing of Concrete and Patching

Post Hole Digger (Manual)

Railroad Maintenance, Repair Trackman and Road Beds; Streetcar and Railroad
Construction Track Laborers

Rigging and Signaling

Scaler

Slip Form Raisers

Tarman and Mortar Man

Tool Crib or Tool House Laborer

Traffic Control by any method

Water Well Driller Helper

Window Cleaner

Wire Mesh Pulling - All Concrete Pouring Operations

GROUP 2

Asphalt Shoveler

Cement Dumper (on 1 yard or larger mixer and handling bulk cement)

Cesspool Digger and Installer

Chucktender

Chute Man, pouring concrete, the handling of the chute from readymix trucks,
such as walls, slabs, decks, floors, foundations, footings, curbs, gutters and
sidewalks

Concrete Curer-Impervious Membrane and Form Oiler

Cutting Torch Operator (Demolition)

Fine Grader, Highways and Street Paving, Airport, Runways, and similar type
heavy construction

Gas, Oil and/or Water Pipeline Wrapper-Pot Tender and Form Man

Guinea Chaser

Headerboard Man-Asphalt

Installation of all Asphalt Overlay Fabric and Materials used for Reinforcing
Asphalt

Laborer, Packing Rod Steel and Pans

Membrane Vapor Barrier Installer

Power Broom Sweepers (small)

Riprap, Stonepaver, placing stone or wet sacked concrete

Roto Scraper and Tiller

Sandblaster (Pot Tender)

Septic Tank Digger and Installer (leadman)

GROUP 2 (continued)

Tank Scaler and Cleaner

Tree Climber, Faller, Chain Saw Operator, Pittsburgh Chipper and similar type
Brush Shredders

Underground Laborer, including Caisson Bellower

GROUP 3

Asphalt Installation of all fabrics

Buggymobile Man

Compactor (all types including Tampers, Barko, Wacker)

Concrete Cutting Torch

Concrete Pile Cutter

Driller, Jackhammer, 2 1/2 ft. drill steel or longer

Dri Pak-it Machine

Gas, Oil and/or Water Pipeline Wrapper - 6-inch pipe and over by any method,
inside and out

High Scaler (including drilling of same)

Impact Wrench, Multi-Plate

Kettlemen, Potmen and Men applying asphalt, lay-kold, creosote, lime caustic
and similar type materials

Laborer, Fence Erector

Material Hoseman (Walls, Slabs, Floors and Decks)

Operators of Pneumatic, Gas, Electric Tools, Vibrating Machines, Pavement
Breakers, Air Blasting, Come-Alongs, and similar mechanical tools not
separately classified herein; operation of remote controlled robotic tools in
connection with Laborers work

Pipelayer's backup man, coating, grouting, making of joints, sealing, caulking,
diapering and including rubber gasket joints, pointing and any and all other
services

Power Post Hole Digger

Rock Slinger

Rotary Scarifier or Multiple Head Concrete Chipping Scarifier

Steel Headerboard Man and Guideline Setter

Trenching Machine, Hand Propelled

GROUP 4

Any Worker Exposed to Raw Sewage

Asphalt Raker, Luteman, Ironer, Asphalt Dumpman, and Asphalt Spreader
Boxes (all types)

Concrete Core Cutter (walls, floors or ceilings), Grinder or Sander

Concrete Saw Man, Cutting Walls or Flat Work, Scoring old or new concrete

Cribber, Shorer, Lagging, Sheeting and Trench Bracing, Hand-Guided Lagging
Hammer

Head Rock Slinger

Laborer, Asphalt-Rubber Distributor Bootman

Laser Beam in connection with Laborer's work

Oversize Concrete Vibrator Operator, 70 pounds and over

Pipelayer

Prefabricated Manhole Installer

Sandblaster (Nozzleman), Water Blasting, Porta Shot-Blast

Subsurface Imaging Laborer

Traffic Lane Closure, certified

GROUP 5

Blasters Powderman

Driller

Toxic Waste Removal

Welding, certified or otherwise in connection with Laborers” work
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #LANDSCAPE/IRRIGATION LABORER/TENDER

DETERMINATION: SC-102-X-14-2017-2
ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: July 31, 2018* Effective until superseded by a new determination issued by the Director of Industrial Relations.
Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days after the expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and Ventura
counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation Training  Other  Hours Total Daily® Saturday® Sunday/
(Journeyperson) Hourly and and Hourly Holiday
Rate Welfare Holiday Rate 11/2X 11/2X 2X
Landscape/Irrigation Laborer $31.38  $7.12 $7.53 $4.59° $0.69 $0.48 8 $51.79  $67.48 $67.48 $83.17
Landscape Hydro Seeder $32.48  $7.12 $7.53 $4.59° $0.69 $0.48 8 $52.80  $69.13 $69.13 $85.37

DETERMINATION: SC-102-X-14-2017-2A
ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: July 31, 2018* Effective until superseded by a new determination issued by the Director of Industrial Relations.
Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days after the expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and Ventura
counties.

Landscape/Irrigation Tender® $14.21 $2.25 $1.00 $1.272 - $0.21 8 $18.94 $26.045 $26.045 $33.15

#Indicates an apprenticeable craft, the applicable apprentice determination for this journeyman determination is Landscape Irrigation Fitter. The current apprentice wage
rates are available on the Internet at http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and

prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' Website at
http://www.dir.ca.gov/das/das.html.

2 Includes an amount per hour worked for Supplemental Dues.

® Rate applies to first 4 daily overtime hours and the first 12 hours on Saturday. All other time is paid at the Sunday and Holiday double-time rate.

¢ The first employee on the jobsite shall be a Landscape/Irrigation Laborer; the second employee on the jobsite must be an Apprentice or a Landscape/Irrigation Laborer; and
the third and fourth employees may be Tenders. The fifth employee on the jobsite shall be a Landscape/Irrigation Laborer; the sixth employee must be an Apprentice or a
Landscape/Irrigation Laborer ; and the seventh and eight employees may be Tenders. Thereafter, Tenders may be employed with Landscape/Irrigation Laborers in a 50/50
ratio on each jobsite. However, plant establishment may be performed exclusively by Landscape/Irrigation Tenders without the supervision of a Journeyman.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective
bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial
Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section
6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of
the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence
payments to each worker to execute the work. You may obtain the Travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or Subsistence provisions for current or superseded determinations may be obtained by
contacting the Office of the Director - Research Unit at (415) 703-4774.

18-A



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTION SITE)

Determination: C-MT-261-36-95-2017-2

Issue Date: August 22, 2017

Expiration date of determination: September 30, 2017** The rate to be paid for work performed after this date has been determined. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director
— Research Unit for specific rates at (415) 703-4774.

Localities: All localities within Imperial and San Diego Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training Other  Hours Rate (1% X) (2 X)
Mixer Driver $28.40  $7.222 $4.60 $1.640 - - 8.0 $41.86 $56.06¢ $70.26

aThe contribution applies to all hours until $1,250.00 is paid for the month.
b$2.19 after one year of service
$2.73 after 7 years of service.
$3.28 after 14 years of service.
¢ Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly. All work in excess of 12 hours daily shall be paid the Sunday/Holiday (2X) rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www:.dir.ca.gov/oprl/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director - Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director - Research Unit at (415) 703-4774.
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STATE OF CALIFORNIA Edmund G. Brown, Jr., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director - Research Unit )
455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:

. P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASE FOR

DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTION SITE)
(Determination C-MT-261-36-95-2017-2)

IN ALL LOCALITIES WITHIN IMPERIAL AND SAN DIEGO COUNTIES

This predetermined increase for the above named craft applies only to the above referenced determination for work
being performed on public works projects with bid advertisement dates on or after September 1, 2017, until this
determination is superseded by a new determination or a predetermined increase modification notice becomes
effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage rate determination
which was in effect on the bid advertisement date of a project has a single asterisk (*) after the expiration date, the
rate will be good for the life of the project. However, if a prevailing wage rate determination has double asterisks (**)
after the expiration date, the rate must be updated on the following date to reflect the predetermined rate change(s).

Ready Mix Driver
Determination C-MT-261-36-95-2017-2 is currently in effect and expires on September 30, 2017**.

Effective October 1, 2017, there will be an increase of $0.40 as follows: $0.40 to the Health & Welfare.

Effective September 1, 2018, there will be an increase of $0.73 as follows: $0.50 to the Basic Hourly Rate, $0.20 to
Pension, and $0.03 to Vacation and Holiday.

After 1 year of service: Effective September 1, 2018, there will be an increase of $0.74 as follows: $0.50 to the Basic
Hourly Rate, $0.20 to Pension, and $0.04 to Vacation and Holiday.

After 7 years of service: Effective September 1, 2018, there will be an increase of $0.75 as follows: $0.50 to the Basic
Hourly Rate, $0.20 to Pension, and $0.05 to Vacation and Holiday.

After 14 years of service: Effective September 1, 2018, there will be an increase of $0.76 as follows: $0.50 to the
Basic Hourly Rate, $0.20 to Pension, and $0.06 to Vacation and Holiday.

Effective October 1, 2018, there will be an increase of $0.46 as follows: $0.46 to the Health & Welfare.

There will be no further increases applicable to this determination.

Issued 8/22/2017, Effective 9/1/2017 until superseded.

This page will be updated when wage rate breakdown information becomes available.
Last Updated: September 1, 2017



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #OPERATING ENGINEER
DETERMINATION: SC-23-63-2-2017-1
ISSUE DATE: August 22, 2017
EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this
date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION Basic Hourly Healthand  Pension Vacation/  Training Other Hours Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate () Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $44.00 $11.45 $9.65 $3.55 $1.00 $0.39 8 $70.04 $92.040 $92.040 $114.04
Group 2 $44.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $70.82 $93.210 $93.210 $115.60
Group 3 $45.07 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.11 $93.645 $93.645 $116.18
Group 4 $46.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.60 $95.880 $95.880 $119.16
Group 6 $46.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.82 $96.210 $96.210 $119.60
Group 8 $46.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.93 $96.375 $96.375 $119.82
Group 10 $47.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.05 $96.555 $96.555 $120.06
Group 12 $47.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.22 $96.810 $96.810 $120.40
Group 13 $47.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.32 $96.960 $96.960 $120.60
Group 14 $47.31 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.35 $97.005 $97.005 $120.66
Group 15 $47.39 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.43 $97.125 $97.125 $120.82
Group 16 $47.51 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.55 $97.305 $97.305 $121.06
Group 17 $47.68 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.72 $97.560 $97.560 $121.40
Group 18 $47.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.82 $97.710 $97.710 $121.60
Group 19 $47.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.93 $97.875 $97.875 $121.82
Group 20 $48.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.05 $98.055 $98.055 $122.06
Group 21 $48.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.22 $98.310 $98.310 $122.40
Group 22 $48.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.32 $98.460 $98.460 $122.60
Group 23 $48.39 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.43 $98.625 $98.625 $122.82
Group 24 $48.51 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.55 $98.805 $98.805 $123.06
Group 25 $48.68 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.72 $99.060 $99.060 $123.40

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® For classifications within each group, see pages 8 and 9.

© Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

¢ Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

NOTE: For Special Shift and Multi-Shift, see pages 9A and 9B.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may
obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT : In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.



DETERMINATION: SC-23-63-2-2017-1

CLASSIFICATIONS:
GROUP 1

Bargeman
Brakeman

Compressor Operator

Ditchwitch, with seat or similar type equipment
Elevator Operator - Inside

Engineer Oiler

Forklift Operator (includes loed, lull or similar types — under 5 tons)
Generator Operator

Generator, Pump or Compressor Plant Operator
Heavy Duty Repairman Helper

Pump Operator

Signalman

Switchman

GROUP 2

Asphalt-Rubber Plant Operator (Nurse Tank Operator)

Concrete Mixer Operator - Skip Type

Conveyor Operator

Fireman

Forklift Operator (includes loed, lull or similar types — over 5 tons)
Hydrostatic Pump Operator

Qiler Crusher (Asphalt or Concrete Plant)
Petromat Laydown Machin¢
RJU Side Dump Jack

Rotary Drill Helper (Oilfield)

Screening and Conveyor Machine Operator (or similar types)
Skiploader (Wheel type up to 3/4 yd. without attachment)
Tar Pot Fireman

Temporary Heating Plant Operator

Trenching Machine Oiler

GROUP 3

Asphalt Rubber Blend Operator

(Skid Steer, with all

Equipment Greaser (rack)

Ford Ferguson (with dragtype attachments)

(ground)

Stationary Pipe Wrapping and Cleaning Machine Operator

GROUP 4

Asphalt Plant Fireman

Backhoe Operator (mini-max or similar type)

Boring Machine Operator

Boring System Electronic Tracking Locator

Boxman or Mixerman (asphalt or concrete)

Operator

Concrete Cleaning Decontamination Machine Operator
Concrete Pump Operator (small portable)

Dri
100 or 200, or similar types - drilling depth of 30 maximum)
Equipment Greaser (grease truck)

Excavator Track/Rubber-Tired (Operating weight under 21,000 Ibs)
Guard Rail Post Driver Operator

Highline Cableway Signalman

Hydra-Hammer-Aero Stomper

Hydraulic Casing Oscillator Operator — drilling depth of 30" maximum

(above ground tunnel)

Power Concrete Curing Machine Operator
Power Concrete Saw Operator

Power - Driver Jumbo Form Setter Operator
Power Sweeper Operator

Rock Wheel Saw/Trencher

Roller Operator (compacting)

Screed Operator (asphalt or concrete)

Trenching Machine Operator (up to 6ft.)
Vacuum or Muck Truck

GROUP 5 (for multi-shift rate, see page 9B)
Equipment Greaser (Grease Truck/Multi-Shift)

GROUP 6

Articulating Material Hauler
Asphalt Plant Engineer
Batch Plant Operator

Bit Sharpener

Concrete Joint Machine Operator (canal and similar type)
Concrete Placer Operator
Concrete Planer Operator
Dandy Digger

Deck Engine Operator

Deck Engineer

Derrickman (oilfield type)

ng Machine Operator, Small Auger types (Texoma Super Economatic, or similar types - Hughes

Hydraulic Casing Oscillator Operator — drilling depth of 45" maximun

Hydrographic Seeder Machine Operator (straw, pulp or seed)
Jackson Track Maintainer, or similar type

Kalamazoo Switch Tamper, or similar type

Machine Tool Operator

Maginnis Internal Full Slab Vibrator

Mechanical Berm, Curb or Gutter (concrete or asphalt)

Mechanical Finisher Operator (concrete, Clary-Johnson-Bidwell or similar)

Micro Tunnel System Operator (below ground)

Pavement Breaker Operator

Railcar Mover

Road Oil Mixing Machine Operator

Roller Operator (asphalt or finish)

Rubber-Tired Earthmoving Equipment (single engine, up to and including 25 yds. struck)
Self-Propelled Tar Pipelining Machine Operator

Skiploader Operator (crawler and wheel type, over 3/4 yds. and up to and including 1 1/2 yt
Slip Form Pump Operator (power driven hydraulic lifting device for concrete forms)

Tractor Operator - Bulldozer, Tamper-Scraper (single engine, up to 100 H.P. flyweel and
similar types, up to and including D-5 and similar types)

Tugger Hoist Operator (1 drum)

Ultra High Pressure Waterjet Cutting Tool System Operator

Vacuum Blasting Machine Operator

Volume Mixer Operator
Welder — General

GROUP 7 (for multi-shift rate, see page 9B
Welder — General (Multi-Shift)

GROUP 8

Asphalt or Concrete Spreading Operator (tamping or finishing)

Asphalt Paving Machine Operator (barber greene or similar type, one (1) Screedman)
Asphalt-Rubber Distributor Operator

Backhoe Operator (up to and including 3/4 yds.) small ford, case or similar

Backhoe Operator (over 3/4 yd. and up to 5 cu. yds. M.R.C.)

Barrier Rail Mover (BTM Series 200 or similar types)

Cast in Place Pipe Laying Machine Operator

Cold Foamed Asphalt Recycler

Combination Mixer and Compressor Operator (gunite work)

Compactor Operator - Self Propelled

Concrete Mixer Operator - Paving

Crushing Plant Operator

Drill Doctor

Drilling Machine Operator, Bucket or Auger types (Calweld 150 bucket or similar types -
Watson 1500, 2000, 2500 auger or similar types - Texoma 700, 800 auger or similar types -
drilling depth of 60" maximum)

Elevating Grader Operator

Excavator Track/Rubber-Tired (Operating Weight 21,000 Ibs - 100,000 Ibs)

Global Positioning System/GPS (or Technician)

Checker

Gradall Operator

Grouting Machine Operator

Heavy Duty Repairman/Pump Installer

Heavy Equipment Robotics Operator

Hydraulic Casing Oscillator Operator — drilling depth of 60’ maximum

Hydraulic Operated Grout Plant (excludes hand loading)

Kalamazoo Ballast Regulator or similar type

Klemm Drill Operator or similar types

Kolman Belt Loader and similar type

Le Tourneau Blob Compactor or similar type

Lo Drill

Operator

Master Environmental Maintenance Mechanic

Mobark Chipper or similiar types

Ozzie Padder or similar types

P.C. 490 Slot Saw

Pneumatic Concrete Placing Machine Operator (Hackley-Presswell or similar type)
Hydro-Ax

Pumpcrete Gun Operator

Rock Drill or Similiar Types (see Miscellaneous Provision #4 for additional information
regarding this classification)

Rotary Drill Operator (excluding caison type)

Rubber-Tired Earth Moving Equipment Operator (single engine, caterpillar, euclid, athey
wagon, and similar types with any and all attachments over 25 yds. and up to and including
50 cu. yds. struck)

Rubber-Tired Earth Moving Equipment Operator (multiple engine - up to and including 25
yds. struck)

Rubber-Tired Scraper Operator (self-loading paddle wheel type - John Deere, 1040 and
similar single unit)

Self-Propelled Curb and Gutter Machine Operator

Shuttle Buggy

Skiploader Operator (crawler and wheel type over 1 1/2 yds. up to and including 6 1/2 yds.)
Soil Remediation Plant Operator (CMI, Envirotech or Similar)

Soil Stabilizer and Reclaimer (WR-2400)

Somero SXP Laser Screed

Drilling Machine Operator, Bucket or Auger types (Calweld 100 bucket or similar types - Watson 1000 Speed Swing Operator
auger or similar types - Texoma 330, 500 or 600 auger or similar types - drilling depth of 45' maximum) Surface Heaters and Planer Operator

Drilling Machine Operator (including water wells)
Force Feed Loader

Tractor Compressor Drill Combination Operator



DETERMINATION: SC-23-63-2-2017-1

GROUP 8 CONT. GROUP 16

Tractor Operator (any type larger than D-5 - 100 flyweel H.P. and over, or similar — bulldozer, tamper, Excavator Track/Rubber Tired (Operating Weight exceeding 200,000 Ibs.)

scraper and push tractor, single engine) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull

Tractor Operator (hoom attachments) System (single engine, over 50 yds. struck)

. ) . . _ ) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull
Traveling Pipe Wrapping, Cleaning and Bending Machine Operator System (multiple engine, euclid, caterpillar, and similar, over 25 yds. and up to 50 yds.
Trenching Machine Operator (over 6 ft. depth capacity, manufacturer's rating) struck)

Trenching Machine with Road Miner Attachment (over 6ft. depth capacity, manufacturer's rating - Oiler
or Journeyman Trainee required)

Ultra High Pressure Waterjet Cutting Tool System Mechanic GROUP 17
Water Pull (compaction) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull
System (multiple engine, euclid, caterpillar, and similar type, over 50 cu. yds. struck)
GROUP 9 (for multi-shift rate, see page 9B) Tandem Tractor Operator (operating crawler type tractors in tandem - Quad 9 and similar
Heavy Duty Repairman (Multi-Shift) type)
GROUP 18
GROUP 10 ) Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly
Backhoe Operator (over 5 cu. yds. M.R.C., dumps, and similar types in any combination, excluding compaction units - single engine,

Drilling Machine Operator, Bucket or Auger types (Calweld 200 B bucket or similar types - Watson up to and including 25 yds. struck)

3000 or 5000 auger or similar types - Texoma 900 auger or similar types - drilling depth of 105'

maximum) GROUP 19

Dual Drum Mixer Rotex Concrete Belt Operator
Dynamic Compactor LDC350 or similar types

. _— Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly
Heavy Duty Repairman-Welder combination

dumps, and similar types in any combination, excluding compaction units - single engine,

Hydraulic Casing Oscillator Operator — drilling depth of 105" maximum caterpillar, euclid, athey wagon, and similar types with any and all attachments over 25 yds.

Monorail Locomotive Operator (diesel, gas or electric) and up to and including 50 cu. yds. struck)

Motor Patrol - Blade Operator (single engine’ Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly

Multiple Engine Tractor Operator (euclid and similar type - except quad 9 cat dumps, and similar types in any combination, excluding compaction units - multiple

Pneumatic Pipe Ramming Tool and similar types engines, up to and including 25 yds. struck)

Pre-stressed Wrapping Machine Operator (2 Operators required

Rubber - Tired Earth Moving Equipment Operator (single engine, over 50 yds. struck) GROUP 20

Rubber - Tired Earth Moving Equipment Operator (multiple engine, euclid caterpillar and similar - over Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly

25 yds. and up to 50 yds. struck) dumps, and similar types in any combination, excluding compaction units - single engine,

Tower Crane Repairmar over 50 yds. struck)

Tractor Loader Operator (crawler and wheel-type over 6 1/2 yds

Welder - Certifiec Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly

Woods Mixer Operator (and similar pugmill equipment) dumps, and similar types in any combination, excluding compaction units - multiple engine,
euclid, caterpillar and similar, over 25 yds. and up to 50 yds. struck)

GROUP 11 (for multi-shift rate, see page 9B) Drilling Machine Operator, Bucket or Auger types (Calweld, auger 200 CA or similar type:

Heavy Duty Repairman — Welder Combination (Multi-Shift

Welder — Certified (Multi-Shift) GROUP 21

GROUP 12 Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly

Auto Grader Operator dumps, and similar types in any combination, excluding compaction units - multiple engine,

Automatic Slip Form Operator euclid, caterpillar and similar type, over 50 cu. yds. struck)

Backhoe Operator (over 7 cu. yds. M.R.C.)
Drilling Machine Operator, Bucket or Auger types (Calweld, auger 200 CA or similar types - watson, GROUP 22

auger 6000 or similar types - hughes super duty, auger 200 or similar types - drilling depth of 175 Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
maximum) Push-Pull System (single engine, up to and including 25 yds. struck)
Excavator Track/Rubber Tired (Operating Weight 100,000 Ibs. - 200,000 Ibs)
Hoe Ram or similar with compressor GROUP 23
Hydraulic Casing Oscillator Operator — drilling depth of 175’ maximun
Mass Excavator Operator - less than 750 cu. yds. Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
Mechanical F ing Machine Operato Push-Pull System (single engine, caterpillar, euclid, athey wagon, and similar types with an
Mobile Form Traveler Operator and all attachments over 25 yds. and up to and including 50 cu. yds. struck)
Motor Patrol Operator (multi-engine) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
Pipe Mobile Machine Operator Push-Pull System (multiple engine, up to and including 25 yds. struck)
Moving Equipment

GROUP 24
Rubber-Tired Self-Loading Scraper Operator (paddle-wheel-auger type self-loading - (two (2) or more Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
units) Push-Pull System (single engine, over 50 yds. Struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
GROUP 13 Push-Pull System (multiple engine, euclid, caterpillar and similar, over 25 yds. and up to 50

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System yds. struck)
(single engine, up to and including 25 yds. struck)

GROUP 25
GROUP 14 Concrete Pump Operator-Truck Mounted
Canal Liner Operator Pedestal Concrete Pump Operator
Canal Trimmer Operator Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem

Drilling Machine Operator, Bucket or Auger types (Calweld, auger 200 CA or similar types - watson, ~Push-Pull System (multiple engine, euclid, caterpillar and similar over 50 cu. yds struck)
auger 6000 or similar types - hughes super duty, auger 200 or similar types - drilling depth of 300"

maximum)

Remote Controlled Earth Moving Operator ($1.00 per hour additional to base rate)

Wheel Excavator Operator (over 750 cu. yds. per hour)

GROUP 15

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System
(single engine, caterpillar, euclid, athey wagon, and similar types with any and all attachments over 25
yds. and up to and including 50 cu. yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System
(multiple engine - up to and including 25 yds. struck)

MISCELLANEOUS PROVISIONS:

1 Operators on hoists with three drums shall receive fifteen cents (15¢) per hour additional pay to the regular rate of pay. The additional pay shall be added to the regular rate and become the
base rate for the entire shift.

2. All heavy duty repairman and heavy duty combination shall receive fifty cents (50¢) per hour tool allowance in addition to their regular rate of pay and this shall become their base rate of pay.
3. Employees required to suit up and work in a hazardous material environment, shall receive Two Dollars ($2.00) per hour in addition to their regular rate of pay, and that rate shall become the
basic hourly rate of pay.

4. Areview of rock drilling is currently pending. The minimum acceptable rate of pay for this classification or type of work on public works projects is Laborer and Related
Classifications/Group 5 (Driller) as published on pages 13 and 14 of the Director’s General Prevailing Wage Determinations. However, the published rate for the craft/classification of Operating
Engineer/Group 8 (Rock Drill or Similar Types) may be used by contractors to perform rock drilling on public works projects.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #OPERATING ENGINEER (Special Shift)
DETERMINATION: SC-23-63-2-2017-1
ISSUE DATE: August 22, 2017
EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this
date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight — Time Qvertime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (c) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $44.50 $11.45 $9.65 $3.55 $1.00 $0.39 8 $70.54 $92.790 $92.790 $115.04
Group 2 $45.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.32 $93.960 $93.960 $116.60
Group 3 $45.57 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.61 $94.395 $94.395 $117.18
Group 4 $47.06 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.10 $96.630 $96.630 $120.16
Group 6 $47.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.32 $96.960 $96.960 $120.60
Group 8 $47.39 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.43 $97.125 $97.125 $120.82
Group 10 $47.51 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.55 $97.305 $97.305 $121.06
Group 12 $47.68 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.72 $97.560 $97.560 $121.40
Group 13 $47.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.82 $97.710 $97.710 $121.60
Group 14 $47.81 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.85 $97.755 $97.755 $121.66
Group 15 $47.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.93 $97.875 $97.875 $121.82
Group 16 $48.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.05 $98.055 $98.055 $122.06
Group 17 $48.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.22 $98.310 $98.310 $122.40
Group 18 $48.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.32 $98.460 $98.460 $122.60
Group 19 $48.39 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.43 $98.625 $98.625 $122.82
Group 20 $48.51 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.55 $98.805 $98.805 $123.06
Group 21 $48.68 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.72 $99.060 $99.060 $123.40
Group 22 $48.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.82 $99.210 $99.210 $123.60
Group 23 $48.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.93 $99.375 $99.375 $123.82
Group 24 $49.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.05 $99.555 $99.555 $124.06
Group 25 $49.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.22 $99.810 $99.810 $124.40

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® For classifications within each group, see pages 8 and 9.

© Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

4 Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may
obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT : In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.

9A



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #OPERATING ENGINEER (Multi-Shift)
DETERMINATION: SC-23-63-2-2017-1
ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If work will extend past this

date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments

Straight — Time

Overtime Hourly Rate

CLASSIFICATION Basic Hourly Healthand  Pension Vacation/  Training Other Hours (e) Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate ) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $45.00 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.04 $93.540 $93.540 $116.04
Group 2 $45.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $71.82 $94.710 $94.710 $117.60
Group 3 $46.07 $11.45 $9.65 $3.55 $1.00 $0.39 8 $72.11 $95.145 $95.145 $118.18
Group 4 $47.56 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.60 $97.380 $97.380 $121.16
Group 5 $47.66 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.70 $97.530 $97.530 $121.36
Group 6 $47.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.82 $97.710 $97.710 $121.60
Group 7 $47.88 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.92 $97.860 $97.860 $121.80
Group 8 $47.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $73.93 $97.875 $97.875 $121.82
Group 9 $47.99 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.03 $98.025 $98.025 $122.02
Group 10 $48.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.05 $98.055 $98.055 $122.06
Group 11 $48.11 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.15 $98.205 $98.205 $122.26
Group 12 $48.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.22 $98.310 $98.310 $122.40
Group 13 $48.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.32 $98.460 $98.460 $122.60
Group 14 $48.31 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.35 $98.505 $98.505 $122.66
Group 15 $48.39 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.43 $98.625 $98.625 $122.82
Group 16 $48.51 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.55 $98.805 $98.805 $123.06
Group 17 $48.68 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.72 $99.060 $99.060 $123.40
Group 18 $48.78 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.82 $99.210 $99.210 $123.60
Group 19 $48.89 $11.45 $9.65 $3.55 $1.00 $0.39 8 $74.93 $99.375 $99.375 $123.82
Group 20 $49.01 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.05 $99.555 $99.555 $124.06
Group 21 $49.18 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.22 $99.810 $99.810 $124.40
Group 22 $49.28 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.32 $99.960 $99.960 $124.60
Group 23 $49.39 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.43 $100.125  $100.125 $124.82
Group 24 $49.51 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.55 $100.305  $100.305 $125.06
Group 25 $49.68 $11.45 $9.65 $3.55 $1.00 $0.39 8 $75.72 $100.560  $100.560 $125.40

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of

Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® For classifications within each group, see pages 8 and 9.

¢ Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.
? Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

®The Third Shift shall work 6.5 hours, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday thorugh Friday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may
obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT : In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.
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STATE OF CALIFORNIA Edmund G. Brown Jr., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director - Research Unit .
455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:

i P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASES FOR

OPERATING ENGINEER (SC-23-63-2-2017-1)
OPERATING ENGINEER (MULTI-SHIFT) (SC-23-63-2-2017-1)
OPERATING ENGINEER (SPECIAL SHIFT) (SC-23-63-2-2017-1)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER) (SC-23-63-2-2017-1B)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER, MULTI-SHIFT) (SC-23-63-2-2017-1B1)

CRANES, PILE DRIVER AND HOISTING EQUIPMENT
(OPERATING ENGINEER, SPECIAL SHIFT) (SC-23-63-2-2017-1B2)

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2017-1C)

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2017-1C1) (MULTI-SHIFT)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (SC-23-63-2-2017-1D)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (SPECIAL SHIFT)
(SC-23-63-2-2017-1D1)

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL
TESTER, AND NON-DESTRUCTIVE TESTING (MULTI-SHIFT)
(SC-23-63-2-2017-1D2)

ALL LOCALITIES WITH IMPERIAL, INYO, KERN, LOS ANGELES, MONO,
ORANGE, RIVERSIDE, SAN BERNARDINO, SAN LUIS OBISPO,
SANTA BARBARA, AND VENTURA COUNTIES

These predetermined increases for the above named crafts apply only to the current determinations
for work being performed on public works projects with bid advertisement dates on or after

September 1, 2017, until the determination(s) is/are superseded by a new determination(s) or a
predetermined increase modification notice becomes effective.



When referencing our prevailing wage determinations, please note that if the prevailing wage rate
determination which was in effect on the bid advertisement date of a project has a single asterisk (*)
after the expiration date, the rate will be good for the life of the project. However, if a prevailing
wage rate determination has double asterisks (**) after the expiration date, the rate must be updated
on the following date to reflect the predetermined rate change(s).

OPERATING ENGINEER: All Classifications and All Shifts
The above Determinations are currently in effect and will expire on June 30, 2018**.

Effective on July 1, 2018, there will be an increase of $2.30 to be allocated to wages and/or fringes.

There will be no further increases applicable to these determinations.

Issued 8/22/2017, Effective 9/1/2017 until superseded.
This page will be updated when wage rate breakdown information becomes available.
Last Updated: September 1, 2017



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # PARKING AND HIGHWAY IMPROVEMENT
(STRIPING, SLURRY AND SEAL COAT OPERATIONS-LABORER)

DETERMINATION: SC-23-102-6-2017-1

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days after the expiration date if
no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis
Obispo, Santa Barbara and Ventura counties.
Straight-Time

Employer Payments Overtime Hourly Rates

Classification Basic Health Pension Vacation/ Training Other  Hours® Total Daily 6th & 7th Holiday
(Journeyperson) Hourly  and Holiday Hourly Day®
Rate Welfare Rate 112X 11/2X 2X

CLASSIFICATION GROUPS

Group 1 $35.86 $7.12 $4.48 $4.83? $1.31  $0.50 8  $54.10 $72.030 $72.030 $89.96
Group 2 37.16 7.12 4.48 483 131 0.50 8 55.40 73.980 73.980 92.56
Group 3 39.17 7.12 4.48 483 131 0.50 8 57.41 76.995 76.995 96.58
Group 4 4091 7.12 4.48 483 131 0.50 8 59.15 79.605 79.605  100.06

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

2 Includes an amount per hour worked for Supplemental Dues.

b Straight-time hours: 8 consecutive hours per day. 40 hours over 5 consecutive days, Monday through Sunday shall constitute a week’s work at
straight time.

¢ The sixth consecutive day in the same work week may be worked at straight-time if job is shut down during work week due to inclement weather.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in
the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with
the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate
shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations
on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATION GROUPS:
Group 1

Protective coating, Pavement sealing Group 2 Group 3
(repairs and filling of cracks by any Traffic Surface Abrasive Blaster Traffic Delineating Device Applicator
method to parking lots, game courts and Pot Tender Traffic Protective System Installer

Traffic Control Person/Certified Traffic

playgrounds)

Installation of carstops

Traffic Control Person & Serviceman;
including work of installing and
protecting utility covers, traffic
delineating devices, posting of no parking
and notifications for public convenience

Asphalt Repair

Equipment Repair Technician

Control Person

Repairing and filling of cracks and surface
cleaning on streets, highways, and
airports by any means, and other work
not directly connected with the
application of slurry seal

Slurry Seal Squeegeeman (finisher)

18E

Pavement Marking Applicator

Slurry Seal Applicator Operator (Line

Driver)

Shuttleman (loader/slurry machine
operations) operation of all related
machinery and equipment

Group 4
Traffic Striping Applicator

Slurry Seal Mixer Operator
Power Broom Sweeper (operation of all
related machinery and equipment)



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #TEAMSTER
(APPLIES ONLY TO WORK ON THE CONSTRUCTION SITE)

DETERMINATION: SC-23-261-2-2017-2

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If
work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the
Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara
and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rates
Classification® Basic Health  Pension Vacation/ Training  Other Hours  Total Dailyd Saturday®  Sunday/
(Journeyperson)  Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X

Group | 29.59 17.47 5.60 3.052 1.62 45 8 57.78 72.575 72.575 87.37
Group Il 29.74 17.47 5.60 3.052 1.62 45 8 57.93 72.80 72.80 87.67
Group Il 29.87 17.47 5.60 3.052 1.62 45 8 58.06 72.995 72.995 87.93
Group IV 30.06 17.47 5.60 3.052 1.62 45 8 58.25 73.28 73.28 88.31
Group V 30.09 17.47 5.60 3.052 1.62 45 8 58.28 73.325 73.325 88.37
Group VI 30.12 17.47 5.60 3.052 1.62 45 8 58.31 73.37 73.37 88.43
Group VII 30.37 17.47 5.60 3.052 1.62 45 8 58.56 73.745 73.745 88.93
Group VIII 30.62 17.47 5.60 3.052 1.62 45 8 58.81 74.12 74.12 89.43
Group IX 30.82 17.47 5.60 3.052 1.62 45 8 59.01 74.42 74.42 89.83
Group X 31.12 17.47 5.60 3.052 1.62 45 8 59.31 74.87 74.87 90.43
Group XI 31.62 17.47 5.60 3.052 1.62 45 8 59.81 75.62 75.62 91.43
Subjourneyman®

0-2000 hours 15.80 17.47 5.60 1.90° 1.62 45 8 42.84 50.74 50.74 58.64
2001-4000 hours  17.80 17.47 5.60 2.152 1.62 45 8 45.09 53.99 53.99 62.89
4001-6000 hours  19.80 17.47 5.60 2.402 1.62 45 8 47.34 57.24 57.24 67.14

Over 6000 hours and thereafter at journeyman rates

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp . To obtain any apprentice wage rates as of July 1, 2008 and prior to
September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

2Includes an amount for Supplemental Dues.

b Subjourneyman may be employed at a ratio of one subjourneyman for every five journeymen.

¢ For classifications within each group, see page 21A.

dRate applies to the first 4 daily overtime hours on weekdays and the first 12 hours on Saturday. All other overtime is paid at the Sunday/Holiday
double-time rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the
prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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DETERMINATION: SC-23-261-2-2017-2

Group |
Warehouseman and Teamster

Group 1l
Driver of Vehicle or Combination of Vehicles - 2 axles

Traffic Control Pilot Car, excluding moving heavy equipment permit
load
Truck Mounted Power Broom

Group 11
Driver of Vehicle or Combination of Vehicles - 3 axles

Bootman

Cement Mason Distribution Truck

Fuel Truck Driver

Water Truck - 2 axles

Dump Truck of less than 16 yards water level
Erosion Control Driver

Group IV
Driver of Transit Mix Truck-Under 3 yds

Dumpcrete Truck Less than 6 1/2 yards water level
Truck Repairman Helper

Group V
Water Truck 3 or more axles

Warehouseman Clerk
Slurry Truck Driver

Group VI
Driver of Transit Mix Truck - 3 yds or more

Dumpcrete Truck 6 1/2 yds water level and over

Driver of Vehicle or Combination of Vehicles - 4 or more axles
Driver of Oil Spreader Truck

Dump Truck 16 yds to 25 yds water level

Side Dump Trucks

Flow Boy Dump Trucks

Group VII
A Frame, Swedish Crane or Similar

Forklift Driver

Ross Carrier Driver

Truck Greaser and Tireman - $0.50 additional for Tireman
Pipeline and Utility Working Truck Driver, including
Winch Truck and Plastic Fusion, limited to Pipeline and
Utility Work

Working Truck Driver

Group VIII
Dump Truck of 25 yds to 49 yards water level

Truck Repairman
Water Pull Single Engine
Welder

Group IX
Truck Repairman Welder

Low Bed Driver, 9 axles or over

Group X
Water Pull Single Engine with attachment

Dump Truck and Articulating - 50 yards or more water level

Group XI
Water Pull Twin Engine

Water Pull Twin Engine with attachments

Winch Truck Driver - $0.25 additional when operating a Winch

or similar special attachments
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #TEAMSTER (SPECIAL SHIFT)
(APPLIES ONLY TO WORK ON THE CONSTRUCTION SITE)

DETERMINATION: SC-23-261-2-2017-2

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If
work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the
Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara
and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rates
Classification® Basic Health Pension  Vacation/ Training Other Hours Total Dailyd Saturday®  Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X

Group | 30.09 17.47 5.60 3.052 1.62 45 8 58.28 73.325 73.325 88.37
Group Il 30.24 17.47 5.60 3.052 1.62 45 8 58.43 73.55 73.55 88.67
Group 11 30.37 17.47 5.60 3.052 1.62 45 8 58.56 73.745 73.745 88.93
Group IV 30.56 17.47 5.60 3.052 1.62 45 8 58.75 74.03 74.03 89.31
Group V 30.59 17.47 5.60 3.052 1.62 45 8 58.78 74.075 74.075 89.37
Group VI 30.62 17.47 5.60 3.05% 1.62 45 8 58.81 74.12 74.12 89.43
Group VII 30.87 17.47 5.60 3.052 1.62 45 8 59.06 74.495 74.495 89.93
Group VI 31.12 17.47 5.60 3.05% 1.62 45 8 59.31 74.87 74.87 90.43
Group IX 31.32 17.47 5.60 3.052 1.62 45 8 59.51 75.17 75.17 90.83
Group X 31.62 17.47 5.60 3.052 1.62 45 8 59.81 75.62 75.62 91.43
Group XI 32.12 17.47 5.60 3.05% 1.62 45 8 60.31 76.37 76.37 92.43
Subjourneyman®

0-2000 hours 15.80 17.47 5.60 1.90? 1.62 45 8 42.84 50.74 50.74 58.64
2001-4000 hours  17.80 17.47 5.60 2.152 1.62 45 8 45.09 53.99 53.99 62.89
4001-6000 hours  19.80 17.47 5.60 2.402 1.62 45 8 47.34 57.24 57.24 67.14

Over 6000 hours and thereafter at journeyman rates

#Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

2Includes an amount for Supplemental Dues.

b Subjourneyman may be employed at a ratio of one subjourneyman for every five journeymen.

¢ For classifications within each group, see page 21A.

dRate applies to the first 4 daily overtime hours and the first 12 hours on Saturday. All other overtime is paid at the Sunday/Holiday double-time
rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the
prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #TEAMSTER (SECOND SHIFT)
(APPLIES ONLY TO WORK ON THE CONSTRUCTION SITE)

DETERMINATION: SC-23-261-2-2017-2

ISSUE DATE: August 22, 2017

EXPIRATION DATE OF DETERMINATION: June 30, 2018** The rate to be paid for work performed after this date has been determined. If
work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the
Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara
and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rates
Classification® Basic Health Pension Vacation/ Training Other Hours® Total Daily® Saturday®  Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X

Group | 30.59 17.47 5.60 3.052 1.62 .45 8 58.78 74.075 74.075 89.37
Group Il 30.74 17.47 5.60 3.052 1.62 .45 8 58.93 74.30 74.30 89.67
Group 1 30.87 17.47 5.60 3.052 1.62 .45 8 59.06 74.495 74.495 89.93
Group IV 31.06 17.47 5.60 3.052 1.62 .45 8 59.25 74.78 74.78 90.31
Group V 31.09 17.47 5.60 3.052 1.62 .45 8 59.28 74.825 74.825 90.37
Group VI 31.12 17.47 5.60 3.052 1.62 .45 8 59.31 74.87 74.87 90.43
Group VII 31.37 17.47 5.60 3.052 1.62 .45 8 59.56 75.245 75.245 90.93
Group VI 31.62 17.47 5.60 3.052 1.62 .45 8 59.81 75.62 75.62 91.43
Group IX 31.82 17.47 5.60 3.052 1.62 .45 8 60.01 75.92 75.92 91.83
Group X 32.12 17.47 5.60 3.052 1.62 .45 8 60.31 76.37 76.37 92.43
Group XI 32.62 17.47 5.60 3.052 1.62 .45 8 60.81 77.12 77.12 93.43
Subjourneyman®

0-2000 hours 15.80 17.47 5.60 1.902 1.62 45 8 42.84 50.74 50.74 58.64
2001-4000 hours  17.80 17.47 5.60 2.152 1.62 45 8 45.09 53.99 53.99 62.89
4001-6000 hours  19.80 17.47 5.60 2.402 1.62 45 8 47.34 57.24 57.24 67.14

Over 6000 hours and thereafter at journeyman rates

#Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

2 Includes an amount for Supplemental Dues.

b Subjourneyman may be employed at a ratio of one subjourneyman for every five journeymen.

¢ For classifications within each group, see page 21A.

4The third shift shall work 6.5 hours, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday through
Friday.

¢ Rate applies to the first 4 daily overtime hours and the first 12 hours on Saturday. All other overtime is paid at the Sunday/Holiday double-time
rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the
prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. Travel and/or subsistence requirements for current or
superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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STATE OF CALIFORNIA Edmund G. Brown Jr., Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Office of the Director - Research Unit .
455 Golden Gate Avenue, 9th Floor MAILING ADDRESS:

i P. O. Box 420603
San Francisco, CA 94102 San Francisco, CA 94142-0603

PREDETERMINED INCREASE FOR

TEAMSTER (SC-23-261-2-2017-2)
TEAMSTER (SECOND SHIFT) (SC-23-261-2-2017-2)
TEAMSTER (SPECIAL SHIFT) (SC-23-261-2-2017-2)

IN IMPERIAL, INYO, KERN, LOS ANGELES, MONO, ORANGE,
RIVERSIDE, SAN BERNARDINO, SAN LUIS OBISPO, SANTA BARBARA
AND VENTURA COUNTIES

This predetermined increase for the above named craft applies only to the above-referenced
determination for work being performed on public works projects with bid advertisement dates
on or after September 1, 2017, until this determination is superseded by a new determination
or a predetermined increase modification notice becomes effective.

When referencing our prevailing wage determinations, please note that if the prevailing wage
rate determination which was in effect on the bid advertisement date of a project has a single
asterisk (*) after the expiration date, the rate will be good for the life of the project. However,
if a prevailing wage rate determination has double asterisks (**) after the expiration date, the
rate must be updated on the following date to reflect the predetermined rate change(s).

Teamster: Groups I-XI (All Shifts)
The predetermined increases applicable to Determination SC-23-261-2-2017-2 are as follows:

Effective July 1, 2018, $1.85 to be allocated to wages and/or employer payments.
Note: Subjourneymen (0-6000 hours) receive no predetermined increases.

There will be no further increases applicable to this determination.

Issued 8/22/2017, Effective 9/1/2017 until superseded.

This page will be updated when wage rate breakdown information becomes available.
Last Updated: September 1, 2017



LOCALITY:
DETERMINATION:

IMPERIAL COUNTY
IMP-2017-2

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1,

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

EMPLOYER PAYMENTS

STRAIGHT-TIME

OVERTIME HOURLY RATE

CRAFT (JOURNEY LEVEL)

O O O O O

o]

BRICKLAYER:
MASON FINISHER
BRICK TENDER
BRICK TENDER:
FORKLIFT OPERATOR
CARPET LAYER:

RESILIENT TILE LAYER
MATERIAL HANDLER - FIRST SIX
MONTHS

MATERIAL HANDLER - AFTER SIX
MONTHS

DRYWALL FINISHER
DRYWALL FINISHER
ELECTRICIAN:
INSIDE WIREMAN, TECHNICIAN
CABLE SPLICER
TUNNEL WIREMAN

TUNNEL CABLE SPLICER

INSIDE WIREMAN, TECH. FOR
ELECTRICAL PROJECTS OF MORE
THAN $500,000

CABLE SPLICER FOR ELECTRICAL
PROJECTS OF MORE THAN $500,000

TUNNEL WIREMAN FOR ELECTRICAL
PROJECTS OF MORE THAN $500,000
TUNNEL CABLE SPLICER FOR
ELECTRICAL PROJECTS OF MORE
THAN $500,000

SOUND AND SIGNAL TECHNICIAN
STREETLIGHTING, TRAFFIC SIGNAL,

UNDERGROUND SYSTEMS
JOURNEYMAN TECHNICIAN GRADE 1

TECH GRADE 2
TECH GRADE 3
TECH GRADE 4
TECH GRADE 5
FIELD SURVEYOR:
CHIEF OF PARTY (018.167-010)
INSTRUMENTMAN (018.167-034)
CHAINMAN/RODMAN (869.567-010)
GLAZIER
MARBLE FINISHER
PAINTER
INDUSTRIAL PAINTER

ISSUE DATE

8/22/2017
8/22/2017
8/22/2017

8/22/2017

8/22/2017
8/22/2017

8/22/2017

2/22/2017

8/22/2017
8/22/2017
8/22/2017
8/22/2017

8/22/2017

8/22/2017

8/22/2017

8/22/2017

8/22/2017

8/22/2017

8/22/2017
8/22/2017
8/22/2017
8/22/2017

8/22/2017
8/22/2017
8/22/2017
2/22/2017
8/22/2017

8/22/2017

EXPIRATION
DATE

10/31/2017**
10/31/2017*
06/30/2018**

06/30/2018**

12/31/2017**
12/31/2017*

12/31/2017**

09/30/2017**

06/03/2018**
06/03/2018**
06/03/2018**
06/03/2018**

06/03/2018**

06/03/2018**

06/03/2018**

06/03/2018**

06/03/2018**

10/01/2017**

10/01/2017**
10/01/2017**
10/01/2017**
10/01/2017**

09/30/2017**
09/30/2017**
09/30/2017**
09/30/2017*
05/31/2018**

12/31/2017**

BASIC
HOURLY
RATE

A 46.700
A 35.750
31.360

31.810

28.770
10.500

10.500

J 37.180

43.250
44.000
48.660
49.410

46.250

47.000

51.660

52.410

31.000

30.480

25.450
23.150
16.550
13.950

46.710
44.210
43.630
J 41550
U 30.930

A 32.520

HEALTH
AND
WELFARE

8.000
8.000
7.120

7.120

5.000

5.000

8.050

6.910
6.910
6.910
6.910

6.910

6.910

6.910

6.910

6.910

5.950

5.950
5.950
5.950
5.950

11.450

11.450

11.450
7.930
9.250

8.250

VACATION/
PENSION HOLIDAY TRAINING
7.020 - B 0.930
7.020 - B 0.820
7530 F 4.100 0.650
7530 F 4.100 0.650
7.160 0.700 0.450
- 0.500 -
0.150 0.500 0.100
6.130 3.070 0.670
L 4.850 - 0.870
L 4.850 - 0.870
L 4.850 - 0.870
L 4.850 - 0.870
L 4.850 - 0.870
L 4.850 - 0.870
L 4.850 - 0.870
L 4.850 - 0.870
L 3.840 - 0.780
L 1.500 - 0.250
L 1.500 - 0.250
L 1.500 - 0.250
L - - 0.250
L - - 0.250
9.650 F 4.520 1.050
9.650 | F 4.350 1.050
9.650 F 4.300 1.050
9.360 - 0.580
2.830 - 0.870
3.040 2.200 0.700

OTHER
PAYMENTS

0.100
0.100
0.440

0.440

0.370

0.570

0.240
0.240
0.240
0.240

0.240

0.240

0.240

0.240

0.140

0.170

0.170
0.170
0.170
0.170

0.150
0.150
0.150
0.350
0.330

0.910

TOTAL

HOURS | HOURLY

c 80
8.0
c 80

c 80

8.0
8.0

8.0

8.0

8.0
8.0
8.0
8.0

8.0

8.0

8.0

8.0

8.0

8.0

8.0
8.0
8.0
8.0

8.0
8.0
8.0
s 8.0
8.0

8.0

RATE

62.750
51.690
51.200

51.650

42.450
11.000

16.250

55.670

57.420
58.190
62.990
63.760

60.510

61.280

66.080

66.850

43.600

39.260

34.080
31.710
23.420
20.740

73.530
70.860
70.230
59.770
44.210

47.620

= 2 =2 =

T UV TV T

< 4 x /W =

DAILY

86.100
69.570
66.880

67.560

56.830
16.250

21.500

74.260

79.690
80.850
88.050
89.210

84.330

85.490

92.680

93.840

59.560

54.960

47.190
43.640
31.940
27.920

96.890
92.970
92.040
80.540
59.670

63.880

SATURDAY

= 2 =2 =

T TV TV T

S 4 13 3 =D

86.100
69.570
66.880

67.560

56.830
16.250

21.500

74.260

79.690
80.850
88.050
89.210

84.330

85.490

92.680

93.840

59.560

54.960

47.190
43.640
31.940
27.920

96.890
92.970
92.040
80.540
59.670

63.880

SUNDAY
AND
HOLIDAY

109.450
87.440
82.560

83.460

71.220
21.500

26.750

92.850

101.970
103.510
113.110
114.650

108.150

109.690

119.290

120.830

75.530

70.660

60.300
55.560
40.460
35.110

120.240
115.070
113.860
101.320

X 75.140

Z  63.880




LOCALITY: IMPERIAL COUNTY
DETERMINATION: IMP-2017-2

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1,
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

EMPLOYER PAYMENTS

STRAIGHT-TIME

OVERTIME HOURLY RATE

CRAFT (JOURNEY LEVEL)

#* O#H H

AE

AN

AQ

AY
AZ

PAINTER:
PAINTER, LEAD ABATEMENT

REPAINT PAINTER, LEAD ABATEMENT
INDUSTRIAL REPAINT PAINTER
PLASTERER
PLASTER TENDER
PLASTER CLEAN-UP LABORER

PLUMBER:
PLUMBER, INDUSTRIAL AND GENERAL
PIPEFITTER

SEWER AND STORM DRAIN PIPELAYER
SEWER AND STORM DRAIN PIPE
TRADESMAN

SERVICE & REPAIR (PLUMBER/HVAC-
FITTER)

LANDSCAPE/IRRIGATION FITTER

LANDSCAPE/IRRIGATION TRADESMAN
FIRE SPRINKLER FITTER
ROOFER
PITCH WORK
SHEET METAL WORKER (HVAC)
SHEET METAL TECHNICIAN
UTILITY WORKER
TERRAZZO FINISHER
TERRAZZO WORKER
TILE FINISHER
TILE LAYER

ISSUE DATE

8/22/2017
8/22/2017

8/22/2017
8/22/2017
8/22/2017
8/22/2017

8/22/2017
8/22/2017
8/22/2017

8/22/2017
8/22/2017
8/22/2017

2/22/2017
8/22/2017
8/22/2017
8/22/2017
8/22/2017
8/22/2017
8/22/2017
8/22/2017
8/22/2017
8/22/2017

EXPIRATION
DATE

12/31/2017**
12/31/2017**

12/31/2017**
07/31/2018*
08/07/2018*
08/07/2018*

08/31/2018**
08/31/2018**
08/31/2018**

08/31/2018**
08/31/2018**
08/31/2018**

03/31/2017*
06/30/2018**
06/30/2018**
06/30/2018**

06/30/2018*

06/30/2018*
08/31/2018**
08/31/2018**
05/31/2018**
05/31/2018**

BASIC HEALTH
HOURLY AND PENSION V:gﬁggyl TRAINING
RATE WELFARE

A 31.120 8.250 3.040 2.050 0.600
A 27.590 8.250 3.040 1.990 0.600
A 28.840 8.250 3.040 2.130 0.700

35.610 9.130 4590 AB  5.650 0.730

35.050 7.120 6.930 AB  5.120 1.020

32.500 7.120 6.930 AB  5.120 1.020
AH  46.030 8.160 A 11.500 AJ  3.250 1.950
AH 35.170 8.050 Al 8.650 AJ 1.220 1.680
AH 18.130 8.050 0.380 - 1.110
AH 44510 8.160 A 11.190 A1 3.250 1.280
U 29.590 8.160 Al 11.500 A3 2710 1.340
u  14.110 3.000 Al 0.880 - 0.100
& 10.500 8.770 11.060 - 0.450
AS 30.730 6.480 1.620 - 0.300
As  32.230 6.480 1.620 - 0.300

36.880 AU 9.120 AV 16.580 - AW 0.830

27.700 AU 6.210 AV 1.250 - AW 0.780

13.650 AU 5.810 BA - - AW 0.450
J 29.750 8.750 3.530 BB - 0.630
J  36.750 9.250 3.860 BB - 0.710
U 25.980 8.430 2.000 - 0.800
U 37.760 9.250 6.140 - 0.980

OTHER

PAYMENTS

AK

AK

AK

AK

AK

AK

AX
AX
AX

0.910
0.910

0.910
0.990
0.960
0.960

1.250

1.250

1.100

1.250
1.050
0.850

0.030
0.030
0.590
0.540
0.540
0.260
0.260
0.280
0.370

TOTAL

HOURS | HOURLY

AC

AM

AM

AM
AM
AM
AM
AM

8.0
8.0

8.0
8.0
8.0
8.0

8.0

8.0

8.0

8.0
8.0
8.0

8.0
8.0
8.0
8.0
8.0
8.0
8.0
8.0
8.0
8.0

RATE

45.970
42.380

43.870
56.700
56.200
53.650

72.140

56.020

28.770

69.640
54.350
18.940

30.780
39.160
40.660
64.000
36.480
20.450
42.920
50.830
37.490
54.500

DAILY

AA

AA

AF
AF

AL

AR

61.530
56.180

58.290
74.510
73.720
69.900

95.930

73.370

36.980

92.670
70.500
26.000

36.030
53.660
55.910
82.440
50.330
27.270
57.790
69.210
50.480
73.380

SATURDAY

z

AA

AA
AD
AG
AG

AL

AM

AM

AO

AR
AT
AT
AL
AL
AL
BC
BC
w

w

61.530
56.180

58.290
74.510
73.720
69.900

95.930

73.370

36.980

92.670
70.500
26.000

36.030
53.660
55.910
82.440
50.330
27.270
57.790
69.210
50.480
73.380

SUNDAY

AND

HOLIDAY

AA

AA

AP

AR

X X X X

61.530
56.180

58.290
92.310
91.250
86.150

118.100

90.100

45.200

114.080
85.300
33.050

36.030
68.160
71.160
100.880
64.180
34.100
72.670
87.580
63.470
92.260




LOCALITY: IMPERIAL COUNTY

PURSUANT TO

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

CALIFORNIA LABOR

CODE PART

7, CHAPTER 1,

ARTICLE 2,

SECTIONS

1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

DETERMINATION: IMP-2017-2 INCREASE 1 INCREASE 2 INCREASE 3 INCREASE 4 INCREASE 5 INCREASE 6 INCREASE 7 INCREASE 8
ISSUE | EXPIRATION DATE OF | AMOUNT | DATE OF | AMOUNT [ DATE OF | AMOUNT | DATE OF | AMOUNT | DATE OF | AMOUNT | DATE OF [ AMOUNT | DATE OF | AMOUNT | DATE OF | AMOUNT
CRAFT (JOURNEY LEVEL) e AT NEXT OF NEXT OF NEXT OF NEXT OF NEXT OF NEXT OF INEXT OF NEXT OF
CHANGE | INCREASE | CHANGE | INCREASE | CHANGE | INCREASE | CHANGE | INCREASE | CHANGE | INCREASE | CHANGE | INCREASE [ CHANGE | INCREASE | CHANGE | INCREASE
BRICKLAYER: 8/22/2017 | 10/31/2017** | 11/1/2017 | $1.50 A 11/1/2018 $1.50 A 11/1/2019 $2.00 A 11/1/2020 $2.00 A
B BRICK TENDER 8/22/2017 | 06/30/2018** | 7/1/2018 | $1.60 A 7/1/2019 = $1.60 A 7/1/2020 = $1.55 A
BRICK TENDER:
FORKLIFT OPERATOR 8/22/2017 = 06/30/2018** | 7/1/2018 = $1.60 A 7/1/2019  $1.60 A 7/1/2020 | $1.55 A
CARPET LAYER:
RESILIENT TILE LAYER 8/22/2017 | 12/31/2017** | 1/1/2018 | $1.25 C 1/1/2019 = $0.78 D
MATERIAL HANDLER - AFTER "
£ SIX MONTHS 8/22/2017 | 12/31/2017**  1/1/2018 | -$0.90
DRYWALL FINISHER
DRYWALL FINISHER 2/22/2017 | 09/30/2017** | 10/1/2017 | $2.15 G 10/1/2018 $2.35 H 10/1/2019 $2.40 A
ELECTRICIAN:
INSIDE WIREMAN, "
TECHNICIAN 8/22/2017 | 06/03/2018** | 6/4/2018 & $2.25 A 6/3/2019 = $1.75 A
CABLE SPLICER 8/22/2017 | 06/03/2018** | 6/4/2018 & $2.25 A 6/3/2019 = $1.75 A
TUNNEL WIREMAN 8/22/2017 | 06/03/2018** | 6/4/2018 & $2.25 A 6/3/2019 = $1.75 A
TUNNEL CABLE SPLICER 8/22/2017 | 06/03/2018** | 6/4/2018 & $2.25 A 6/3/2019 = $1.75 A
INSIDE WIREMAN, TECH. FOR
ELECTRICAL PROJECTS OF | 8/22/2017 | 06/03/2018** | 6/4/2018 = $2.25 A 6/3/2019 = $1.75 A
MORE THAN $500,000
CABLE SPLICER FOR
ELECTRICAL PROJECTSOF | 8/22/2017 | 06/03/2018** 6/4/2018 = $2.25 A| 6/3/2019 = $1.75 A
MORE THAN $500,000
IUNNEL WIREMAN FOR
ELECTRICAL PROJECTSOF | 8/22/2017 | 06/03/2018** 6/4/2018 = $2.25 A| 6/3/2019 = $1.75 A
MORE THAN $500,000
TUNNEL CABLE SPLICER FOR
ELECTRICAL PROJECTS OF = 8/22/2017 | 06/03/2018**  6/4/2018 = $2.25 A 6/3/2019 = $1.75 A
MORE THAN $500,000
SOUND AND SIGNAL "
TECHNICIAN 8/22/2017 | 06/03/2018** | 6/4/2018 | $1.00 A
SIKEEILIGHIING, | KAFFIC
SIGNAL, UNDERGROUND
SYSTEMS JOURNEYMAN 8/22/2017 | 10/01/2017** | 10/2/2017 | $1.01 J 10/1/2018 $1.01 J 10/7/2019 $1.01 J
| TECHNICIAN GRADE 1
| TECH GRADE 2 8/22/2017 | 10/01/2017** | 10/2/2017 | $0.83 K 10/1/2018 $0.82 L 10/7/2019 $0.83 K
| TECH GRADE 3 8/22/2017 | 10/01/2017** | 10/2/2017 | $0.67 M 10/1/2018 $0.67 M 10/7/2019 $0.67 M
| TECH GRADE 4 8/22/2017 | 10/01/2017** | 10/2/2017 | $0.56 N 10/1/2018 $0.57 O 10/7/2019 $0.57 O
| TECH GRADE 5 8/22/2017 | 10/01/2017** | 10/2/2017 | $0.46 P 10/1/2018 $0.47 Q 10/7/2019 $0.46 P
FIELD SURVEYOR:
R CHIEF OF PARTY (018.167-010) 8/22/2017 | 09/30/2017** | 10/1/2017 ~ $2.30 S| 10/1/2018 | $2.30 A
INSTRUMENTMAN (018.167-
R 034) 8/22/2017 | 09/30/2017** | 10/1/2017 | $2.30 10/1/2018  $2.30 A
CHAINMAN/RODMAN (869.567-
8/22/2017 | 09/30/2017* | 10/1/2017 | $2.30 S| 10/1/2018 $2.30 A

010)
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
LOCALITY: IMPERIAL COUNTY
DETERMINATION: IMP-2017-2
THE PREDETERMINED INCREASE SHOWN IS TO BE ALLOCATED TO WAGES AND/OR EMPLOYER PAYMENTS. PLEASE CONTACT THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774
WHEN THE PREDETERMINED INCREASE BECOMES DUE TO CONFIRM THE DISTRIBUTION. PLEASE ALSO EXAMINE THE IMPORTANT NOTICES TO SEE IF ANY MODIFICATIONS HAVE BEEN ISSUED, AS
THERE MAY BE REDUCTIONS TO PREDETERMINED INCREASES.
THE RATIO OF BRICK TENDERS TO BRICKLAYERS SHALL BE AS FOLLOWS: ONE (1) BRICK TENDER TO NO MORE THAN THREE (3) BRICKLAYERS DURING THE INSTALLATION OF BLOCK ON A TYPICAL
MASONRY PROJECT.
$1.25 TO BASIC HOURLY RATE, $0.90 DECREASE TO HEALTH AND WELFARE, $0.78 TO PENSION, $0.05 TO TRAINING, AND $0.07 TO OTHER.
$0.78 TO PENSION.
A MATERIAL HANDLER MAY BE UTILIZED IN RATIO OF ONE (1) MATERIAL HANDLER WITH ANY FIVE (5) JOURNEYMEN ON ANY GIVEN PROJECT.
$0.90 DECREASE TO HEALTH & WELFARE
$1.40 TO THE BASIC HOURLY RATE, $0.40 TO HEALTH & WELFARE, $0.25 TO PENSION AND $0.10 TO OTHER PAYMENTS.
$1.60 TO THE BASIC HOURLY RATE, $0.40 TO HEALTH & WELFARE, $0.25 TO PENSION AND $0.10 TO OTHER PAYMENTS.

THE FIRST WORKER ON THE SITE MUST BE A JOURNEYMAN TECHNICIAN GRADE #1 OR #2 OR ANY HIGHER PAID JOURNEYMAN CLASSIFICATION, SUCH AS JOURNEYMAN INSIDE WIREMAN,;
THEREAFTER THE CONTRACTOR MAY EMPLOY FIVE (5) JOURNEYMAN TECHNICIANS WITH A MAXIMUM OF TWO (2) LEVEL #5 TECHNICIANS PER CREW. THESE SIX (6) WORKERS SHALL CONSTITUTE
A CREW ON THE JOB SITE.

$0.98 TO THE BASIC HOURLY RATE AND $0.03 TO NEBF.

$0.80 TO THE BASIC HOURLY RATE, AND $0.03 TO NEBF.

$0.80 TO THE BASIC HOURLY RATE, AND $0.02 TO NEBF.

$0.65 TO THE BASIC HOURLY RATE AND $0.02 TO NEBF.

$0.55 TO THE BASIC HOURLY RATE AND $0.01 TO NEBF.

$0.55 TO THE BASIC HOURLY RATE AND $0.02 TO NEBF.

$0.45 TO THE BASIC HOURLY RATE AND $0.01 TO NEBF.

$0.45 TO THE BASIC HOURLY RATE AND $0.02 TO NEBF.

DICTIONARY OF OCCUPATIONAL TITLES, FOURTH EDITION, 1977, U.S. DEPARTMENT OF LABOR.

$2.15 TO THE BASIC HOURLY RATE, $0.10 TO VACATION & HOLIDAY (SUPPLEMENTAL DUES), AND $0.05 TO TRAINING.

AN ADDITIONAL $0.25 PER HOUR WILL BE ADDED TO THE BASIC HOURLY RATE WHEN PERFORMING PAPERHANGING WORK.

$0.20 TO HEALTH AND WELFARE.

$0.40 TO HEALTH AND WELFARE AND $0.65 TO WAGES AND/OR FRINGES.

$0.40 TO HEALTH AND WELFARE AND $0.50 TO WAGES AND/OR FRINGES.

PIPE TRADESMEN SHALL NOT BE PERMITTED ON ANY JOB WITHOUT A JOURNEYMAN.

TRADESMEN SHALL ONLY BE USED IF THE FIRST WORKER ON THE JOB IS A LANDSCAPE/IRRIGATION FITTER, SECOND WORKER MUST BE A LANDSCAPE/IRRIGATION FITTER OR APPRENTICE
LANDSCAPE/IRRIGATION FITTER. THE 3RD AND 4TH MAY BE A TRADESMAN. THE 5TH MUST BE A LANDSCAPE/IRRIGATION FITTER AND THEREAFTER TRADESMEN WILL BE REFERRED ON A 50-50
BASIS, TO JOURNEYMAN OR APPRENTICE.

$0.65 TO PENSION AND $1.35 TO WAGES AND/OR EMPLOYER PAYMENTS. PLEASE CONTACT THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774 WHEN THE PREDETERMINED
INCREASE BECOMES DUE TO CONFIRM THE DISTRIBUTION. PLEASE ALSO EXAMINE THE IMPORTANT NOTICES TO SEE IF ANY MODIFICATIONS HAVE BEEN ISSUED, AS THERE MAY BE REDUCTIONS
TO PREDETERMINED INCREASES.

IMP-2017-2-INC



Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

004100 BID FORM

Project Identification: I mperial County Community & Economic Development Department — Winter haven
Public Safety Facility

Contract |dentification and Number:

TABLE OF ARTICLES Page
Article 1 - Bid Recipient 004100-1
Article 2 - Bidder’s Acknowledgments 004100-1
Article 3 - Bidder’ s Representations 004100-1
Article 4 - Further Representations 004100-2
Article5 - Basis of Bid — Schedule of Values 004100-3
Article 6 - Time of Completion 004100-10
Article 7 - Attachmentsto Bid 004100-10
Article 8 - Defined Terms 004100-11
Article 9 - Bid Submittal 004100-11

ARTICLE 1-BID RECIPIENT

1.01 ThisBid Is Submitted To: County of Imperial Clerk of the Board of Supervisorsat 940 W. Main Street,
Suite 209, El Centro, CA 92243

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with the
Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the

Bidding Documents for the prices and within the times indicated in the Bid and in accordance with the other
terms and conditions of the Bidding Documents.

ARTICLE 2 - BIDDER’'SACKNOWLEDGMENTS

2.01 The Bidder accepts all of the terms and conditions of the Advertisement and Instructions to Bidders,
including without limitations those dealing with the dispositions of Bid Security. The Bid will remain subject
to acceptance for sixty (60) days after the Bid Opening, or for such longer period of time that the Bidder may
agree to in writing upon arequest from the Owner.

ARTICLE 3- BIDDER'SREPRESENTATIONS

3.01 Insubmitting this Bid, the Bidder represents that:

A. The Bidder has examined and carefully studied the Bidding Documents, the other related data identified
in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged.

Addendum No. Addendum Date

B. The Bidder has visited the Site and become familiar with and is satisfied as to the General, Local, and
Site conditions that may affect cost, progress, and performance of the Work.

004100 - 1




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

The Bidder is familiar with and is satisfied as to all Federal, State, and Local Laws and Regulations that
may affect cost, progress, and performance of the Work.

The Bidder has carefully studied the Hazardous Building Materials Survey Report and the Environmental
Assessment and is familiar with the requirements of these documents. The Contractor shall pay for al
costs associated with the requirements of these documents and include these costs in the Basis of Bid —
Schedule of Values. The Hazardous Building Materials Survey Report and Environmental Assessment
are contained in the Special Conditions Section of the Project Manual.

The Bidder has obtained and carefully studied (or accepts the consequences for not doing so) al
additional or supplementary examinations, investigations, explorations, tests, studies, and data
concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the Site
which may affect cost, progress, or performance of the Work or which relate to any aspect of the means,
methods, techniques, sequences, and procedures of construction to be employed by the Bidder, including
applying the specific means, methods, techniques, sequences, and procedures of construction expressly
required by the Bidding Documents to be employed by the Bidder, and safety precautions and programs
incident thereto.

The Bidder does not consider that any further examinations, investigations, explorations, tests, studies, or
data are necessary for the determination of this Bid for performance of the Work at the price(s) bid and
within the times and in accordance with the other terms and conditions of the Bidding Documents.

The Bidder is aware of the general nature of the Work to be performed by the Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents.

The Bidder has correlated the information known to the Bidder, information and observations obtained
from visits to the Site, reports and drawings identified in the Bidding Documents, and all additional
examinations, investigations, explorations, tests, studies, and data with the Bidding Documents.

The Bidder has given the Owner written notice of all conflicts, errors, ambiguities, or discrepancies that
the Bidder has discovered in the Bidding Documents, and the written resolution thereof by the Engineer
is acceptable to the Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for the performance of the Work for which this Bid is submitted.

The Bidder will submit written evidence of its authority to do business in the State where the Project is
located not later than the date of its execution of the Agreement.

ARTICLE 4 - FURTHER REPRESENTATIONS

4.01 The Bidder further represents that:

A.

This Bid is genuine and not made in the interest of or on the behalf of any undisclosed individual or
entity and is not submitted in conformity with any agreement or rules of any group, association,
organization, or corporation;

The Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham
Bid;

The Bidder has not solicited or induced any individual or entity to refrain from bidding; and

The Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over
the Owner.

004100 - 2




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

ARTICLE 5-BASISOF BID —SCHEDULE OF VALUES

5.01 The Bidder will complete the Work in accordance with the Contract Documents for the following price(s).
Each item listed should include its own dollar amount. Line item amounts should not reference another line

item or other documents.

Base Bid Items:

ITEM QUANTITY UNIT ITEM UNIT COST AMOUNT
1 1 LS Mobilization, Bonds, General Liability S
Insurance, Workman's Compensation
Insurance, Vehicle Insurance, Taxes, Permits,
and Miscellaneous Fees
Off Site
Improvements
2 205 LF Install New Curb and Gutter (per Detail 4) S
3 500 SF Install P.C.C. Sidewalk (Including Sand and S
Subgrade preparation)
4 1,075 SF Install Two New Driveways from Property S
Line to New Curb and Gutter
5 1 EA Install New Sidewalk Underdrain S
6 28 TON Install 3 Inch AC Pavement (Include AC Saw S
Cut per Specifications)
7 40 cY Install 9 inch Section of Class Il Base, Scarify S
and Recompact Native Material.
8 EA Traffic Control and Construction Area Signs S
9 EA Adjust Sewer Manhole S
On Site
Improvements
10 210 LF Remove and Dispose Existing Fence including | $
posts and foundation.
11 1 LS Remove Portion of Existing Water Service S
12 1 LS Remove Portion of Existing Sewer Service S
13 5,000 SF Concrete Demolition and Removal. 100 ft by S
50 ft Concrete Slab
14 43,255 LF Clear and Grubb Project Site, Remove Existing | S
Vegetation and Trees Conflicting with Project
15 2,995 cY "Excavation Earthwork" Export Unsuitable S
Material including Material from Site
Grading, Building Pad, Concrete Flat Work,
New AC Pavement Areas and Retention
Basins, Per Geotechnical Report
Recommendations.
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

16 2,000 CcY Earthwork Fill/Import Material for Building S S
Pad Preparation, Concrete Flat Work
Subgrade and AC Pavement Areas Subgrade,
Per Geotechnical Report Recommendations.

17 2,800 SF Install New Concrete Driveway, Reinforcing S S
Bars, Class Il Base and Subgrade Preparation

18 1,400 SF Install On Site Concrete Sidewalks including S S
Subgrade Preparation

19 205 TON | Install 3 Inch AC Pavement Section (10,500 S S
SF)

20 280 cy Install 8 inch Section of Class Il Aggregate S S
Base for New Pavement, Scarify and
Recompact Native Material.

21 1 LS Install One (1) Trash Enclosures Including S S
Subgrade Preparation, Base, Concrete,
Reinforcing Bars, CMU Walls and Fencing
Gates.

22 620 LF Furnish and Install 6-Ft Height Perimeter S S
Chain Link Fence with Privacy Slats.

23 125 LF Furnish and Install 6-Ft Height Chain Link S S
Fence Along Parking Area and Retention
Basin.

24 1 LS Furnish and Install 20 Ft Chain Link Slide Gate | $ S
and Vehicular Gate Operator.

25 1 LS Furnish and Install Pedestrian Gate With Two | S S
Sided Electronic Keypad Lock

26 335 LF Install Free Standing Concrete Curb S S

27 215 LF Install Curb and Gutter, including Subgrade S S
Granular Fill.

28 84 SF Install 6 inch Concrete Transition and Class I S S
Base per Construction Note No. 16.

29 280 SF Install P.C.C. ADA Accessible Ramp per Detail S S
4 on Sheet 4 of Civil Drawings.

30 150 LF Install Drainage Swale S S

31 37 cY Install 3 inches of Class Il Base for Parking S S
Area (4,000 SF)

32 1 LS Install Sewer Laterals and Sewer Cleanouts S S

33 1 EA Install Sidewalk Underdrains S S

34 1 LS New 2 inch Water Service Line Extension S S

35 1 LS New 6 inch Fire Service Line Extension and S S
Backflow Preventer

36 141 SF Install P.C.C. Ribbon Gutter S S
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37 1 LS Install 1 Inch Irrigation Line and Backflow S S
Preventer. Include Valves, Sprinkler and Drip
System. Install Controller Box inside Garage.

38 1 LS Parking Lot Striping and Traffic Signs including | $ S
ADA Accessible Parking Signs.

39 1 LS Install Rip Rap at Retention Basins S S

40 120 LF Install 8 inch Storm Drain Pipe S S

41 1 LS Install 4 ft Diam. Dry Well S S

42 1 LS Install Class | stand Pipe and 2 inch Water S S
Line

Building
43A 10,688 SF Division 03 - Building Concrete. Buildingslab | S S

5" thick concrete, slab reinforcement & base
material. (Not including building pad
preparation)

43B 485 LF Division 03 - Building Concrete. Building S S
continuous footings and grade beams
(concrete & reinforcement)

43C 325 SF Division 03 - Building Concrete. Building pad S S
footings (concrete & reinforcement)
44 1 LS Division 05 - Metals, shall include all items S S

associated with Division 05 as shown in the
project manual and on the construction
document drawings.

45 1 LS Division 06 - Wood, Plastics and Composites, S S
shall include all items associated with Division
06 as shown in the project manual and on the
construction document drawings.

46 1 LS Division 07 - Thermal & Moisture Protection, S S
shall include all items associated with Division
07 as shown in the project manual and on the
construction document drawings.

47 1 LS Division 08 - Openings, shall include all items S S
associated with Division 08 as shown in the
project manual and on the construction
document drawings.

48 1 LS Division 09 - Finishes, shall include all items S S
associated with Division 09 as shown in the
project manual and on the construction
document drawings.
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49 1 LS Division 10 - Specialties, shall include all items | S S
associated with Division 07 as shown in the
project manual and on the construction
document drawings. (Excluding Storage
Lockers)

50 1 LS Division 11 - Equipment, shall include all S S
items associated with Division 11 as shown in
the project manual and on the construction
document drawings.

51A LS Division 12 - Furnishings: Millwork

51B LS Division 12 - Furnishings: Countertops

51C LS Division 12 - Furnishings: Site Accessories

RlR|R| R
w|Wnl nln
w|wnl nln

52 LS Division 13 - Metal Building Systems, shall
include all items associated with Division 13
as shown in the project manual and on the

construction document drawings.

53 1 LS Division 21 - Fire Protection, shall include all S S
items associated with Division 21 as shown in
the project manual and on the construction
document drawings.

54A 1 LS 55A Division 22 - Plumbing - Rough plumbing | S S
(Plumbing from utility point of connection
[P.0.C.] as indicated on Civil Plans for
Domestic water and Sewer)

54B 1 LS 55B Division 22 - Plumbing - Restrooms / S S
Locker Rooms / Showers plubming fixtures
and finish installation

54C 1 LS 55C Division 22 - Plumbing - Kitchen / S S
Breakroom plumbing fixtures and finish
installation

55 1 LS Division 23 - Heating, Ventilating, and Air S S
Conditioning, shall include all items
associated with Division 23 as shown in the
project manual and on the construction
document drawings.

56A 1 LS 56A Division 26 - Electrical - Rough electrical S S

56B 1 LS 56B Division 26 - Electrical - Low Voltage S S
Communication systems

56C 1 LS 56C Division 26 - Electrical - Access Control S S
Systems

56D 1 LS 56D Division 26 - Electrical - HVAC controls S S
electrical systems
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56E 1 LS 56E Division 26 - Electrical - Interior Lighting S S
56F 1 LS 56F - Exterior Lighting S S
57 1 LS Erosion Control S S
58 1 LS SWPPP Preparation and Implementation S S
59 1 LS Dust Control S S

TOTAL LUMP SUM FOR BASE BID (Items1 through 59) in Figures

$

TOTAL LUMP SUM BASE BID (Items 1 through 59) in Words

(only).

NOTE: TheProject Manual isthe bound documentary infor mation prepared for bidding and
constructing the Work. The listing of the contents of the Project Manual, which may be bound in one
or more volumes, is contained in the Table of Contentsin Volume 1 of the Project Manual. See
General Condition, Article 1, Section 1.01, Item 37. The Bidder isto review the entire contents of the
Project Manual and understand its provisionsand requirements prior to preparing the Bid Form.
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Additive Bid Items:

ITEM | QUANTITY UNIT ITEM UNIT COST AMOUNT
60 1 LS 100 Kw Generator Purchase and Installation S S
61 1 LS Geotechnical Testing S S
62 1 LS Appliances, Including but not Limited to: S S

Range, Microwave, Dishwasher, Washer and
Dryer, Garbage Disposal and Refrigerator as
stated on the Architectural Plans and Volume
4 of the Project Manual.

63 LS Construction Staking S S

64 LS IT Services per Section 26 99 99 of Volume 4 S S
of the Project Manual.

65 1 LS Storage Lockers per Technical Specifications S S
Division 10 and Construction Drawings

66 1 LS Environmental Mitigation, Monitoring and S S
Reporting

67 1 LS Special Inspections S S

TOTAL LUMP SUM FOR ADDITIVE BID ITEMS (Items 60 through 67) in Figures

$

TOTAL LUMP SUM FOR ADDITIVE BID ITEMS (Items 60 through 67) in Words

(only).

NOTE: TheProject Manual isthe bound documentary infor mation prepared for bidding and
constructing the Work. The listing of the contents of the Project Manual, which may be bound in one
or morevolumes, is contained in the Table of Contentsin Volume 1 of the Project Manual. See
General Condition, Article 1, Section 1.01, Item 37. The Bidder isto review the entire contents of the
Project Manual and understand its provisions and requirements prior to preparing the Bid Form.
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Alternate Bid

Items:
ITEM | QUANTITY UNIT ITEM UNIT COST AMOUNT
68 620 LF Install CMU Perimeter Wall per Detail 150n | $ S
Sheet 5 of the Civil Drawings
69 125 LF Furnish and Install 6-Ft Height Wrought Iron | $ S
Fence Along Parking Area and Retention
Basin
70 1 LS Furnish and Install 20 Ft Wrought Iron Slide S S
Gate With Vehicular Gate Operator.
71 1 LS Furnish and Install Wrought Iron Pedestrian | $ S
Gate With Two Sided Electronic Keypad Lock
72 1 LS Landscaping Area, Install 1 Inch Thick, 670 SF | $ S

of Decomposed Granite and Three (3) 24
Gal. Pindo Palms.

NOTE: TheProject Manual isthe bound documentary infor mation prepared for bidding and

constructing the Work. The listing of the contents of the Project Manual, which may be bound in one

or more volumes, is contained in the Table of Contentsin Volume 1 of the Project Manual. See

General Condition, Article 1, Section 1.01, Item 37. The Bidder isto review the entire contents of the

Project Manual and understand its provisions and requirements prior to preparing the Bid Form.
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ARTICLE6-TIME OF COMPLETION

6.01 The Bidder agrees that the Work will be substantially complete and will be completed and ready for final
payment in accordance with Paragraph 14.07.B of the General Conditions on or before the dates or within the
number of calendar daysindicated in the Agreement.

6.02 The Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure to
complete the work within the Contract Times.

ARTICLE 7-ATTACHMENTSTO BID

7.01The following documents are attached to and made a condition of the Bid:

A.

B.

Non-Collusion Affidavit; and

Required Bid Security equivalent to ten percent (10%) of the bid amount in the form of a Bid Bond
(Section 00430) or Certified Check (circle type of security provided). The amount of the Bid Bond or
Certified Check must be provided as a dollar value; not written as a percentage of the bid amount.; and

If Bid amount exceeds $10,000, signed Compliance Statement/Certifications of Non-segregated Facilities
(Section 00440). Refer to specific equal opportunity requirements set forth in paragraph 18.10 of the
General Conditions; and

If Bid amount exceeds $25,000, signed Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion- Lower Tier Covered Transactions (Within Section 00451); and

If Bid amount exceeds $100,000, signed Certification for Contracts, Grant, and Loans (Section 00460).
Refer to paragraph 18.11 of the General Conditions; and

Worker’s Compensation Certification; and

A Tabulation of Subcontractors with Names and Addresses and percent of Total Contract; and
Required Bidder Qualifications Statement with supporting data; and

Tabulation of Major Material Suppliers; and

Federal and State Contract Language Inclusion — January 1, 2014 — Exhibit ‘A’ (Section 00451).
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ARTICLE 8- DEFINED TERMS

8.01 Theterms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders,
the General Conditions, and the Supplementary Conditions.

ARTICLE 9-BID SUBMITTAL

9.01 ThisBid submitted by:

If Bidder is:
An Individual
Name (typed or printed): SEAL
. if requi reéi
By: __ _ by State
(Individual’s signature)
Doing business as:
A Partnership
Partnership Name: SEAL
if required
By: by State
(Signature of general partner -- attach evidence of authority to sign)
Name (typed or printed):
A Corporation
Corporation Name:
State of Incorporation:
Type (General Business, Profession, Service, Limited Liability):
By:
(Signature -- attach evidence of authority to sign)
Name (typed or printed):
Title: CORPORATE
SEAL,
Attest if required by State
(Signature of Corporate Secretary)

Date of Qualification to do businessin Cdiforniais__ [/ |/
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A Joint Venture
Name of Joint Venture:

First Joint Venture Name: SEAL,
if required
By: by State

(Signature of joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Second Joint Venture Name: SEAL,
if required

By: by State

(Signature of joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

(Each joint venturer must sign. The manner of signing for each individual, partnership, and corporation that is
party to the venture should be in the manner indicated above.)

Bidder’s Business Address:

Business Phone No. ( )

Business Fax No. ( )

Business E-Mail Address

State Contractor License No.

Employer's Tax ID No.

Phone and Fax Numbers, and Address for receipt of official communications, if different from Business Contact
Information:

9.02 Bid submitted on ,20
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004200 NON COLLUSION AFFIDAVIT
(Public Contract Code Section 7106)

State of Cdlifornia

County of

, being first duly sworn, deposes and says that he or she is

of , the party making the

foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder
has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly,
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any
advantage against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further that the bidder has not, directly or indirectly, submitted his or
her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or
paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or

to any member or agent thereof to effectuate a collusive or sham bid.

By:

Subscribed and sworn to before me on

(Date)

(Notary Public)

(SEAL
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004300 BID BOND

Any singular reference to Bidder, Surety, Owner, or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

County of Imperial

Community & Economic Development Department
940 W. Main Street, Suite 203

El Centro, CA 92243

BID

Bid Due Date: Monday, November 20, 2017

Project: Imperial County Community & Economic Development —Winterhaven Public Safety Facility
BOND

Bond Number:

Date (Not later than Bid due date):

Penal sum

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do
each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

BIDDER SURETY
(Sea) (Sea)
Bidder's Name and Corporate Seal Surety’ s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title

Note: Above addresses are to be used for giving required notice.

Bid Bond
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1. TheBidder and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to pay to the Owner upon default of the Bidder the penal sum set forth on the face of this
Bond. Payment of the penal sum is the extent of the Surety’s liability.

2. Default of the Bidder shall occur upon the failure of the Bidder to deliver within the time required by the
Bidding Documents (or any extension thereof agreed to in writing by the Owner) the executed Agreement
required by the Bidding Documents and the Performance and Payment Bonds required by the Bidding
Documents.

3. Thisobligation shall be null and void if:

3.1 The Owner accepts the Bidder's Bid and the Bidder delivers within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by the Owner) the executed Agreement
required by the Bidding Documents and the Performance and Payment Bonds required by the Bidding
Documents, or

3.2 All Bids are rejected by the Owner, or

3.3 The Owner fails to issue a Notice of Award to the Bidder within the time specified in the Bidding
Documents (or any extension thereof agreed to in writing by the Bidder and, if applicable, consented to
by the Surety when required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default by the Bidder and within thirty (30) calendar
days after receipt by the Bidder and the Surety of written notice of default from Owner, which notice will be
given with reasonable promptness, identifying this Bond and the Project and including a statement of the
amount due.

5. The Surety waives notice of any and all defenses based upon or arising out of any time extension to issue the
Notice of Award agreed to in writing by the Owner and the Bidder, provided that the total time for issuing the
Notice of Award including extensions shall not in the aggregate exceed one hundred and twenty (120) days
from Bid due date without the Surety's written consent.

6. No suit or action shall be commenced under this Bond prior to thirty (30) calendar days after the notice of
default required in Paragraph 4 above is received by the Bidder and the Surety and in no case later than one (1)
year after the Bid due date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the
State of California

8. Noticesrequired hereunder shall bein writing and sent to the Bidder and the Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by
United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be
effective upon receipt by the party concerned.

9. The Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of the Surety to execute, seal,
and deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute
shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and
effect.

11. Theterm "Bid" as used herein includes a Bid, offer, or proposal as applicable.

Bid Bond
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004400 COMPLIANCE STATEMENT

This statement relates to a proposed contract with ___the County of Imperial
(Name of borrower or grantee)

Who expects to finance the contract with assistance from the Community Development Block Grant (CDBG) or
their successor agencies, California Department of Housing and Community Development (HCD) (whether by a
loan, grant, loan insurance, guarantee, or other form of financial assistance). | am the Undersigned Bidder or
Prospective Contractor. | represent that:

1. I[ ]have [ ] havenot, participated in aprevious contract or subcontract subject to
Executive Order 11246 (regarding equal employment opportunity) or a preceding similar
Executive Order.

2. If | have participated in such a contract or subcontract, | [ ] have, [ ] have not, filed all
Compliance Reportsthat | have been required to file in connection with the contract or
subcontract.

If the proposed contract is for $50,000 or more and | have 50 or more employees, | also represent that:

3. I[ ]have [ ] havenot, previously had contracts subject to the written Affirmative Action
Program Requirements of the Secretary of Labor.

4. If | have participated in such a contract or subcontract, | [ ] have, [ ] have not, developed
and placed on file at each establishment Affirmative Action Programs as required by the rules
and regulations of the Secretary of Labor.

| understand that if | have failed to file any compliance reports that have been required by me, | am not eligible and
will not be eligible to have my bid considered or to enter into the proposed contract unless and until | make an
arrangement regarding such reports that is satisfactory to the CDBG, or to the office of the governing agency where
the reports are required to be filed.

| also certify that | do not maintain or provide for my employees any segregated facilities at any of my
establishments, and that | do not permit my employees to perform their services at any location, under my control,
where segregated facilities are maintained. | certify further that | will not maintain or provide for my employees any
segregated facilities at any of my establishments, and that | will not permit my employees to perform their services
at any location, under my control, where segregated facilities are maintained. | agree that a breach of this
certification is a violation of the Equal Opportunity Clause in my contract. As used in this certification, the term
“segregated facilities” means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other
eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation and housing facilities provided for employees which are segregated
by explicit directive or are in fact segregated on the basis of race, creed, color, or national origin, because of habit,
local custom, or otherwise. | further agree that (except where | have obtained identical certifications from proposed
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the provisions of
the Equal Opportunity Clause; that | will retain such certifications in my files; and that | will forward the following
notice to such proposed subcontractors (except where the proposed subcontractors have submitted identical
certifications for specific time periods).
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NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS
FOR
CERTIFICATIONS OF NON-SEGREGATED FACILITIES

A certification of Nonsegregated Facilities, as required by the May 9, 1967, Order (32F.R. 7439, May 19, 1967) on
Elimination of Segregated Facilities, by the Secretary of Labor, must be submitted prior to the award of a
subcontract exceeding $10,000 which is not exempt from the provisions of the Equal Opportunity Clause. The
certification may be submitted either for each subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually, or annually)

NOTE: The penalty for making fal se statementsin offersis prescribed in 18 U.S.C. 1001.

Date:

(Signature of Bidder or Prospective Contractor)

Address (including Zip Code)

004400-2




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility
004510 FEDERAL AND STATE CONTRACT LANGUAGE INCLUSION - JANUARY 01, 2014 - EXHIBIT
A

The Contractor shall be in strict conformance with the entire sections included in the CDBG Grant Manual available
at http://www.hcd.ca.gov/grants-funding/active-funding/cdbg/gmm.shtml and the requirementsincluded as follows:

FEDERAL REGULATIONS

1. Affirmative Action

The work to be performed under this contract is on a project assisted under a program providing
direct federal financial assistance from the UNITED States Department of Housing and Urban
Development (HUD) and subject to 24 CFR 85.36(€). County hereby notifies all biddersthat it
will affirmatively insure that in any contract entered into pursuant to this advertisement,
disadvantaged, minority and women’s business enterprises will be afforded full opportunity to
submit bids in response to this invitation and will not be discriminated against on the grounds of
race, color, religious creed, sex, or national origin in consideration for an award. Minority- and
women-owned and operated busi nesses are encouraged to apply.

2. Section 3

The work to be performed under this contract in on a project assisted under a program providing
direct federal financial assistance from the HUD, Community Development Block Grant Program,
and is subject to the requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended, 12 USC 1701u. Section 3 requires that to the greatest extent feasible
opportunities for training and employment be given to low and moderate income persons residing
within the project area and that the contracts for work in connection with the project be awarded to
eligible business concerns which are located in, or owned in substantial part by personsresiding in
the area of the project. Regulations for implementing the Section 3 clause are contained in 24
CFR 135, as amended, and as specified in the project specifications.

3. Federal Termsand Conditions

During the performance of the contract, the Contractor must agree to comply with all applicable
Federal laws and regulations including but not limited to each of the following:

A. Equal Opportunity
During the performance of this Contract, the Contractor agrees as follows:

1. The Contractor will comply with Executive Order 11246 of September 24, 1965
entitled Equal Employment Opportunity as amended by Executive Order 11375
of Octaober 1967 as supplemented in Department of Labor regulations (41 CFR
Chapter 60).

2. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
Contractor will take affirmative action to insure that applicants are employed
and that employees are treated equally during employment, without regard to
race, color, religion, sex, or national origin. Such action shall include, but not be
limited to, the following: employment upgrading, demotion, transfer,
recruitment, or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training including
apprenticeship. The Contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be provided by the
County setting forth the provision of the nondiscrimination clause.
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10.

The Contractor will, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to their race, color, religion, sex,
or national origin.

The Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or
understanding, a notice, to be provided by the agency contracting officer,
advising the labor union or workers' representative of the contractor’s
commitments under Section 202 of Executive Order No. 11246 of September
24,1965, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

The Contractor will furnish all information and reports required by Executive
Order No. 11246 of September 24, 1965, and by the rules, regulations, and
orders of the Secretary of Labor, or pursuant thereto, and will permit accessto
this books, records, and accounts by the contracting agency and the Secretary of
Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

In the event of the Contractor’s noncompliance with the nondiscrimination
clauses of this contract or with any of such rules, regulations, or orders, this
contract may be declared ineligible for further Government contractsin
accordance with procedures authorized in Executive Order No. 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies
invoked as provided in Executive Order No. 11246 of September 24, 1965, or by
rule, regulation, or order of the Secretary of Labor, or as otherwise provided by
law.

The Contractor will include the provisions of paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to Section 204 of Executive Order N.
11246 of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to
any subcontract or purchase order as may be directed by the Secretary of Labor
as a means of enforcing such provisions including sanctions for noncompliance:
Provided, however, that in the event the contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such
direction, the contractor may request the United States or enter into such
litigation to protect the interests of the United States.

The contractor shall file, and shall cause each of his subcontractorsto file,
Compliance Reports with the contracting agency or the Secretary of Labor as
may be directed. Compliance Reports shall be filed within such times and shall
contain such information as to the practices, policies, programs, and
employment policies, programs, and employment statistics of the contractor and
each subcontractor, and shall be in such form, as the Secretary of Labor may
prescribe.

Bidders or prospective contractors or subcontractors may be required to state
whether they have participated in any previous contract subject to the provisions
of the Order, or any preceding similar Executive order, and in that event to
submit, on behalf of themselves and their proposed subcontractors, Compliance
reports prior to or as an initial part of their bid or negotiation of a contract.
Whenever the Contractor or subcontractor has a collective bargaining agreement
or other Contract or understanding with a labor union or an agency referring
workers or providing or supervising apprenticeship or training for such workers,
the compliance Report shall include such information as to such labor union’s or
agency’ s practices and policies affecting compliance as the Secretary of Labor
may prescribe: Provided, that to the extent such information is within the
exclusive possession of alabor union or an agency referring workers or
providing or supervising apprenticeship or training and such labor union or
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11.

12.

agency shall refuse to furnish such information to the Contractor, the Contractor
shall so certify to the Secretary of Labor as part of its Compliance Report and
shall set forth what efforts he/she has made to obtain such information.

The Secretary of Labor may direct that any bidder or prospective contractor or
subcontractor shall submit, as part of his Compliance Report, a statement in
writing, signed by an authorized officer or agent of behalf of any labor union or
any agency referring workers or providing or supervising apprenticeship or other
training, with which the bidder or prospective contractor deals, with supporting
information, to the effect that the signer’s practices and policies do not
discriminate on the grounds of race, color, religion, sex or national origin, and
that the signer either will affirmatively cooperate in the implementation of the
policy and provision of this order or that it consents and agrees that recruitment,
employment, and the terms and conditions of employment under the proposed
contract shall be in accordance with the purposes and provisions of the order. In
the event that the union, or the agency shall refuse to execute such a statement,
the Compliance Report shall so certify and set fourth what efforts have been
made to secure such a statement and such additional factual material asthe
Secretary of Labor may require.

The Contractor will cause the forgoing provision to be inserted in all
subcontracts for work covered by this Agreement so that such provisions will be
binding upon each subcontractor, provided that the forgoing provisions shall not
apply to contracts or subcontracts for standard commercial supplies or raw
materials.

B. Disadvantaged/Minority/Women Business Enterprise Federal Regulatory Requirements
under 24 CFR 85.36(€)

1.

The Contractor will take all necessary affirmative steps to assure that minority
firms, women’s business enterprises, and labor surplus area firms are used when
possible.

Affirmative steps shall include:

a. Placing qualified small and minority businesses and women’s business
enterprises on solicitation lists;

b. Assuring that small and minority businesses, and women'’s business
enterprises are solicited whenever they are potential sources;

c. Dividing total requirements, when economically feasible, into smaller
tasks or quantities to permit maximum participation by small and
minority business, and women'’s business enterprises;

d. Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority business, and
women’ s busi ness enterprises,

e. Using the Services and assistance of the Small Business
Administration, and the Minority Business Development Agency of
the Department of Commerce.

C. Copeland “Anti-Kickback” Act (18 U.S.C. 874)

Contractor shall comply with the Copeland “ Anti-Kickback” Act (18 U.S.C. 874) as
supplemented in Department of Labor regulations (29 CFR Part 3).

D. Compliance with Labor Standard Provisions

Contractor shall comply with all provisions contained in the form HUD-4010, Federal
Labor Standards Provisions.
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E. Compliance with Sections 103 and 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 327-330)

Contractor will comply with Sections 103 and 107 of the Contract Work Hours and
Safety Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor
regulations (29 CFR Part 5) Requires the contracting officer to insert the clauses set forth
in 29 CFR Part 5, construction contracts awarded by grantees and subgrantees in excess
of $2,000, and in excess of $25,000 for other contracts which involve the employment of
mechanics or |aborers).

F. Requirements and Regulations pertaining to Data and Design

All data and design and engineering work created under this Agreement shall be owned
by the County and shall not be subject to copyright protection. Therightsto any
invention which is developed in the course of this Agreement shall be the property of the
County.

G. Requirements and Regulations pertaining to Reporting

The County, State CDBG, HUD and the Comptroller General of the United States of any
of their duly authorized representatives shall be granted access to any books, documents,
papers and recorders of Contractor which are directly pertinent the contract.

H. Compliance with Clean Air Act and Clean Water Act

1. Contractor Shall comply with all applicable standards, orders and requirements
issued under Section 306 of the Clean Air Act (42 U.S.C. 1857 (h)).

2. Contractor shall comply with all applicable standards, orders and requirements
issued under Section 508 of the Clean Air Act (33 U.S.C. 1368).

3. Contractor shall comply with Executive Order 11738 and Environmental
Protection Agency regulations (40 CFR Part 15).\

I.  Compliance with Energy Policy and Conservation Act (Pub. L. 94-163, 89 Stat. 871)
The Contractor shall comply with the mandatory standards and policies relating to energy
efficiency with are contained in the state energy conservation plan issued in compliance

with the Energy Policy and Conservation Act (Pub. L. 94-163, 89 Stat. 871).

D/MBE/WBE Implementation Guidelines

The following information, as applicable, shall be retained by Contractor and
produced upon request by General Servicesif determined by General Servicesto be
necessary to establish the bidder’s “good faith efforts’ to meet the
Disadvantaged/Minority/Women Business Enterprise (D/M/WBE) requirements:

1. Thenamesand dates of advertisement of each newspaper, trade paper, and
minority-focus paper in which arequest for D/M/WBE participation for this
project was placed by the bidder.

2. The names and dates of notices of all certified D/M/WBESs solicited by direct
mail for this project and the dates and methods used for following up initial
solicitations to determine with certainty whether the D/M/WBEs were
interested.

3. Theitems of work for which the bidder request subbids or materiasto be
supplied by D/M/WBES, the information furnished interested D/M/WBEs in the
way of plans, specifications and requirements for the work, and any breakdown

004510-4




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

of items of work into economically feasible units to facilitate D/M/WBE
participation. Where there are D/M/WBES available for doing portions of the
work normally performed by the bidder with his own forces, the bidder will be
expected to make portions of such work available for D/M/WBEs to bid on.

4. The names of D/M/WBESs who submitted bids for any of the work indicated in
(3) above, which were not accepted, and summary of the bidder’s discussions
and/or negotiations with them, the name of the subcontractor or supplier that
was selected for that portion of work, and the reasons for the bidder’s choice. If
the reason for rejecting the D/M/WBE bid was price, give the price bid by the
rejected D/M/WBE and the price bid by the selected subcontractor or supplier.

5. Assistance that the bidder has extended to D/M/WBEs identified in (4) above to
remedy the deficiency in their subbids.

6. Tofind aD/M/WBE certified firm, you may call (916) 455-3520, go online to:
http://www.dot.ca.gov/hg.bep, or viaemail at: D/M/WBE Listing for County,
CalTrans-Publications Distribution Unit, 1900 Royal Oaks, Sacramento, CA
95815-3800.

The Contractor shall review, execute, initial and submit the Exhibit ‘A’ —Federal and State
Contract Language Inclusion dated January 1, 2014 asa part of the Bid. Exhibit ‘A’ is
attached as follows:
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EXHIBIT A’
FEDERAL AND STATE CONTRACT LANGUAGE INCLUSION
JANUARY 01, 2014

Public Works Projects Required Bid Language
Required contract language for all state Public Works construction contracts between an awarding
agency and the prime contractor; subcontractor contracts with the prime contractor; and any lower tier
subcontracts.

California Labor Codes:

This Public Works project is funded by Agencies in California and requires compliance with the California
Labor Standards, California Code of Regulations pertaining to Public Works projects, California Labor
Codes and the California prevailing wage requirements with special attention to CLC §1720, CLC §1770,
CLC § 1771, CLC § 1775, CLC § 1776, CLC §1777.5, CLC §1777.7, CLC §1810 through § 1815 and CLC
§3700.

The contract executed between the contractor and the subcontractor or the performance of work on the
public works project shall include a copy of the provisions of Sections 1771, 1775, 1776, 1777.5, 1813,
and 1815.

CLC & 1720; State prevailing wage rates shall apply when the State wage rate is higher than the Federal
wage rate. All contractors and subcontractors are subject to the application of Section 1720 et seq. of the
California Labor Code which details the regulations and procedures governing the payment of State
prevailing wages. Etc.

CLC § 1727; (a) Before making payments to the contractor of money due under a contract for public
work, the awarding body shall withhold and retain there from all amounts required to satisfy any civil wage
and penalty assessment issued by the Labor Commissioner under this chapter. The amounts required to
satisfy a civil wage and penalty assessment shall not be disbursed by the awarding body until receipt of a
final order that is no longer subject to judicial review. Etc.

CLC § 1729; It shall be lawful for any contractor to withhold from any subcontractor under him sufficient
sums to cover any penalties withheld from him by the awarding body on account of the subcontractor's
failure to comply with the terms of this chapter, and if payment has already been made to the
subcontractor the contractor may recover from him the amount of the penalty or forfeiture in a suit at law.

CLC §1729; It shall be lawful for any contractor to withhold from any subcontractor under him sufficient
sums to cover any penalties withheld from him by the awarding body on account of the subcontractor's
failure to comply with the terms of this chapter, and if payment has already been made to the
subcontractor the contractor may recover from him the amount of the penalty or forfeiture in a suit at law.
Etc.

CLC § 1771.2; A joint labor-management committee established pursuant to the federal Labor
Management Cooperation Act of 1978 (Section 175a of Title 29 of the United States Code) may bring an
action in any court of competent jurisdiction against an employer that fails to pay the prevailing wage to its
employees, as required by this article.

CLC §1775; PENALTIES FOR INCORRECT WAGES

1775. (a) (1) The contractor and any subcontractor under the contractor shall, as a penalty to the state or
political subdivision on whose behalf the contract is made or awarded, forfeit not more than fifty dollars
($50) for each calendar day, or portion thereof, for each worker paid less than the prevailing wage rates
as determined by the director for the work or craft in which the worker is employed for any public work
done under the contract by the contractor or, except as provided in subdivision (b), by any subcontractor
under the contractor.
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CLC § 1776; Each contractor and subcontractor shall keep accurate payroll records, showing the name,
address, social security number, work classification, straight time and overtime hours worked each day
and week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other
employee employed by him or her in connection with the public work. Each payroll record shall contain or
be verified by a written declaration that it is made under penalty of perjury, stating both of the following:

CLC §1777.5 APPRENITICE REQUIREMENTS;

When the contractor to whom the contract is awarded by the state or any political subdivision, in
performing any of the work under the contract, employs workers in any apprenticeable craft or trade, the
contractor shall employ apprentices in at least the ratio set forth in this section and may apply to any
apprenticeship program in the craft or trade that can provide apprentices to the site of the public work for
a certificate approving the contractor under the apprenticeship standards for the employment and training
of apprentices in the area or industry affected.

CLC § 1777.7 APPRENTICE PENALITIES; A contractor or subcontractor that is determined by the Chief
of the Division of Apprenticeship Standards to have knowingly violated Section 1777.5 shall forfeit as a
civil penalty an amount not exceeding one hundred dollars ($100) for each full calendar day of
noncompliance. The amount of this penalty may be reduced by the Chief if the amount of the penalty
would be disproportionate to the severity of the violation. A contractor or subcontractor that knowingly
commits a second or subsequent violation of Section 1777.5 within a three-year period, where the
noncompliance results in apprenticeship training not being provided as required by this chapter, shall
forfeit as a civil penalty the sum of not more than three hundred dollars ($300) for each full calendar day
of noncompliance.

CLC § 1810-1814; All contractors and subcontractors are subject to the provisions of Sections 1810-1814 of
the California Labor Code which provide that the maximum hours a worker is to be employed is limited to
eight hours a day and 40 hours a week and the contractor or subcontractor shall forfeit, as a penalty, $25 for
each worker employed in the execution of the contract for each calendar day during which a worker is
required or permitted to labor more than eight hours in any calendar day or more than 40 hours in any
calendar week and is not paid overtime. Etc.

CLC § 1815; of the California Labor Code requires that notwithstanding the provisions of Sections 1810-
1814, employees of contractors who work in excess of eight hours per day and 40 hours per week shall be
compensated for all hours worked in excess of eight hours per day at not less than I-I/2 times the basic rate of
pay. Etc.

CLC § Section 1860; The awarding body shall cause to be inserted in every public works contract a
clause providing that, in accordance with the provisions of Section 3700 of the Labor Code, every
contractor will be required to secure the payment of compensation to his employees.

CLC § 1861; Each contractor to whom a public works contract is awarded shall sign and file with the
awarding body the following certification prior to performing the work of the contract: "I am aware of the
provisions of Section 3700 of the Labor Code which require every employer to be insured against liability
for workers' compensation or to undertake self-insurance in accordance with the provisions of that code,
and | will comply with such provisions before commencing the performance of the work of this contract."
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CONFLICT OF INTEREST:

Contractor needs to be aware of the following provisions regarding current or former state employees. If
Contractor has any questions on the status of any person rendering services or involved with the
Agreement, the Department must be contacted immediately for clarification. The following explanations
are general in nature. Please review the actual text of the statutes for detailed application.

Public Contracts Code section 10410 — Current State Employees:
1) No officer or employee shall engage in any employment, activity or enterprise from which the
officer or employee receives compensation or has a financial interest and which is sponsored or
funded by any state agency, unless the employment, activity or enterprise is required as a
condition of regular state employment.
2) No officer or employee shall contract on his or her own behalf as an independent contractor with
any state agency to provide goods or services.

Public Contracts Code section 10411—Former State Employees:

1) For the two-year period from the date he or she left state employment, no former state officer or
employee may enter into a contract in which he or she engaged in any of the negotiations,
transactions, planning, arrangements or any part of the decision-making process relevant to the
contract while employed in any capacity by any state agency.

2) For the twelve-month period from the date he or she left state employment, no former state officer
or employee may enter into a contract with any state agency if he or she was employed by that
state agency in a policy-making position in the same general subject area as the proposed
contract within the twelve (12) month period prior to his or her leaving state service.

Public Contracts Code section 10420:
If Contractor violates any provisions of above paragraphs, such action by Contractor shall render this
Agreement void.

Public Contracts Code section 10430 (e):

Members of boards and commissions are exempt from this section if they do not receive payment other
than payment of each meeting of the board or commission, payment for preparatory time and payment for
per diem.

NONDISCRIMINATION:

The Contractor will not discriminate against any employee or applicant for employment because of race,
color, creed, religion, ancestry, national origin, sex, disability or other handicap, age, marital/familial
status, or status with regard to public assistance. The Contractor will take affirmative action to insure that
all employment practices are free from such discrimination. Such employment practices include, but are
not limited to, the following: hiring, upgrading, demotion, transfer, recruitment or recruitment advertising
layoff, termination, rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting agency setting forth the provisions of
the nondiscrimination clause.

TERMINATION FOR CAUSE:

The City/County may terminate this Agreement and be relieved of any payments should the Contractor
fail to perform the requirements of this Agreement at the time and in the manner herein provided. In the
event of such termination, the City/County may proceed with the work in any manner deemed proper by
the City/County. All costs to the City/County shall be deducted from any sum due the Contractor under
this Agreement and the balance, if any, shall be paid to the Contractor.
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CHILD SUPPORT COMPLIANCE ACT:

For any agreement in excess of $100,000, the Contractor acknowledges in accordance with, that:

1)

2)

The contractor recognizes the importance of child and family support obligations and shall fully
comply with all applicable state and federal laws relating to child and family support enforcement,
including, but not limited to, disclosure of information and compliance with earnings assignment
orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the
Family Code; and

The contractor, to the best of its knowledge is fully complying with the earnings assignment
orders of all employees and is providing the names of all new employees to the New Hire
Registry maintained by the California Employment Development Department.

UNION ORGANIZING:

By signing this agreement, Contractor hereby acknowledges the applicability of Government Code
section 16645 through section 16649 to this agreement.

a.

Contractor will not assist, promote or deter union organizing by employees performing work on a
state construction contract, including a public works contract.

No state funds received under this agreement will be used to assist, promote or deter union
organizing.

Contractor will not, for any business conducted under this agreement, use any state property to
hold meetings with employees or supervisors, if the purpose of such meetings is to assist,
promote or deter union organizing, unless the state property is equally available to the general
public for holding meetings.

If Contractor incurs costs, or makes expenditures to assist, promote or deter union organizing, the
Contractor will maintain records sufficient to show that no reimbursement from state funds has
been sought for these costs, and that Contractor shall provide those records to the Attorney
General upon request.

DRUG FREE WORKPLACE:

By signing this Agreement, Contractor hereby certifies under penalty of perjury under the laws of
the State of California that Contractor will comply with the requirements of the Drug-Free
Workplace Act of 1990 (Gov. Code, 88350 et seq.) and will provide a drug-free workplace by
taking the following actions:

a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation,
possession or use of a controlled substance is prohibited and specifying actions to be taken
against employees for violations.

b. Establish a Drug-Free Awareness Program to inform employees about: (1) the dangers of drug
abuse in the workplace; (2) the Contractor’'s policy of maintaining a drug-free workplace; (3) any
available counseling, rehabilitation and employee assistance programs; and (4) penalties that
may be imposed upon employees for drug abuse violations.
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c. Every employee who works at the Property will: (1) receive a copy of the Contractor’s drug-free
workplace policy statement; and (2) agree to abide by the terms of the Contractor’s statement as
a condition of employment at the Property.

Failure to comply with these requirements may result in suspension of payments under the
Agreement or termination of the Agreement or both and Contractor may be ineligible for award of
any future state agreements if the department determines that any of the following has occurred:
(1) the Contractor has made false certification, or violated the certification by failing to carry out
the requirements as noted above. (Gov. Code, §8350 et seq.)

THE IMMIGRATION REFORM AND CONTROL ACT: (E-Verify.com)

The Immigration Reform and Control Act of 1986 (IRCA) legally mandates that U.S. employers verify the
employment eligibility status of newly-hired employees. IRCA made it unlawful for employers to knowingly
hire or continue to employ unauthorized workers. In response to the law, the Immigration and
Naturalization Service (INS), now an integrated component of the Department of Homeland Security
(DHS), created Form I-9 and mandated its accurate and timely completion by all U.S. employers and their
employees.

For employers who fail to properly complete, retain, or make 1-9 Forms available for inspection, fines
range from $100 to $1,100 per individual 1-9.

For employers who knowingly hire or knowingly continue to employ unauthorized workers, civil penalties
range from $250 to $11,000 per violation.

For employers engaging in a pattern or practice of knowingly hiring or continuing to employ unauthorized
workers, fines can be as much as $3,000 per employee and/or 6 months of imprisonment.
http://www.formi9.com/index.aspx

SECTION 504 OF THE REHABILITATION ACT:

Nondiscrimination Under Federal Grants and Programs

No otherwise qualified individual with a disability in the United States, as defined in section 7(20), shall,
solely by reason of her or his disability, be excluded from the participation in, be denied the benefits of, or
be subjected to discrimination under any program or activity receiving Federal financial assistance or
under any program or activity conducted by any Executive agency or by the United States Postal Service.
The head of each such agency shall promulgate such regulations as may be necessary to carry out the
amendments to this section made by the Rehabilitation, Comprehensive Services, and Developmental
Disabilities Act of 1978. Copies of any proposed regulation shall be submitted to appropriate authorizing
committees of Congress, and such regulations may take effect no earlier than the thirtieth day after the
date on which such regulation is so submitted to such committees.
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SECTION 3 CLAUSE:

a. The work to be performed under this contract is subject to the requirements of Section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C 170lu (Section 3). The
purpose of Section 3 is to ensure that employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by Section 3, shall to the greatest extent feasible,
be directed to low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

b. The parties to this contract agree to comply with HUD’s regulations in 24 CFR Part 135, which
implement Section 3. As evidenced by their execution of this contract, the parties to this contract
certify that they are under no contractual or other impediment that would prevent them from
complying with part 135 regulations.

c. The contractor agrees to send to each labor organization or representative of workers with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the
labor organization or workers’ representative of the contractor's commitments under this Section 3
clause, and will post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the notice. The notice shall
describe the Section 3 preference, shall set forth minimum number and job titles subject to hire,
availability of apprenticeship and training positions, the qualifications for each; and the name and
location of the person(s) taking applications for each of the positions, and the anticipated date the
work shall begin.

d. The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with
regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an applicable
provision of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR part 135. The contractor will not subcontract with any
subcontractor where the contractor has notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

e. The contractor will certify that any vacant employment positions, including training positions, that are
filled (1) after the contractor is selected but before the contract is executed, and (2) with persons
other than those to whom the regulations of 24 CFR part 135 require employment opportunities to be
directed, were not filled to circumvent the contractor’s obligations under 24 CFR part 135.

f.  Noncompliance with HUD’s regulations in 24 CFR Part 135 may result in sanctions, termination of
this contract for default, and debarment or suspension from future HUD-assisted contracts.

THE DAVIS-BACON AND RELATED ACTS: (DBRA)

Published in Chapter 3, section 276(a) 7 et seq. of U.S.C. Title 40. The Davis Bacon and Related
Acts (DBRA) requires all contractors and subcontractors performing work on federal construction
contracts or federally assisted contracts in excess of $2,000 to pay their laborers and mechanics not
less than the prevailing wage rates and fringe benefits for corresponding classes of laborers and
mechanics employed on similar projects in the area. The prevailing wage rates and fringe benefits are
determined by the Secretary of Labor for inclusion in covered contracts.
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THE COPELAND “ANTI-KICKBACK” ACT: (ANTI-KICKBACK)
Published in Chapter 3, section 276(c) of U.S.C. Title 40. The Copeland “Anti-Kickback” Act generally
prohibits federal contractors or subcontractors engaged in building construction or repair from
inducing an employee to give up any part of the compensation to which he or she is entitled under his
or her employment contract and requires such contractors and subcontractors to submit weekly
statements of compliance.

THE CONTRACT WORK HOURS AND SAFETY STANDARDS ACT, AS AMENDED: (CWHSSA)
Published in Chapter 5, Subchapter Il, section 327 et seq. of U.S.C. Title 40. The Contract Work
Hours and Safety Standards Act (CWHSSA) applies to federal service contracts and federal and
federally assisted construction contracts over $100,000. It requires contractors and subcontractors on
covered contracts to pay laborers and mechanics employed in the performance of the contracts one
and one-half times their basic rate of pay for all hours worked over 40 in a workweek. This Act also
prohibits unsanitary, hazardous, or dangerous working conditions on federal and federally financed
and assisted construction projects.

THE FAIR LABOR STANDARDS ACT: (FLSA)

Is published in Chapter 9, sections 201 et seq. of U.S.C. Title 29 which prescribes standards for the
basic minimum wage and overtime pay, affects most private and public employment. It requires
employers to pay covered employees who are not otherwise exempt at least the federal minimum
wage and overtime pay of one-and-one-half-times the regular rate of pay. For nonagricultural
operations, it restricts the hours that children under age 16 can work and forbids the employment of
children under age 18 in certain jobs deemed too dangerous. For agricultural operations, it prohibits
the employment of children under age 16 during school hours and in certain jobs deemed too
dangerous. The Act is administered by the Employment Standards Administration's Wage and Hour
Division within the U.S. Department of Labor.

ACCESS AND RETENTION OF RECORDS: (24 CFR 92.508)

The awarding agency, the State of California, the U S DOL, the Comptroller General of the United
States, or any of their duly authorized representatives, shall have access to any books, documents,
papers, and records of the contractor which are directly pertinent to this specific contract, for the
purpose of making audit, examination, excerpts, and transcriptions. Under federal regulations all
required records must be maintained by the contractor for five years after grantee makes final
payments and all other pending matters are closed (this is two years longer than the old federal
requirement of three years). The Contractor agrees to the above specified requirements.

WORKMAN'S COMP. & LIABILITY INSURANCES.
Contractor shall at his own expense carry all workmen's compensation insurance to protect
Contractor's employees and public liability insurance necessary for the full protection of Contractor
and Awarding Agency from injury to persons or property arising from the acts of Contractor or his
Subcontractors during the progress of the work. Certificates of such insurance shall be filed with
Awarding Agency and with the Construction Lender if Awarding Agency so requires, and shall be
subject to the approval of both of them as to adequacy of protection.
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INSURANCE & BONDING:
The Contractor shall carry sufficient insurance coverage for unemployment, disability, and liability to
protect contract assets from loss due to theft, fraud and/or undue physical damage, and as a
minimum shall purchase a blanket fidelity bond covering all employees in an amount equal to cash
advances from the Grantee. The Consultant shall comply with the bonding and insurance
requirements of Attachment B of OMB Circular A-110, Bonding and Insurance.

CLEAN AIR ACT:

The contractor is required to comply with all aspects for the federal Clean Air Act which is the law
that defines EPA's responsibilities for protecting and improving the nation's air quality and the
stratospheric ozone layer. The last major change in the law, the Clean Air Act Amendments of 1990,
was enacted by Congress in 1990. Legislation passed since then has made several minor changes.
The Clean Air Act, like other laws enacted by Congress, was incorporated into the United States
Code as Title 42, Chapter 85. The House of Representatives maintains a current version of the U.S.
Code, which includes Clean Air Act changes enacted since 1990.

LOBBYING:
The Contractor hereby certifies that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of it, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress 'in
connection with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement;

b. If any funds other than Federal appropriated funds have been paid or will be paid to any persons
for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, it will complete and
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
‘instructions;

c. It will require that the language of paragraph (d) of this certification be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under
grants, loans, and cooperative agreements) and that all Consultants shall certify and disclose
accordingly; and

d. Lobbying Certification - Paragraph_This certification is a material representation of fact upon
which reliance was placed when this transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this transaction imposed by section 1352,
titte 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil
penalty of not less than $10,000 and not more than $ 100,000 for each such failure.
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND
VOLUNTARY EXCLUSION

LOWER TIER COVERED TRANSACTIONS
NONDEBARMENT CERTIFICATION

This certification is required by the regulations implementing Executive Order 12549, Debarment and
Suspension, 29 CFR Part 98, Section 98.510, Participants’ Responsibilities. The regulations were
published as Part VIl of the May 26, 1988 Federal Register (pages 19160 — 19211).

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS FOR CERTIFICATION)

(2) The prospective recipient of Federal assistance funds certifies, by submission of this proposal,
that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal department or
agency.

(2) Where the prospective recipient of Federal assistance funds is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation to this proposal.

Organization

Name & Title of Authorized Representative

Signature Date
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INSTRUCTIONS FOR CERTIFICATION REGARDING DEBARMENT:

w

By signing and submitting this proposal, the prospective recipient of Federal assistance funds is
providing the certification as set out below.

The certification in this clause is a material representation of fact upon which reliance was placed
when this transaction was entered into. If it is later determined that the prospective recipient of
Federal assistance funds knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal government, the Department of Labor (DOL) may pursue
available remedies, including suspension and/or debarment.

. The prospective recipient of Federal assistance funds shall provide immediate written notice to the

person to which this proposal is submitted if at any time the prospective recipient of Federal
assistance funds learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

The terms “covered transaction” “debarred”, “suspended,” “ineligible,” “lower tie covered
transaction,” “participant,” “person,” “primary covered transaction,” "principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the meanings set out in the definitions and
coverage sections of rules implementing Executive Order 12549. You may contact the person to
which this proposal is submitted for assistance in obtaining a copy of those regulations.

The prospective recipient of Federal assistance funds agrees by submitting the proposal that,
should the proposed covered transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the DOL.

The prospective recipient of Federal assistance funds further agrees by submitting this proposal
that it will include the clause titled “Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion — Lower Tier Covered Transactions,” without modification, in all lower
tier covered transactions and in all solicitations for lower tier covered transactions.

. A participant in a covered transaction may rely upon a certification of a prospective participant in a

lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded
from the covered transaction, unless it knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the eligibility of its principals. Each
participant may, but it is not required to, check the List of Parties Excluded from Procurement or
Non-procurement Programs.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge
and information of a participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 5 of these instructions, if a participant in a
covered transactions knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal government, the DOL may pursue available
remedies, including suspension and/or debarment.
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STANDARD CONTRACT LANGUAGE REQUIRED FOR ALL
CONTRACTS AND SUBCONTRACTS

The Civil Rights, HCD, and Age Discrimination Acts Assurances:

During the performance of this Contract, the Contractor assures that no otherwise qualified
person shall be excluded from participation or employment, denied program benefits, or be
subjected to discrimination based on race, color, national origin, sex, age, or handicap, under any
program or activity funded by this Contract, as required by Title VI of the Civil Rights Act of 1964,
Title | of the Housing and Community Development Act of 1974, as amended, and the Age
Discrimination Act of 1975, and all implementing regulations.

State Nondiscrimination Clause:

a.

During the performance of this contract, Contractor and its subcontractors shall not
unlawfully discriminate, harass, or allow harassment against any employee or applicant
for employment because of the following: race, religion, color, national origin, ancestry,
disability, medical condition, marital status, age (over 40) or sex. Contractors and
subcontractors shall insure that the evaluation and treatment of their employees and
applicants for employment are free of such discrimination and harassment. Contractors
and subcontractors shall comply with the provisions of the Fair Employment and Housing
Act (Government Code, Section 12900 et seq.) and the applicable regulations
promulgated there under (California Code of Regulations, Title 2, Section 7258.0 et seq.)
The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, Section 12990 (a-f), set forth in Chapter 5 of Division 4
of Title 2 of the California Code of Regulations are incorporated into this contract by
reference and made a part hereof as if set forth in full, Contractor and its subcontractors
shall give written notice of their obligations under this clause to labor organizations with
which they have a collective bargaining or other agreement.

This Contractor shall include the nondiscrimination and compliance provisions of this
clause in all subcontracts to perform work under the contract.
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STANDARD EQUAL OPPORTUNITY CLAUSE
(CONSTRUCTION OVER $10,000)

The Contractor hereby agrees that it will incorporate or cause to be incorporated into any contract for
construction work, or modification thereof, as defined in the regulations of the Secretary of Labor at 41
CFR Chapter 60, which is paid for in whole or in part with funds obtained from the Federal Government or
borrowed on the credit of the Federal Government pursuant to a grant, contract, loan insurance, or
guarantee, or undertaken pursuant to any Federal program involving such grant, contract, loan,
insurance, or guarantee, the following equal opportunity clause:

During the performance of this contract, the Contractor agrees as follows:

1.

The Contractor will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, national origin or disabilities. The Contractor will take affirmative
action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, or national origin. Such action shall
include, but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The Contractor agrees to post
in conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, national origin or disabilities.

The Contractor will send to each labor union or representative of workers with which the
Contractor has a collective bargaining agreement or other contract or understanding, a notice to
be provided advising the said labor union or workers' representatives of the Contractor's
commitments under this section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965,
and of the rules, regulations, and relevant orders of the Secretary of Labor.

The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to its books, records, and accounts by the administering agency
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

In the event of the Contractor's noncompliance with the discrimination clauses of this contract or
with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further
government contracts or federally assisted construction contracts in accordance with procedures
authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may be
imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or
by rules, regulations, or orders of the Secretary of Labor, or as otherwise provided by law.

The Contractor will include the portion of the sentence immediately preceding paragraph "1" and
the provisions of paragraphs "1" through "7" in every contract or purchase order unless exempted
by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 504 of
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each
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10.

contractor or vendor. The Contractor will take such action with respect to any contract or
purchase order as the administering agency may direct as a means of enforcing such provisions,
including sanctions for noncompliance; provided, however, that in the event a Contractor
becomes involved in, or is threatened with, litigation with a contractor or vendor as a result of
such direction by the administering agency, the Contractor may request the United States to enter
into such litigation to protect the interests of the United States.

The Contractor further agrees that it will be bound by the above equal opportunity clause with
respect to its own employment practices when it participates in federally- assisted construction
work; provided that if the Contractor so participating is a State or local government, the above
equal opportunity clause is not applicable to any agency, instrumentality, or subdivision of such
government which does not participate in work on or under the contract.

The Contractor agrees that it will assist and cooperate actively with the administering agency and
the Secretary of Labor in obtaining the compliance of Contractors and subcontractors with the
equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor,
that it will furnish the Department and HUD and the Secretary of Labor such information as they
may require for the supervision of such compliance, and that it will otherwise assist the
administering agency in the discharge of the agency's primary responsibility for securing
compliance.

The Contractor further agrees that it will refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1965, with a contractor debarred
from, or who has not demonstrated eligibility for, government contracts and federally-assisted
construction contracts, pursuant to the Executive Order and will carry out such sanctions and
penalties for violation of the equal opportunity clause as may be imposed upon contractors and
subcontractors by the administering agency or the Secretary of Labor pursuant to Part I, Subpart
D of the Executive Order. In addition, the Contractor agrees that if it fails or refuses to comply
with these undertakings, the administering agency may take any or all of the following actions:
Cancel, terminate, or suspend in whole or in part this funding commitment (contract, loan, grant,
insurance, guarantee); refrain from extending any further assistance to the applicant under the
program with respect to which the failure or refund occurred until satisfactory assurance of future
compliance has been received from such Contractor; and refer the case to the Department of
Justice for appropriate legal proceedings.
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MBE/WBE STANDARD
BID DOCUMENT LANGUAGE FOR CONSTRUCTION CONTRACTS OVER $10,000

(The following notice shall be included in and shall be a part of all solicitations for offers and bids on all
Federal and Federally assisted construction contracts or subcontracts in excess of $10,000 to be performed
in geographical areas designated by the Secretary of Labor.)

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order

11246)

1.

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard
Federal Equal Employment Opportunity Construction Contract Specifications" set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the
contractor's aggregate workforce in each trade on all construction work in the covered areas are as
follows:

Time- tables Goals for female participation in each trade

From December 30, 1980, until further notice 6.9%

Time- tables Goals for minority participation for each trade

From November 3, 1980, until further notice | 16.2% - Imperial County — Non SMSA Counties

These goals are applicable to all contractor's construction work (whether or not it is Federal or
Federally assisted) performed in the covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its Federally involved and non-Federally involved
construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals
established for the geographical area where the contract resulting from this solicitation is to be
performed. The hours of minority and female employment and training must be substantially uniform
through the length of the contract, and in each trade, and the contractor shall make a good faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from contractor to contractor or from project to project for the sole purpose of
meeting the contractor's goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work
hours performed.

The contractor shall provide written naotification to the Director of the Office of Federal Contract
Compliance Programs, U.S. Department of Labor, within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this
solicitation. The notification shall list the name, address, and telephone number of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the
contract is to be performed.

As used in this notice, and in the contract resulting from this solicitation, the "covered area" is (insert
description of the geographical areas where the contract is to be performed giving the state, county,
and city, if any).
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MBE/WBE
STANDARD CONTRACT LANGUAGE - CONSTRUCTION OVER $10,000

FEMALE AND MINORITY GOALS AND TIMETABLES

The following goals and timetables for female utilization shall be included in all Federal and Federally-
assisted construction contracts and subcontracts in excess of $10,000. The goals are applicable to the
contractor's aggregate on-site construction workforce whether or not part of that workforce is performing work
on a Federal or Federally-assisted construction contract or subcontract.

AREA COVERED
(Goals for females apply nationwide)

Timetable Goal
From December 30, 1980, until further notice 6.9%

Until further notice, the following goals for minority utilization in each construction craft and trade shall be
included in all Federal or Federally-assisted construction contracts and subcontracts in excess of $10,000 to
be performed in the respective geographical areas. The goals are applicable to each nonexempt contractor's
total on-site construction workforce, regardless of whether or not part of that workforce is performing work on
a Federal, Federally-assisted, or non-Federally related project, contract, or subcontract.

Construction contractors participating in an approved Hometown Plan (see 41 CFR 60-4.5) are required to
comply with the goals of the Hometown Plan with regard to construction work they perform in the area
covered by the Hometown Plan. With regard to all their other covered construction work, such contractors
are required to comply with the applicable SMSA or EA goal contained in this appendix.

ECONOMIC AREAS

Area Covered Goal Percent

San Diego Economic Area
Imperial County 16.2%
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(@)

(b)

(©

MBE/WBE SUGGESTED
BID DOCUMENT LANGUAGE FOR
MINORITY/WOMEN'S BUSINESS ENTERPRISE CONSTRUCTION PROJECTS

It is the policy of the County of Imperial to take positive steps to maximize the utilization of minority
and women's business enterprises in all contract activity administered by the
County of Imperial.

The contractor will utilize his best efforts to carry out this policy in the award of his subcontracts to the
fullest extent consistent with the efficient performance of this contract. As used in this contract, the
term "minority or women's business enterprise” means a business, at least 50% of which is owned
by minority group members or women or, in the case of publicly-owned businesses, at least 51% of
the stock is owned by minority group members or women. For the purpose of this definition, minority
group members are Black, Hispanics, Asians, Native Americans, Alaskans or Pacific Islanders.

The contractor will submit the following statement as part of his/her sealed bid:
| have taken affirmative action to seek out and consider minority and women's business

enterprises for the portions of work to be subcontracted. Such actions are fully documented
in my records and available upon request. Results are as follows:

Name and Address of Minority/

Women's Firms Contractor Dollar Value of
Anticipates Utilizing* Category of Work Participation
Total Bid Total Subcontract Amount

Minority/Women's Enterprise Total of Subcontract Amount

*Indicate whether business is owned by a minority or a woman.

NOTE: Use additional sheets of paper to demonstrate Good Faith Effort, if necessary.
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (CONSTRUCTION OVER $10,000)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this
contract resulted.

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates authority.

c. "Employer identification number" means the federal social security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. "Minority" includes:

(1)Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin).

(2)Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish culture or origin, regardless of race).

(3)Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, southeast Asia, the Indian subcontinent or the Pacific
Islands).

(4) American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. Whenever the Contractor, or any subcontractor at any tier, contracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications and the notice which contains the applicable goals
for minority and women participation and which is set forth in the solicitations from which this
contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U. S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the plan area (including goals and
timetables) shall be in accordance with that plan for those trades which have unions participating
in the plan. Contractors must be able to demonstrate their participation in and compliance with
the provisions of any such Hometown Plan. Each Contractor or subcontractor participating in an
approved plan is individually required to comply with its obligations under the EEO clause, and to
make a good faith effort to achieve each goal under the plan in each trade in which it has
employees. The overall good faith performance by other contractors or subcontractors toward a
goal in an approved plan does not excuse any covered contractor's or subcontractor's failure to
take good faith efforts to achieve the plan's goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7.a. through 7.p. of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment and
training of minority and women utilization the Contractor should reasonably be able to achieve in
each construction trade in which it has employees in the covered area. Covered construction
contractors performing construction work in geographical areas where they do not have a federal
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or federally assisted construction contract shall apply the minority and women goals established
for the geographical area where the work is being performed. Goals are published periodically in
the Federal Register in notice form and such notices may be obtained from any Office of Federal
Contract Compliance Programs or from federal procurement contracting officers. The Contractor
is expected to make substantially uniform progress in meeting its goals in each craft during the
period specified.

. Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant thereto.

. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the contractor during the
training period, and the contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment opportunities.
Trainees must be trained pursuant to training programs approved by the U.S. Department of
Labor.

. The Contractor shall take specific affirmative action’s to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon its effort to achieve maximum results from its actions. The Contractor shall document
these efforts fully and shall implement affirmative action steps at least as extensive as the
following:

a. Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are assigned
to work. The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to
minority individuals or women working at such sites or in such facilities.

b. Establish and maintain a current list of minority and women recruitment sources, provide
written notification to minority and women recruitment sources and to community
organizations when the contractor or its unions have employment opportunities available,
and maintain a record of the organizations' responses.

C. Maintain a current file of the names, addresses and telephone numbers of each minority
and female off the street applicant and minority or women referral from a union, a
recruitment source or community organization and of what action was taken with respect
to each such individual. If such individual was sent to the union hiring hall for referral
and was not referred back to the contractor by the union or, if referred, not employed by
the contractor, this shall be documented in the file with the reason therefore, along with
whatever additional actions the contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which
the contractor has a collective bargaining agreement has not referred to the contractor a
minority person or woman sent by the Contractor or when the contractor has other
information that the union referral process has impeded the contractor's efforts to meet its
obligations.

e. Develop on the job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
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apprenticeship and trainee programs relevant to the contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The
contractor shall provide notice of these programs to the sources compiled under 7b.
above.

Disseminate the contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligations; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is
performed.

Review at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions, including specific review
of these items with on-site supervisory personnel such as superintendents, general
foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

Disseminate the contractor's EEO policy externally by including it in any advertising in the
news media, specifically including minority and women-focused news media, and
providing written notification to and discussing the contractor's EEO policy with other
contractors and subcontractors with whom the contractor does or anticipates doing
business.

Direct its recruitment efforts, both oral and written, to minority, women and community
organizations, to schools with minority- and women-students and to minority and women-
recruitment and training organizations serving the contractor's recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the contractor
shall send written notification to organizations such as the above, describing the
openings, screening procedures, and tests to be used in the selection process.

Encourage present minority and women employees to recruit other minority persons and
women and, where reasonable, provide after-school summer and vacation employment
to minority and female youth both on the site and in other areas of a contractor's
workforce.

Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR Part 60.3.

Conduct at least annually, an inventory and evaluation at least of all minority and women
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., or other advancement opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel- and
employment-related activities to ensure that the EEO policy and the Contractor's
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non-segregated except that separate
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9.

10.

11.

12.

13.

14.

or single user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority- and women-owned construction companies, contractors and suppliers, including
circulation of solicitations to minority- and women-focused Contractor associations and
other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance
under the contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7.a. through 7.p.). The efforts of a contractor
association, joint contractor/union, contractor/community, or other similar group of which the
contractor is a member and participant, may be asserted as fulfilling any one or more of its
obligations under 7.a. through 7.p. of these specifications provided that the contractor actively
participates in the group, makes every effort to assure that the group has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the
program are reflected in the contractor's minority and women workforce participation, makes a
good faith effort to meet its individual goals and timetables, and can provide access to
documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established.
The Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both men and women, and all women, both minority and
non-minority. Consequently, the Contractor may be in violation of the Executive Order if a
particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the Contractor may be in violation of the
Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from
government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph
7 of these specifications, to achieve maximum results from its efforts to ensure equal employment
opportunity. If the Contractor fails to comply with the requirements of the Executive Order, the
implementing regulations, or these specifications, the Director shall proceed in accordance with
41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company's EEO policy is being carried out, to submit reports relating to
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15.

16.

the provisions hereof as may be required by the government and to keep records. Records shall
at least include for each employee the name, address, telephone number, construction trade,
union affiliation, if any, employee identification number when assigned, social security number,
race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in
status, hours worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and retrievable form;
however, to the degree that existing records satisfy this requirement, Contractors shall not be
required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for the
hiring of local or other area resident (e.g., those under the Public Works Employment Act of 1977
and the Community Development Block Grant Program).

By the submission of this bid, the bidder, offeror, applicant, or subcontractor certifies that
he/she does not maintain or provide for his/her employees any segregated facility at any of
his/her establishments, and that he/she does not permit employees to perform their services at
any location under his/her control where segregated facilities are maintained. He/she certifies
further that he/she will not maintain or provide for employees any segregated facilities at any of
his/her establishments, and he/she will not permit employees to perform their services at any
location under his/her control where segregated facilities are maintained. The bidder, offeror,
applicant, or subcontractor agrees that a breach of this certification is a violation of the Equal
Opportunity Clause of this contract. As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms, and other storage or dressing areas,* transportation and
housing facilities provided for employees which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin, habits, local custom, or
otherwise. He/she further agrees that (except where he/she has obtained identical certifications
from proposed subcontractors for specific time periods) he/she will obtain identical certifications
from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are
not exempt from the provisions of the Equal Opportunity Clause; that he/she will retain such
certifications in his/her files; and that he/she will forward the following notice to such proposed
subcontractors (except where proposed subcontractors have submitted identical certifications for
specific time periods).*Parking lots, drinking fountains, recreation or entertainment areas.
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CALIFORNIA STATE LABOR STANDARDS AND PREVAILING WAGES

All contractors and subcontractors shall give the following certification to the grantee and forward this
certification to the grantee within 10 days after the execution of any contract or subcontract.

A.

"I am aware of the provisions of Section 1720 et seq. of the California Labor Code which
requires that the State prevailing wage rate shall be paid to employees where this rate
exceeds the Federal wage rate."

"I am aware of the provisions of Section 3700 of the California Labor Code which require
every employer to be insured against liability for workers' compensation or to undertake
self-insurance in accordance with the provisions of that Code, and | will comply with such
provisions before commencing the performance of the work of this contract.”

"It is further agreed that, except as may be provided in Section 1810-1814 of the California
Labor Code, the maximum hours a worker is to be employed is limited to eight hours a day
and 40 hours a week and the subcontractor shall forfeit, as a penalty, $25 for each worker
employed in the execution of the subcontract for each calendar day during which a worker is
required or permitted to labor more than eight hours in any calendar day or more than 40
hours in any calendar week."

“I am aware of the provisions of California Labor Code Section 1815 notwithstanding the
provisions of 1810-1814 inclusive, of this code, and not withstanding any stipulation inserted
in any contract pursuant to the requirements of said sections, work performed by employees
of contractors in excess of 8 hours per day, and 40 hours during any one week, shall be
permitted upon public work upon compensation for all hours worked in excess of 8 hours per
day at not less than 1-1/2 times the basic rate.”

“I am aware of the provisions of California Labor Code, Section 1777.5 which requires the
employment of apprentices on all public works projects and the payment of training
contributions to the proper agency.”

Section 1861 of the California Labor Code; Each contractor to whom a public works
contract is awarded shall sign and file with the awarding body the following certification
prior to performing the work of the contract: "I am aware of the provisions of Section
3700 of the Labor Code which require every employer to be insured against liability for
workers' compensation or to undertake self-insurance in accordance with the provisions
of that code, and | will comply with such provisions before commencing the performance
of the work of this contract."

22

Initials




STATE LABOR STANDARDS PROVISIONS

State prevailing wage rates shall apply when the State wage rate is higher than the Federal wage rate. All
contractors and subcontractors are subject to the application of Section 1720 et seqg. of the California Labor
Code which details the regulations and procedures governing the payment of State prevailing wages.

All contractors and subcontractors are subject to the provisions of Section 3700 of the California Labor Code
which requires that every employer be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of the code.

All contractors and subcontractors are subject to the provisions of Sections 1810-1814 of the California Labor
Code which provide that the maximum hours a worker is to be employed is limited to eight hours a day and
40 hours a week and the contractor or subcontractor shall forfeit, as a penalty, $25 for each worker employed
in the execution of the contract for each calendar day during which a worker is required or permitted to labor
more than eight hours in any calendar day or more than 40 hours in any calendar week and is not paid
overtime.

Section 1815 of the California Labor Code requires that not withstanding the provisions of Sections 1810-
1814, employees of contractors who work in excess of eight hours per day and 40 hours per week shall be
compensated for all hours worked in excess of eight hours per day at not less than I-I/2 times the basic rate of

pay.
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Federal Labor Standards Provisions:
Applicability

The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States of
America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions applicable to
such Federal assistance.

A. 1. (1) Minimum Wages. All laborers and mechanics employed or working upon the site of the work (or under the
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account (except such
payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFFT Part 3), the
full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section I(b)(2) of the Davis-Bacon Act an
behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of 29 CFR-
5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly)
under plans, funds, or programs, which cover the particular weekly period, are deemed to be constructively made or incurred during
such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or
mechanics performing work in more than one classification may be compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's pay- roll records accurately set forth the time spent in each classification
in which work is performed. The wage determination (including any additional classification and wage rates conformed under 29
CFR Part 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1 321) shall W posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible. place where it can be easily seen by the workers.

(ii) (&) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed
under the contract shall t>e classified in conformance with the wage determination. HUD shall approve an additional classification
and wage rate and fringe benefits therefore only when the following criteria have been met

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives. and HUD or its designee agree on the classification and wage rate (including the amount designated for fringe
benefits where appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the Wage and
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved
by the Office of Management and Budget under OMB control number 1215-0140.)

(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives,
and HUD or its designee do not agree on the proposed classification and wage rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee shall refer the questions, including the views of all interested parties and the
recommendation of HUD or its designee, to the Administrator for determination. The Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the
30-day period that additional time is necessary. (Approved by the Office of Management and Budget under OMB Control Number
1215-0140.)

(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(b) or (c) of
this paragraph, shall be paid to all workers performing work in the classification under this con- tract from the first day on which work
is performed in the classification.

(iif) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon Act have been met The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of obligations under the plan or program. (Approved by the Office of
Management and Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause to be withheld from the contractor under this contract or any other
Federal contract with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor so much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee or helper, employed or working on the site of the work (or under the United States Housing Act of 1937 or under
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the Housing Act of 1949 in the construction or development of the project), all or part of the wages required by the contract HUD or
its designee may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be necessary to cause
the suspension of any further payment advance, or guarantee of funds until such violations have ceased. HUD or its designee may,
after written notice to the contractor, disburse such amounts withheld for and on account of the contractor or sub- contractor to the
respective employees to whom they are due. The Comptroller General shall make such disbursements in the case of direct Davis-
Bacon Act contracts.

3. (I) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor
during the course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of
the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or development of
the project). Such records shall contain the name, address, and social security number of each such worker. his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in Section | (b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of
any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or pro- gram
described in Section | (b)(2)(B) of the Davis-Bacon Act the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost
incurred in providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written
evidence of the registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs. (Approved by the Office of Management and Budget
under OMB Control Numbers 1215-0140 and 1215-0017.)

(ii) (@) The contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrolls to HUD or its designee if the agency is a party to the contract but if the agency is not such a party, the contractor will submit
the payrolls to the applicant sponsor, or owner, as the case may be, for transmission to HUD or its designee. The payrolls submitted
shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5(a)(3)(i). This
information may be submitted in any form desired. Optional Form WH-347 is available for this purpose and may be purchased from
the Superintendent of Documents (Federal Stock Number 029-005-W014-1), U.S. Government Printing Office, Washington, DC.
20402. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. (Approved by the Office of
Management and Budget under OMB Control Number 1215-0149.)

(b) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and shall certify
the following:

(1) That the payroll for the payroll period contains the information required to be maintained under 29 CFR Part 5.5
(2)(3)(i) and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 29 CFR
Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into the contract

(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347
shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph A.3.(ii)(b) of this section.

(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph A.3.(i) of this section available
for inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall
permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit
the required records or to make them available, HUD or its designee may, after written notice to the contractor, sponsor, applicant or
owner, take such action as may be necessary to cause the suspension of any further payment advance, or guarantee of funds.
Further- more, failure to submit the required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR Part 5.1 2.

4. (i) Apprentices and Trainees. Apprentices. Apprentices will be permitted to work at less than the predetermined
rate for the work they per- formed when they are employed pursuant to and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship and
Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, but
who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be
eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the registered program.
Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid
fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify
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fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the applicable apprentice classification, fringes
shall be paid in accordance with that determination. In the event the Bureau of Apprenticeship and Training, or a State
Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program which has
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by
the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in the approved program
for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any employee
listed on the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. In the event the
Employment and Training Administration withdraws approval of a training program, the contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR
Part 3 which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor will insert in any sub- contracts the clauses contained in 29 CFR
5.5(a)(1) through (10) and such other clauses as HUD or its designee may by appropriate instructions require, and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR Part 5.5.

7. Contract Termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract
shall not be subject to the general disputes clause of this contract Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the
employees or their representatives.

10. (1) Certification of Eligibility. By entering into this contract the con- tractor certifies that neither it (nor he or she)
nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts
by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD
programs pursuant to 24 CFR Part 24.

(if) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract
by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD
programs pursuant to 24 CFR Part 24.

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1010, Title 18, U.S.C., "Federal Housing Administration transactions”, provides in part "Whoever, for
the purpose of . . . influencing in any way the action of such Administration . ..makes, utters or publishes any statement knowing
the same to be false .. .shall be fined not more than $5,000 or imprisoned not more than two years, or both."

11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage, salary, or
other labor standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated against by
the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards applicable under this
Contract to his employer.

B. Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms "laborers" and
"mechanics" include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of eight
hours in any calendar day or in excess of forty hours in such workweek, whichever is greater.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth
in subparagraph (1) of this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the unpaid
wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract
for the District of Columbia or a territory, to such District or to such territory, for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the
clause set forth in sub- paragraph (1) of this paragraph, in the sum of $1 0 for each calendar day on which such individual was
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required or permitted to work in excess of eight hours or in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in subparagraph (1) of this paragraph.

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or
upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys
payable on account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with
the same prime contract or any other Federally-assisted con- tract subject to the Contract Work Flours and Safety Standards Act
which is held by the same prime contractor such sums as may be determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in subparagraph (2) of this
paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a clause requiring the subcontractors to include these clauses in any lower
tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in subparagraphs (1) through (4) of this paragraph.

C. Health and Safety

(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and safety as determined under construction safety and health standards
promulgated by the Secretary of Labor by regulation.

(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926
(formerly part 1518) and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety
Standards Act (Public Law 91 -54, 83 Stat 96).

(3) The Contractor shall include the provisions of this Article in every subcontract so that such provisions will be
binding on each subcontractor. The Contractor shall take such action with respect to any subcontract as the Secretary of Housing
and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.

(Organization/Firm)

(Name & Title of Authorized Representative)

(Signature) (Date)
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

004600 CERTIFICATION FOR CONTRACTS, GRANTSAND LOANS

The undersigned certifies, to the best of his or her knowledge and belief, that:

1.

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant or Federal loan, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant or loan.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant or loan,
the undersigned shall complete and submit Standard Form — LLL, “Disclosure of Lobbying Activities,” in
accordance with itsinstructions.

The undersigned shall require that the language of this certification be included in the award documents for all
subawards at al tiers (including contracts, subcontracts, and subgrants under grants and loans) and that all
subrecipients shall certify and disclose accordingly.

This certification is a materia representation of fact upon which reliance was placed when this transaction was made
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed
by Section 1354, Title 34, US Code. Any person who failsto file the required certification shall be subject to a civil
penalty of not less than $10,000 and not more than $100,000 for each such failure.

(Organization/Firm)

(Name & Title of Authorized Representative)

(Signature) (Date)
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

004700 CONTRACTOR’'S CERTIFICATION REGARDING WORKER’S
COMPENSATION INSURANCE

State of Cdlifornia

County of

| am aware of the requirements that every employer to be insured against liability for workers compensation or to
undertake self-insurance in accordance with the provisions of that applicable codes, and | will comply with such
provisions before commending the performance of the work of this Contract.

(Organization/Firm)

(Name & Title of Authorized Representative)

(Signature) (Date)
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004800 TABULATION OF SUBCONTRACTORS

Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

No.

Subcontractor

Work To Be Performed

Per cent Of
Total
Contract

Name:
Address:

CA License#:

Name:
Address:

CA License#:

Name:
Address:

CA License #:

Name:
Address:

CA License#:

Name:
Address:

CA License#:

Name:
Address:

CA License #:

Name:
Address:

CA License#:

Name:
Address:

CA License#:

Name:
Address:

CA License #:

10.

Name:
Address:

CA License #:

(LIST ALL SUBCONTRACTORS. ATTACH ADDITIONAL PAGESOF THISFORM IF NEEDED.)
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

004900 BIDDER QUALIFICATIONS STATEMENT

The bidder shall submit, as part of its proposal, the following statements as to its experience qualifications. The
bidder certifies that all statements and information set forth are true and accurate.

The bidder has been engaged in the contracting business under its present business name for
years.

Experience in work of nature similar in type and magnitude to that set forth in the specification extends
over aperiod of years.

The bidder, as Contractor, has satisfactorily completed all contracts awarded to it, except as follows:
(Name any and al exceptions and reasons therefore. Bidder should attach additional pages if
necessary).

The following contracts cover work similar in type and magnitude to that set forth in the specification
have been satisfactorily completed within the last five (5) years for the following owners (person,
firms or authorities):

No.

Telephone Contract Y ear
Owner No. Amount Type of Work Complete
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

The bidder shall provide an audited financial statement (no more than two years old) with
accompanying notes. (An audited financia statement with accompanying notes of a parent company
guarantor may be substituted. A financial statement that is not audited is not acceptable. A letter
verifying availability of aline of credit is not a substitute for the required financial statement.) A
financial statement reviewed by a CPA (Certified Public Accountant) will be accepted.

I:IYes I:INO

The bidder shall fill in the following blanks based on the bidder’ s attached financial statement.

Current Assets: $
Current Liabilities: $
Total Net Worth: $
Current Ratio (Assetg/Liabilities):

Working Capital (Current Assets— Current Liabilities): $
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005000 TABULATION OF MAJOR MATERIAL SUPPLIERS

The contractor shall indicate opposite each item of equipment or material listed below the name of the manufacturer

and supplier of the equipment or material proposed to be furnished under the bid.

No.

Iltem

M anufacturer

Supplier

10.

11.

12.
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13.

14

15

16

17

18

19

20

21.

22.

23.

24,

25.

26.

(ATTACH ADDITIONAL NUMBERED PAGES IF NEEDED)
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

005100 NOTICE OF AWARD

Dated:
Project: Owner: Owner's Contract No.:
Winterhaven Public Safety Facility County of Imperial |CCED-008
Contract: Engineer's Project No.:

124815

Bidder:
Bidder's Address (send Certified Mail, Return Receipt Requested):
You are notified that your Bid dated for the above Contract has been considered. You are the

Successful Bidder and are awarded a Contract for the construction of the Imperial County Community & Economic
Development Department — Winter haven Public Safety Facility Project.

The Contract Price of your Contract is
Dollars ($ )-

Y ou must comply with the following conditions within fifteen (15) days of the date you receive this Notice of Award.
1. Deliver to the Owner four (4) fully executed counterparts of the Contract Documents.

2. Deliver with the executed Contract Documents the Performance and Payment Bonds and Insurance
Certificate as specified in the Instructions to Bidders (Article 20), and General Conditions (Paragraph 5.01)

Failure to comply with these conditions within the time specified will entitle the Owner to consider you in default, annul
this Notice of Award and declare your Bid Security forfeited.

Within ten (10) days after you comply with the above conditions, the Owner will return to you one (1) fully executed
counterpart of the Contract Documents.

Y ou are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

County of Imperial
(Owner)

(Authorized Signature)

(Title)

EJCDC C-510 Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

ACCEPTANCE NOTICE

Receipt of above NOTICE OF AWARD is hereby acknowledged

By: ,

thisthe day of , 2017.

By:

(Authorized Signature)

(Title)

State of }

County of }

On , before me, ,

Notary Public, personally appeared ,

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) isare subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in hig/her/their authorized capacity(ies), and that
by hig/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted,
executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true
and correct.

WITNESS my hand and official seal.

Signature of Notary Public

EJCDC C-510 Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

005210 AGREEMENT CONDITIONSAND COUNTY SAMPLE AGREEMENT

THIS AGREEMENT isby and between County of Imperial (“Owner™)

and
(“Contractor”).

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

TABLE OF ARTICLES Page
Agreement 00521-1
Article 1-Work 00521-1
Article 2-The Project 00521-1
Article 3-Engineer 00521-1
Article 4-Contract Times 00521-2
Article 5-Contract Place 00521-2
Article 6-Payment Procedures 00521-2
Article 7-Interest 00521-4
Article 8-Contractor’s Representatives 00521-4
Article 9-Contract Documents 00521-4
Article 10-Miscellaneous 00521-5

ARTICLE 1- WORK

1.01  The Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is
generally described as follows:

Imperial County Community & Economic Development Department — Winterhaven Public Safety
Facility Project

ARTICLE 2-THE PROJECT

201  TheProject for which the Work under the Contract Documents may be the whole or only a part is generaly
described as follows:

Imperial County Community & Economic Development Department — Winterhaven Public Safety
Facility Project

ARTICLE 3—-ENGINEER

3.01 The Project has been designed by Dynamic Consulting Engineers, Inc. (Design Engineer) and MPA
Architects (Design Architect). The Owner will have a Construction Manager for this project, who is to act
as the Owner’s representative, assume all duties and responsibilities, and have the rights and authority
assigned to the Engineer in the Contract Documents for the construction phase in connection with the
completion of the Work, except for modifying the project deign or plans and specifications. The
Construction Manager shall act as the Engineer during the construction phase as specified elsewhere in the
Contract Documents. The Design Engineer will only be involved for the design related clarifications and
changes required as requested by the Owner.
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ARTICLE 4—CONTRACT TIMES
4.01 Time is of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final
payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Daysto Achieve Final Completion

A. TheWork will be completed and ready for Final Payment within two hundred and ten (210) calendar
days after the date when the Contract Time commences to run as provided in Paragraph 2.03 of the
Genera Conditions.

4.03 Liquidated Damages

A. The Contractor and the Owner recognize that time is of the essence for this Agreement and that the
Owner will suffer financial lossif the Work is not completed within the times specified in Paragraph 4.02
above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The
parties also recognize the delays, expense, and difficulties involved in proving in a lega or arbitration
preceding the actual loss suffered by the Owner if the Work is not completed on time. Accordingly,
instead of requiring any such proof, the Owner and the Contractor agree that as liquidated damages for
delay (but not as a penalty), the Contractor shall pay Owner $3,160.00 for each day that expires after the
time specified in Paragraph 4.02 for completion and readiness for find payment until the Work is
completed and ready for final payment.

ARTICLE 5-CONTRACT PRICE

5.01  Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an
amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A and
5.01.B below:

A. For al Unit Price Work, an amount equal to the sum of the established unit price for each separately
identified item of Unit Price Work times the estimated quantity of that item asindicated in this paragraph
5.01.B:

B. Asprovided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and
determinations of actual quantities and classifications are to be made by Engineer as provided in
Paragraph 9.07 of the General Conditions. Unit prices have been computed as provided in Paragraph
11.03 of the General Conditions.

ARTICLE 6 —-PAYMENT PROCEDURES
6.01  Submittal and Processing of Payments

A. The Contractor shall submit Applications for Payment in accordance with Article 14 of the General
Conditions. Applications for Payment will be reviewed, approved and processed by the Construction
Manager as provided in the General Conditions.

6.02 Progress Payments; Retainage

A. The Owner shall make progress payments on account of the Contract Price on the basis of the
Contractor’s Applications for Payment on or about the 20th day of each month during performance of the
Work as provided in Paragraphs 6.02.A.1 and 6.02.A.2 below. All such payments will be measured by
the Schedule of Values established as provided in Paragraph 2.07.A of the General Conditions.

EJCDC C-521 Agreement
005210 - 2




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

1. Prior to Substantid Completion, Progress Payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously made and
less such amounts as the Engineer may determine or the Owner may withhold, including but not
limited to liquidated damages, in accordance with Paragraph 14.02 of the General Conditions:

a.  Ninety-five percent (95%) of Work completed (with the balance being retainage); and

b. Ninety-five percent (95%) of cost of materials and equipment not incorporated in the Work
(with the balance being retainage).

2. Upon Substantial Completion, the Owner shall pay an amount sufficient to increase total payments to
the Contractor to ninety-five percent (95%) of the Work completed, less such amounts as the
Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Conditions.

6.03 Final Payment

A. Upon receipt of the final Application for Payment accompanied by the Engineer’s recommendation of
payment in accordance with Paragraph 14.07 of the General Conditions, the Owner shal pay the
Contractor as provided in Paragraph 14.07 of the General Conditions the remainder of the Contract Price
as recommended by the Engineer as provided in said Paragraph 14.07, less any sum the Owner is entitled
to set of f against the Engineer’ s recommendation, including but not limited to liquidated damages.

6.04 Substitution of Security

Upon Contractor’ s request, COUNTY will make payment of funds withheld from progress payments to
ensure performance under the contract pursuant to the requirements of California Public Contracts Code,
section 22300, if the Contractor depositsin escrow with COUNTY,, or with a bank acceptable to COUNTY,
securities eligible for investment under Government Code section 16430 or bank savings and loan
certifications of deposit, subject to the following conditions:

A. Contractor shall bear the expense of COUNTY and the escrow agent, and COUNTY and the bank, in
connection with the escrow deposit made.

B. Securities or certificates of deposit to be placed in escrow shall be of avalue at least equivalent to the
amount of retention to be paid to the Contractor pursuant to this Article.

C. Contractor shall enter into an escrow agreement satisfactory to COUNTY,, which agreement shall
include provisions governing, inter alias:

1. theamount of securities to be deposited,

2. theproviding of powers of attorney or other documents necessary for the transfer of the
securities to be deposited,

3. conversion of cash to provide funds to meet defaults by Contractor including, but not limited
to, termination of Contractor’s control over the work, stop notice filed pursuant to law or
other amounts to be kept or retained under the provisions of the contract,

4. decreasein value of securities on deposit,

5. thetermination of the escrow upon completion of the contract.

D. Contractor shall obtain the written consent of the surety to such agreement.
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ARTICLE 7—-INTEREST

7.01  All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at
eight percent (8%) per annum.

ARTICLE 8 -CONTRACTOR’SREPRESENTATIONS

8.01 In order to induce the Owner to enter into this Agreement the Contractor makes the following
representations:

A. The Contractor has examined and carefully studied the Contract Documents and the other related data
identified in the Bidding Documents.

B. The Contractor has visited the Site and become familiar with and is satisfied as to the General, Local, and
Site Conditions that may affect cost, progress, and performance of the Work.

C. The Contractor is familiar with and is satisfied as to all Federal, State, and Local Laws and Regulations
that may affect the cost, progress, and performance of the Work.

D. The Contractor has obtained and carefully studied (or assumes responsibility for doing so) all additional
or supplementary examinations, investigations, explorations, tests, studies, and data concerning
conditions (Surface, Subsurface, and Underground Facilities) at or contiguous to the Site which may
affect the cost, progress, or performance of the Work or which relate to any aspect of the means, methods,
techniques, sequences, and procedures of construction to be employed by the Contractor, including any
specific means, methods, techniques, sequences, and procedures of construction expressy required by the
Bidding Documents, and safety precautions and programs incident thereto.

E. The Contractor does not consider that any further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract Documents.

F. The Contractor is aware of the general nature of work to be performed by the Owner and others at the
Site that relates to the Work asindicated in the Contract Documents.

G. The Contractor has correlated the information known to the Contractor, information and observations
obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all
additional examinations, invegtigations, explorations, tests, studies, and data with the Contract
Documents.

H. The Contractor has given the Owner written notice of al conflicts, errors, ambiguities, or discrepancies
that the Contractor has discovered in the Contract Documents, and the written resolution thereof by the
Owner is acceptable to the Contractor.

I.  TheContract Documents are generally sufficient to indicate and convey aclear understanding of all terms
and conditions for the performance and furnishing of the Work.

ARTICLE 9—-NOT USED
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ARTICLE 10-MISCELLANEOUS

10.01 Terms
A. Terms used in this Agreement will have the meanings stated in the General Conditions and the
Supplementary Conditions.
10.02  Assignment of Contract
A. No assgnment by aparty hereto of any rights under or interestsin the Contract will be binding on another
party hereto without the written consent of the party sought to be bound; and, specifically but without
limitation, moneys that may become due and moneys that are due may not be assigned without such
consent (except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.
10.03  Successorsand Assigns
A. The Owner and the Contractor each bindsitself, its partners, successors, assigns, and legal representatives
to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.
10.04 Severability
A. Any provison or part of the Contract Documents held to be void or unenforceable under any Law or
Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding
upon the Owner and the Contractor, who agree that the Contract Documents shall be reformed to replace
such stricken provision or part thereof with a valid and enforceable provision that comes as close as
possible to expressing the intention of the stricken provision.
10.05 Prevailing Wage
A. Noticeis hereby given that, pursuant to 1773 of the Labor Code of the State of California, the Owner has

obtained from the Director of the Department of Industrial Relations the genera prevailing rate of per
diem wages and the general prevailing rate for holidays and overtime work for each craft, classification,
or type of worker required to execute the Contract. A copy of said prevailing rate of per diem wagesis
on file in the principal office of the Owner, to which reference is hereby made for further particulars.
Said prevailing rate of per diem wages will be made available to any interested party upon request, and a
copy thereof shall be posted at each site.
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IMPERIAL COUNTY SAMPLE CONTRACT
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15. SAMPLE AGREEMENT

AGREEMENT FOR CONSTRUCTION SERVICES

[Contractor]
THIS AGREEMENT FOR SERVICES (“Agreement”), made and entered into effective the
day of , 2015, by and between the County of Imperial, a political

subdivision of the State of California, by and through its Community & Economic Development
Department (“COUNTY?™), and [Enter Contractor], a [Enter Business Entity] (“CONTRACTOR?”)
(individually, “Party;” collectively, “Parties”).
RECITALS

WHEREAS, COUNTY desires to retain a qualified individual, firm or business entity to
provide professional services for construction services for the Palo Verde Water District South Tank
Replacement Project (“Project”); and

WHEREAS, CONTRACTOR represents that it is qualified and experienced to perform the
services; and

WHEREAS, COUNTY desires to engage CONTRACTOR to provide services by reason of its
qualifications and experience for performing such services, and CONTRACTOR has offered to
provide the required services for the Project on the terms and in the manner set forth herein.

NOW, THEREFORE, in consideration of their mutual covenants, COUNTY and
CONTRACTOR have and hereby agree to the following:
1. DEFINITIONS.

1.1.  “Invitation for Bids” shall mean that document that describes the Project and project
requirements to prospective bidders entitled “Winterhaven Water / Sewer Improvements ...” dated
___,2015. The Invitation for Bids, including Special Conditions, Addendum(s), Special
Notice(s), and Plans and Specifications (as defined in paragraph 1.3), are attached hereto as Exhibit
“A” and incorporated herein by this reference.

1.2. “Proposal” shall mean CONTRACTOR’s document entitled [Enter Proposal] dated
[Enter Date] and submitted to Clerk of the Board on [Enter Date]. The Proposal is attached hereto as
Exhibit “B” and incorporated herein by reference.

I
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1.3. “Plans and Specifications” shall mean the plans and specifications approved by the
Manager of ICCED, or his/her designee, for the Project. While COUNTY is responsible for the
completeness and accuracy of the Plans and Specifications for the Project, CONTRACTOR is required
to review the Plans and Specifications and promptly report any errors or omissions to COUNTY.

2. CONTRACT COORDINATION.
2.1.  The Manager of ICCED or his/her designee shall be the representative of COUNTY for

all purposes under this Agreement. The Manager of ICCED or his/her designee is hereby designated
as the Contract Manager for COUNTY. He/she shall supervise the progress and execution of this
Agreement.

2.2. CONTRACTOR shall assign a single Contract Manager to have overall responsibility
for the progress and execution of this Agreement. Should circumstances or conditions subsequent to
the execution of this Agreement require a substitute Contract Manager for any reason, the Contract
Manager designee shall be subject to the prior written acceptance and approval of COUNTY’s
Contract Manager.

3. SCOPE OF WORK.

3.1. CONTRACTOR shall provide all materials and labor to perform this Agreement
consistent with the Invitation for Bid and the Proposal, as set forth in Exhibits “A” and “B.” In the
event of a conflict amongst this Agreement, the Invitation for Bid, and the Proposal, the Invitation for
Bid shall take precedence over the Proposal and this Agreement shall take precedence over both.

3.2.  All described work shall be constructed, installed, placed, and performed in
conformance with the Plans and Specifications and all Special Provisions contained therein and as
directed by COUNTY'’s engineer.

4, WORK TO BE PERFORMED BY CONTRACTOR.

4.1. CONTRACTOR shall comply with all terms, conditions, and requirements of the
Invitation for Bid, Plans and Specifications, Proposal, and this Agreement.

4.2.  CONTRACTOR shall perform such other tasks as necessary and proper for the full
performance of the obligations assumed by CONTRACTOR hereunder.
I
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4.3. CONTRACTOR shall:

(@) Procure all permits and licenses, pay all charges and fees, and give all notices
that may be necessary and incidental to the due and lawful prosecution of the services to be performed
by CONTRACTOR under this agreement;

(b) Keep itself fully informed of all existing and proposed federal, state and local
laws, ordinances, regulations, orders and decrees which may affect those engaged or employed under
this Agreement;

() At all times observe and comply with, and cause all of its employees to observe
and comply with all of said laws, ordinances, regulations, orders and decrees mentioned above; and

(d) Immediately report to COUNTY’s Contract Manager in writing any discrepancy
or inconsistency it discovers in said laws, ordinances, regulations, orders and decrees mentioned above
in relation to any plans, drawings, specifications or provisions of this Agreement.

S. CHANGE ORDERS.

5.1. Change Orders. CONTRACTOR shall make no changes to the work to be performed

pursuant to this Agreement, including but not limited to additions, deletions, modifications or
substitutions, nor shall CONTRACTOR perform any extra work (collectively, “Change Order Work”)
without the prior written consent of COUNTY. If CONTRACTOR encounters conditions it considers
different from those described in Exhibit “A” to this Agreement, CONTRACTOR may request a
change order in conformance with COUNTY’s standard procedure (“Change Order”). If COUNTY
approves the request, CONTRACTOR will execute a Change Order and CONTRACTOR’s execution
of the Change Order shall confirm approval thereof. COUNTY may order additional work, and
CONTRACTOR shall perform such changes in the work as directed by COUNTY in any Change
Order prepared by CONTRACTOR. COUNTY’s rights to eliminate portions of the work or initiate a
Change Order shall not be limited in any way. The Change Order shall be in writing and shall include:

(@) Any and all supporting documents and drawings depicting the source and
location of the desired change, and explain in detail the field conditions and reasons for the requested
change;
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(b) Any change or adjustment to the compensation set forth in this Agreement as a
result of changes in the work based on a lump sum or time and material basis, as may be directed by
COUNTY; and

(c) Any request for adjustments to time for completion of the Project.

5.2.  Payment for Change Order Work. CONTRACTOR shall not be entitled to receive any

compensation for work, labor, materials, or changes of any kind, regardless of whether ordered by
COUNTY or any of its representatives, unless a Change Order has been submitted in writing and
approved prior to the commencement of any Change Order Work as described above. If the changes
are required by any inspecting governmental agencies or utility companies, or are otherwise required
to comply with any codes, laws, rules or regulations, including those set forth in this Agreement, then
CONTRACTOR shall not be entitled to any increases in the compensation set forth in this Agreement

or other compensation as a result of the changes.

5.3. Disputed Change Order Work. Any dispute concerning the performance of such

Change

Order Work or the amount of compensation to be paid to CONTRACTOR by COUNTY shall not
affect CONTRACTOR’s obligation to perform such Change Order Work. CONTRACTOR agrees
that it shall timely complete all Change Order Work even if there shall be a dispute between
CONTRACTOR and COUNTY over the amount or scope of the Change Order Work.
CONTRACTOR shall have the right to be compensated for any undisputed Change Order Work
amounts as determined to be undisputed in COUNTY’s sole discretion.

5.4. Authorized Representative. No Change Order shall be valid or binding against

COUNTY unless such Change Order has been executed by COUNTY’s designated representative,
who is the Imperial County Community & Economic Development Manager. COUNTY shall notify
CONTRACTOR in writing if the designated representative is changed.

5.5. Limits. When applicable, the authority to execute a Change Order on this project shall
not exceed the amount allowed by law pursuant to Public Contract Code sections 20137-20142 et seq.,
except as follows:

7
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(@) Where Change Orders are in an amount between ten percent (10%) and twenty-
five percent (25%) of the amount set forth in this Agreement and based on a need for additional
quantities due to an increase in the unit quantities required to complete the project in excess of the
COUNTY’s Engineer’s estimate of unit quantities as set forth in the Invitation to Bid, CONTRACTOR
shall be paid pursuant to Public Contract Code sections 20143 and 20139 referred to in Exhibit “A”
and incorporated herein by reference.

6. REPRESENTATIONS BY CONTRACTOR.
6.1. CONTRACTOR understands and agrees that COUNTY has limited knowledge in the

multiple areas specified in the Proposal. CONTRACTOR has represented itself to be an expert in
these fields and understands that COUNTY is relying upon such representation.

6.2. CONTRACTOR represents and warrants that it is a lawful entity possessing all required
licenses and authorities to do business in the State of California and perform all aspects of this
Agreement.

6.3. CONTRACTOR shall not commence any work under this Agreement or provide any
other services, or materials, in connection therewith until CONTRACTOR has received written
authorization from the Manager of Imperial County Community & Economic Development, or his/her
designee (“Notice to Proceed”) to do so.

6.4. CONTRACTOR represents and warrants that the people executing this Agreement on
behalf of CONTRACTOR have the authority of CONTRACTOR to sign this Agreement and bind
CONTRACTOR to the performance of all duties and obligations assumed by CONTRACTOR herein.

6.5. CONTRACTOR represents and warrants that any employee, contractor and/or agent
who will be performing any of the duties and obligations of CONTRACTOR herein possess all
required licenses and authorities, as well as the experience and training, to perform such tasks.

6.6. CONTRACTOR represents and warrants that the allegations contained in the Proposal
are true and correct.

6.7. CONTRACTOR understands that COUNTY considers the representations made herein
to be material and would not enter into this Agreement with CONTRACTOR if such representations

were not made.
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6.8.  Retention and Access of Books and Records. CONTRACTOR represents and warrants

that it shall maintain books, records, documents, reports and other materials developed under this
Agreement as follows:

(@) CONTRACTOR shall maintain all ledgers, books of accounts, invoices,
vouchers, canceled checks, and other records relating to CONTRACTOR'’s charges for services or
expenditures and disbursements charged to COUNTY for a minimum period of three (3) years, or for
any longer period required by law, from the date of final payment to CONTRACTOR pursuant to this
Agreement.

(b) CONTRACTOR shall hold and possess as the property of COUNTY all papers,
books, files, correspondence and other records of all kinds which at any time shall come into its
possession or under its control relating only to services performed by CONTRACTOR under this
Agreement for a minimum period of five (5) years, or for any longer period required by law, from the
date said papers came into the possession of CONTRACTOR pursuant to this Agreement.

(©) Any records or documents required to be maintained by CONTRACTOR
pursuant to this Agreement shall be made available to COUNTY for inspection or audit at any time
during CONTRACTOR’s regular business hours provided that COUNTY provides CONTRACTOR
with seven (7) days advanced written or e-mail notice. Copies of such documents shall, at no cost to
COUNTY, be provided to COUNTY for inspection at CONTRACTOR’s address indicated for receipt
of notices under this Agreement.

(d) CONTRACTOR shall surrender all papers maintained by CONTRACTOR
pursuant to Paragraph 6.8. of this Agreement within thirty (30) days of termination of this Agreement.

(e) CONTRACTOR represents and warrants that it has not been engaged by, nor
will it be engaged by and owes no duty of performance to any other person or entity that would
constitute a conflict. For breach or violation of this warranty, COUNTY shall amongst other remedies
at law, have the right to terminate this Agreement without liability, or at its sole discretion, to deduct
from the Agreement price or consideration, or otherwise recover the full amount of such fee,
commission, percentage brokerage fee, gift or contingent fee paid or received from another entity or

person.
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6.9. CONTRACTOR represents and warrants that it and its subcontractors are not ineligible
to work for COUNTY due to violations of Labor Code §81777.1 and 1777.7.

6.10. CONTRACTOR shall perform pursuant to this Agreement in accordance with and in
full compliance with all applicable Federal, State and local statutes, rules, regulations, policies, and
procedures, regardless of whether they are expressly set forth in this Agreement.

(@) Applicable Federal, State, and local statutes, rules, regulations, policies, and
procedures include, but are not limited to, those found in this Agreement, as well as those incorporated
by reference through Exhibit “A.”

(b) It is understood that in the event COUNTY is investigated or audited by any
State or Federal governmental agency, or any other recognized investigative/auditing entity,
CONTRACTOR shall fully cooperate with such agencies’ reasonable and lawful request for
information.

6.11. CONTRACTOR is familiar with the State and Federal requirements that may be
applicable to CONTRACTOR pursuant to the State of California’s CDBG agreements between the
COUNTY through the Imperial County Community & Economic Development Department and the
State of California that are incorporated into this Agreement including but limited to the Davis-Bacon
Act (40 U.S.C 3141-3148; 24 CFR Part 85.36), the Anti-Kickback Act of 1986 (41 U.S.C 51-58),
Contract Work Hours and Safety Standards Act-CWHSSA (40 U.S.C 3702)(the “Acts™).

6.12. CONTRACTOR understands and agrees not to discuss this Agreement or work
performed pursuant to this Agreement with anyone not a party to this Agreement without the prior
permission of COUNTY. CONTRACTOR further agrees to immediately advise COUNTY of any
contacts or inquiries made by anyone not a party to this Agreement with respect to work performed
pursuant to this Agreement.

6.13. Prior to accepting any work under this Agreement, CONTRACTOR shall perform a due
diligence review of its files and advise COUNTY of any conflict or potential conflict CONTRACTOR
may have with respect to the work requested.

I
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6.14. CONTRACTOR understands and agrees that in the course of performance of this
Agreement CONTRACTOR may be provided with information or data considered by the owner or the
COUNTY to be confidential. COUNTY shall clearly identify such information and/or data as
confidential. CONTRACTOR shall take all necessary steps necessary to maintain such confidentiality
including but not limited to restricting the dissemination of all material received to those required to
have such data in order for CONTRACTOR to perform under this Agreement.

6.15. CONTRACTOR represents that the personnel dedicated to this project as identified in
CONTRACTOR’s Proposal, will be the people to perform the tasks identified therein.
CONTRACTOR will not substitute other personnel or engage any contractors to work on any tasks
identified herein without prior written notice to COUNTY.

7. TERM OF AGREEMENT.

This Agreement shall commence on the date first written above and shall remain in effect until
[Enter date], unless otherwise terminated as provided for in this Agreement.

8. COMPENSATION.

8.1. The total compensation payable under this Agreement shall not exceed [Enter
Amount], unless otherwise previously agreed to in writing by COUNTY.

8.2.  The fee for any additional services required by COUNTY will be computed either on a
negotiated lump sum basis or upon actual hours and expenses incurred by CONTRACTOR and based
on CONTRACTOR’s current standard rates as set forth in the Proposal. Additional services or costs
will not be paid without a prior written agreement between the Parties.

8.3.  Except as provided under paragraph 8.1 and 8.2, COUNTY shall not be responsible to
pay CONTRACTOR any compensation, out of pocket expenses, fees, reimbursement of expenses or
other remuneration.

0. PAYMENT.

9.1. CONTRACTOR shall bill COUNTY on a time and material basis as set forth in
Exhibit “A.” COUNTY shall pay CONTRACTOR for completed and approved services upon
presentation of its itemized billing.
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9.2. COUNTY shall have the right to retain five percent (5%) of the total of amount of each
invoice, not to exceed five percent (5%) of the total compensation amount of the completed project.
“Completion of the Project” is when the work to be performed has been completed in accordance with
this Agreement, as determined by COUNTY, and all subcontractors, if any, have been paid in full by
CONTRACTOR. Upon completion of the Project CONTRACTOR shall bill COUNTY the retention
for payment by COUNTY.

10. METHOD OF PAYMENT.

10.1. CONTRACTOR shall at any time prior to the fifteenth (15™) day of any month, submit
to COUNTY a written claim for compensation for services performed. The claim shall be in a format
approved by COUNTY. No payment shall be made by COUNTY prior to the claims being approved
in writing by COUNTY’s Contract Manager or his/her designee. CONTRACTOR may expect to
receive payment within a reasonable time thereafter and in any event in the normal course of business
within thirty (30) days after the claim is submitted.

10.2. After determining that the claim is a proper payment request, the Manager of Imperial
County Community & Economic Development, or his/her designee, shall submit to COUNTY’s
Auditor/Controller undisputed and properly submitted claims approved for payment within ten (10)
days following the date the claim was submitted to his/her Department.

10.3. CONTRACTOR may expect to receive payment within a reasonable time thereafter and
in any event in the normal course of business within thirty (30) days after the undisputed and properly
submitted claim is submitted.

10.4. Any claim determined to be an improper payment request shall be returned to
CONTRACTOR as soon as practicable, but not later than seven (7) days, after receipt with a written
explanation as to why the claim is an improper request for payment.

10.5. In order for prompt payment to be made by COUNTY pursuant to Public Contract Code
820104.50, CONTRACTOR must properly fill out all written claims for compensation for services
performed.

i
i
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10.6. COUNTY shall pay interest at the legal rate set forth in Code of Civil Procedure
8685.010 in the event payment is not made within thirty (30) days of an undisputed properly submitted
request.

11. TIME FOR COMPLETION OF THE WORK.

11.1. The Parties agree that time is of the essence in the performance of this Agreement.
Program scheduling shall be as described in Exhibit A and B, unless revisions are approved by both
COUNTY’s Contract Manager and CONTRACTOR’s Contract Manager. The Project will be
completed and ready for final payment within ninety (90) calendar days after the commencement of
this Agreement. Time extensions may be allowed for delays caused by COUNTY, other governmental
agencies or factors not directly brought about by the negligence or lack of due care on the part of
CONTRACTOR.

11.2. Liguidated Damages. COUNTY and CONTRACTOR agree that as liquidated damages
for delay (but not as a penalty), the CONTRACTOR shall pay COUNTY Two Thousand Dollars

($2,000.00) for each day that expires past the time specific in paragraph 7 and according to the
timeline provided in the Exhibits. CONTRACTOR shall pay the liquidated damages amount until the
Work is completed and ready for final payment.

12. SUSPENSION OF AGREEMENT.

COUNTY’s Contract Manager shall have the authority to suspend this Agreement, in whole or
in part, for such period as deemed necessary due to unfavorable conditions or to the failure on the part
of CONTRACTOR to perform any provision of this Agreement. CONTRACTOR will be paid the
compensation due and payable to the date of suspension.

7
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13. TERMINATION.

COUNTY retains the right to terminate this Agreement for any reason by notifying
CONTRACTOR in writing twenty (20) days prior to termination and by paying the compensation due
and payable to the date of termination; provided, however, if this Agreement is terminated for fault of
CONTRACTOR, COUNTY shall be obligated to compensate CONTRACTOR only for that portion of
CONTRACTOR’s services which are of benefit to COUNTY. Said compensation is to be arrived at
by mutual agreement between COUNTY and CONTRACTOR; should the parties fail to agree on said
compensation, an independent arbitrator shall be appointed and the decision of the arbitrator shall be
binding upon the parties.

14. INSPECTION.
CONTRACTOR shall furnish COUNTY with every reasonable opportunity for COUNTY to

ascertain that the services of CONTRACTOR are being performed in accordance with the
requirements and intentions of this Agreement. All work done and materials furnished, if any, shall be
subject to COUNTY’s Contract Manager’s inspection and approval. The inspection of such work shall
not relieve CONTRACTOR of any of its obligations to fulfill its Agreement as prescribed.

15. OWNERSHIP OF MATERIALS.

All original drawings, videotapes, studies, sketches, computations, reports, information, data
and other materials given to or prepared or assembled by or in the possession of CONTRACTOR
pursuant to this Agreement shall become the permanent property of COUNTY and shall be delivered
to COUNTY upon demand, whether or not completed, and shall not be made available to any
individual or organization without the prior written approval of COUNTY.

16. INTEREST OF CONTRACTOR.

16.1. CONTRACTOR covenants that it presently has no interest, and shall not acquire any
interest, direct or indirect, financial or otherwise, which would conflict in any manner or degree with
the performance of the services hereunder.

16.2. CONTRACTOR covenants that, in the performance of this Agreement, no sub-
contractor or person having such an interest shall be employed.

7
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16.3. CONTRACTOR certifies that no one who has or will have any financial interest under
this Agreement is an officer or employee of COUNTY.
17. INDEMNIFICATION.

17.1. CONTRACTOR agrees to the fullest extent permitted by law to indemnify, defend,
protect and hold COUNTY and its representatives, officers, directors, designees, employees,
successors and assigns harmless from any and all claims, expenses, liabilities, losses, causes of actions,
demands, losses, penalties, attorneys’ fees and costs, in law or equity, of every kind and nature
whatsoever arising out of or in connection with CONTRACTOR’s negligent acts and omissions or
willful misconduct under this Agreement (“Claims”), whether or not arising from the passive
negligence of COUNTY, but does not include Claims that are the result of the negligence or willful
misconduct of COUNTY.

17.2. CONTRACTOR agrees to defend with counsel acceptable to COUNTY, indemnify and
hold COUNTY harmless from all Claims, including but not limited to:

(a) Personal injury, including but not limited to bodily injury, emotional injury,
sickness or disease or death to persons including but not limited to COUNTY’s representatives,
officers, directors, designees, employees, agents, successors and assigns, subcontractors and other third
parties and/or damage to property of anyone (including loss of use thereof) arising out of
CONTRACTOR’s negligent performance of, or willful misconduct surrounding, any of the terms
contained in this Agreement, or anyone directly or indirectly employed by CONTRACTOR or anyone
for whose acts CONTRACTOR may be liable;

(b) Liability arising from injuries to CONTRACTOR and/or any of
CONTRACTOR’s employees or agents arising out of CONTRACTOR’s negligent performance of, or
willful misconduct surrounding, any of the terms contained in this Agreement, or anyone directly or
indirectly employed by CONTRACTOR or anyone for whose acts CONTRACTOR may be liable;

(c) Penalties imposed upon account of the violation of any law, order, citation, rule,
regulation, standard, ordinance or statute caused by the negligent action or inaction, or willful
misconduct of CONTRACTOR or anyone directly or indirectly employed by CONTRACTOR or
anyone for whose acts CONTRACTOR may be liable;
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(d) Infringement of any patent rights which may be brought against COUNTY
arising out of CONTRACTOR’s work;

(e) Any violation or infraction by CONTRACTOR of any law, order, citation, rule,
regulation, standard, ordinance or statute in any way relating to the occupational health or safety of
employees; and

()] Any breach by CONTRACTOR of the terms, requirements or covenants of this
Agreement.

17.3. These indemnification provisions shall extend to Claims occurring after this Agreement
is terminated, as well as while it is in force.

18. INDEPENDENT CONTRACTOR.

In all situations and circumstances arising out of the terms and conditions of this Agreement,
CONTRACTOR is an independent contractor, and as an independent contractor, the following shall
apply:

18.1. CONTRACTOR is not an employee or agent of COUNTY and is only responsible for
the requirements and results specified by this Agreement or any other agreement.

18.2. CONTRACTOR shall be responsible to COUNTY only for the requirements and results
specified by this Agreement and except as specifically provided in this Agreement, shall not be subject
to COUNTY’s control with respect to the physical actions or activities of CONTRACTOR in
fulfillment of the requirements of this Agreement.

18.3. CONTRACTOR is not, and shall not be, entitled to receive from, or through,
COUNTY, and COUNTY shall not provide, or be obligated to provide, CONTRACTOR with
Workers’” Compensation coverage or any other type of employment or worker insurance or benefit
coverage required or provided by any Federal, State or local law or regulation for, or normally afforded
to, an employee of COUNTY.

7
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18.4. CONTRACTOR shall not be entitled to have COUNTY withhold or pay, and
COUNTY shall not withhold or pay, on behalf of CONTRACTOR, any tax or money relating to the
Social Security Old Age Pension Program, Social Security Disability Program, or any other type of
pension, annuity, or disability program required or provided by any Federal, State or local law or
regulation.

18.5. CONTRACTOR shall not be entitled to participate in, nor receive any benefit from, or
make any claim against any COUNTY fringe program, including, but not limited to, COUNTY’s
pension plan, medical and health care plan, dental plan, life insurance plan, or any other type of benefit
program, plan, or coverage designated for, provided to, or offered to COUNTY’s employees.

18.6. COUNTY shall not withhold or pay, on behalf of CONTRACTOR, any Federal, State,
or local tax, including, but not limited to, any personal income tax, owed by CONTRACTOR.

18.7. CONTRACTOR is, and at all times during the term of this Agreement, shall represent
and conduct itself as an independent contractor, not as an employee of COUNTY.

18.8. CONTRACTOR shall not have the authority, express or implied, to act on behalf of,
bind or obligate COUNTY in any way without the written consent of COUNTY.

19. INSURANCE.

19.1. CONTRACTOR agrees at its own cost and expense to procure and maintain during the
entire term of this Agreement, and any extended term, commercial general liability insurance (bodily
injury and property damage), employer’s liability insurance, commercial automobile liability insurance
(bodily injury and property damage) and professional liability insurance in a sum acceptable to
COUNTY and adequate to cover potential liabilities arising in connection with the performance of this
Agreement and in any event not less than the minimum limit set forth as follows:

I
I
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Insurance Minimum Limit

Errors & Omissions Coverage (professional [Enter Amount]

liability — malpractice) Per person, per occurrence.

Workers” Compensation, Coverage A Statutory

Employer’s Liability, Coverage B [Enter Amount]

Commercial General Liability [Enter Amount]

(Including Contractual Liability) combined single limit to any one
Bodily Injury person (“CSL”) and [Enter Amount]
Property Damage aggregate for any one accident,

including personal injury, death and

property damage.

Products — Completed Operations [Enter Amount]

Aggregate

Personal & Advertising Injury [Enter Amount]

Excess or Umbrella Liability [Enter Amount] per occurrence and

[Enter Amount] general aggregate.
Commercial Automobile Liability [Enter Amount] combined single
(owned, hired & non-owned vehicles) limit (“CSL”)
[Enter Amount] combined single
limit (“CSL”)

19.2. Special Insurance Requirements. All insurance required shall:

(@) Be procured from California admitted insurers (licensed to do business in
California) with a current rating by Best’s Key Rating Guide, acceptable to COUNTY. A rating of at
least A-V1I shall be acceptable to COUNTY: lesser ratings must be approved in writing by COUNTY.

(b) Be primary coverage as respects COUNTY and any insurance or self-insurance
maintained by COUNTY shall be in excess of CONTRACTOR’s insurance coverage and shall not

contribute to it.
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(c) Name The Imperial County Community and Economic Development
Department and the County of Imperial and their officers, employees, and volunteers as additional
insured on all policies, except Workers” Compensation insurance and Errors & Omissions insurance,
and provide that COUNTY may recover for any loss suffered by COUNTY due to CONTRACTOR’s
negligence.

(d) State that it is primary insurance and regards COUNTY as an additional insured
and contains a cross-liability or severability of interest clause.

(e) Not be canceled, non-renewed or reduced in scope of coverage until after thirty
(30) days written notice has been given to COUNTY. CONTRACTOR may not terminate such
coverage until it provides COUNTY with proof that equal or better insurance has been secured and is
in place. Cancellation or change without prior written consent of COUNTY shall, at the option of
COUNTY, be grounds for termination of this Agreement.

()] If this Agreement remains in effect more than one (1) year from the date of its
original execution, COUNTY may, at its sole discretion, require an increase to liability insurance to the
level then customary in similar COUNTY Agreements by giving sixty (60) days notice to
CONTRACTOR.

19.3. Additional Insurance Requirements.

(@) COUNTY is to be notified immediately of all insurance claims. COUNTY is
also to be notified if any aggregate insurance limit is exceeded.

(b)  The comprehensive or commercial general liability shall contain a provision of
endorsements stating that such insurance:

Q) Includes contractual liability;

(i) Does not contain any exclusions as to loss or damage to property caused
by explosion or resulting from collapse of buildings or structures or damage to property underground,
commonly referred to by insurers as the “XCU Hazards;”

(iii)  Does not contain a “pro rata” provision which looks to limit the insurer’s

liability to the total proportion that its policy limits bear to the total coverage available to the insured;
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(iv)  Does not contain an “excess only” clause which require the exhaustion
of other insurance prior to providing coverage;

(v) Does not contain an “escape clause” which extinguishes the insurer’s
liability if the loss is covered by other insurance;

(vi)  Includes COUNTY and COUNTY’s Engineer as an additional insured.

(vii)  States that it is primary insurance and regards COUNTY as an additional
insured and contains a cross-liability or severability of interest clause.

19.4. Deposit of Insurance Policy. Promptly on issuance, reissuance, or renewal of any

insurance policy required by this Agreement, CONTRACTOR shall, if requested by COUNTY,

provide COUNTY satisfactory evidence that insurance policy premiums have been paid together with
a duplicate copy of the policy or a certificate evidencing the policy and executed by the insurance
company issuing the policy or its authorized agent.

19.5. Certificates of Insurance.

CONTRACTOR agrees to provide COUNTY with the following insurance documents on or
before the effective date of this Agreement:
(@) Complete copies of certificates of insurance for all required coverages including
additional insured endorsements shall be attached hereto as Exhibit “C” and incorporated herein.

(b)  The documents enumerated in this Paragraph shall be sent to the following:

County of Imperial

Risk Management Department
940 Main Street, Suite 101

El Centro, CA 92243

County of Imperial

Community & Economic Development Department
940 Main Street, Suite 203

El Centro, CA 92243

19.6. Additional Insurance. Nothing in this, or any other provision of this Agreement, shall

be construed to preclude CONTRACTOR from obtaining and maintaining any additional insurance
policies in addition to those required pursuant to this Agreement.
I
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20. PREVAILING WAGE.

20.1. CONTRACTOR and its subcontractors shall pay all workers employed on the Project
the higher of either the rates determined by the Director of the California Department of Industrial
Relations (“DIR”) or, when applicable, the Davis-Bacon Federal wage rates as supplemented by the
Department of Labor regulations. The Davis-Bacon Federal wage rates are attached to the RFP.
Copies of the State prevailing rate of per diem wages are on file with the Department of Industrial
Relations, Division of Apprenticeship Standards, 445 Golden Gate Avenue, San Francisco, California,
and at COUNTY’s Department of Public Works, and are available to CONTRACTOR and any other
interested party upon request. CONTRACTOR shall post the prevailing rate of per diem wages to be
posted at the Project site

20.2. CONTRACTOR acknowledges that any work that qualifies as a “public work” within
the meaning of California Labor Code section 1720 shall cause CONTRACTOR, and its sub-
contractors, to comply with the provisions of California Labor Code sections 1775 et seq.

20.3. When applicable, copies of the prevailing rate of per diem wages shall be on file at
COUNTY’s Imperial County Community & Economic Development Department and available to
CONTRACTOR and any other interested party upon request. CONTRACTOR shall post copies of the
prevailing wage rate of per diem wages at the Project site.

20.4. CONTRACTOR hereby acknowledges and stipulates to the following:

(@) CONTRACTOR has reviewed and agrees to comply with the provisions of
Labor Code section 1776 regarding retention and inspection of payroll records and noncompliance
penalties; and

(b) CONTRACTOR has reviewed and agrees to comply with the provisions of
Labor Code section 1777.5 regarding employment of registered apprentices; and

(© CONTRACTOR has reviewed and agrees to comply with the provisions of
Labor Code section 1810 regarding the legal day’s work; and

(d) CONTRACTOR has reviewed and agrees to comply with the provisions of
Labor Code section 1813 regarding forfeiture for violations of the maximum hours per day and per

week provisions contained in the same chapter.
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(e) CONTRACTOR has reviewed and agrees to comply with any applicable
provisions for those Projects subject to Department of Industrial Relations (DIR) Monitoring and
Enforcement of prevailing wages, including Labor Code Section 1773.3 regarding notification to DIR
of contract award. COUNTY hereby notifies CONTRACTOR that CONTRACTOR is responsible for
submitting certified payroll records directly to the State Compliance Monitoring Unit (CMU) The
Compliance Monitoring Unit or “CMU” is a new component within the State Division of Labor
Standards Enforcement (DLSE) that was created to monitor and enforce prevailing wage requirements
on public works projects that receive state bond funding and on other projects that are legally required
to use the CMU. The CMU began operations on January 1, 2012, following the recent adoption of AB
436 and approval of revisions to program regulations. By actively monitoring compliance on an
ongoing basis while work is being performed, the CMU will play a special role in ensuring that public
works construction workers are promptly paid the proper prevailing wage rates and in helping maintain
a level playing field for employers who comply with the law. Only projects for which the public works
contract is awarded on or after January 1, 2012 are subject to the CMU requirements. For further
information  concerning compliance monitoring please visit the website located at:
http://www.dir.ca.gov/dlse/cmu/cmu.html.

20.5. Mandatory Registration with the Department of Industrial Relations — NEW
REQUIREMENTS PURSUANT TO SB 854.

(@) CONTRACTOR and its subcontractors shall register with the DIR and pay
all applicable fees as set forth in Labor Code section 1725.5.

(b)) CONTRACTOR and its subcontractors acknowledge that they shall not be
listed on any bid proposal for a public works project (submitted on or after March 1, 2015)
unless registered with the DIR pursuant to Labor Code section 1725.5. The requirements of this
section shall apply unless one of the limited exceptions provided under Labor Code Section
1771.1(a) applies.

(©) CONTRACTOR and its subcontractors acknowledge that they shall not be
awarded any contract for public work on a public works project (awarded on or after April 1,

2015) unless registered with the DIR pursuant to Labor Code section 1725.5.

ICCED 15-0350

19 00521-19



jadepadilla
Typewritten Text
00521-19


© o0 N oo o B~ w N

RO R SR N N I N R N e v e e T i o i =
©® N o O B~ W N P O © O N o o b~ W N BB O

(d) The Project described herein is subject to compliance monitoring and
enforcement with the DIR.
For further information concerning compliance with SB 854, please visit:
http://www.dir.ca.gov/Public-Works/SB854.html.
21. WORKERS’ COMPENSATION CERTIFICATION.

21.1. Prior to the commencement of work, CONTRACTOR shall sign and file with
COUNTY the following certification: “I am aware of the provisions of California Labor Code 883700
et seq. which require every employer to be insured against liability for workers’ compensation or to
undertake self-insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the work of this contract.”

21.2. This certification is included in this Agreement and signature of the Agreement shall
constitute signing and filing of the certificate.

21.3. CONTRACTOR understands and agrees that any and all employees, regardless of hire
date, shall be covered by Workers” Compensation pursuant to statutory requirements prior to beginning
work on the Project.

21.4. If CONTRACTOR has no employees, initial here:

22. WARRANTY.

22.1. One Year Warranty. CONTRACTOR agrees to provide a minimum one-year warranty

for all of its work and component parts and guarantees that all work shall be performed in a
professional and workman-like manner and be free from defects. CONTRACTOR guarantees to
timely correct all work performed by it under this Agreement which COUNTY determines to be
defective in design, material and/or workmanship within a period of one (1) year from the date of the
completion of the Work. The warranties set forth in this Agreement shall be in addition to, and not in
lieu of, all other warranties in Exhibit A, statutory and case law warranties and obligations of
CONTRACTOR. CONTRACTOR expressly agrees that all warranties made by CONTRACTOR, all
obligations under this Agreement and all remedies for breach of such warranties shall survive this
Agreement in the event it is terminated or expires for any reason prior to the running of the full

warranty periods listed above.
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22.2. Materials. All materials furnished by CONTRACTOR shall be new, manufactured
during the current year, of first quality and carrying full manufacturer’s warranty. CONTRACTOR
shall be responsible for any expiration of manufacturer or other warranties of material or equipment
being supplied for this Agreement. CONTRACTOR guarantees that all warranties of material and
equipment shall become effective when the project is accepted by COUNTY’s Board of Supervisors,
not at time of installation by CONTRACTOR.

22.3. Manufacturers’ Warranty Information. CONTRACTOR agrees to promptly

provide such information and maintenance recommendations to COUNTY at the inception of
CONTRACTOR’s work to the extent such information is reasonably available.

23. DEFAULT & REMEDIES.

23.1. Default. In the event that (i) CONTRACTOR files a petition requesting relief under
any bankruptcy act, or is adjudged as bankrupt, or makes a general assignment for the benefit of
creditors or has a receiver appointed on account of its insolvency, or (ii) CONTRACTOR refuses or is
unable, for whatever reason, to supply enough properly skilled workers or proper materials to complete
the Project, or (iii) CONTRACTOR fails to follow the directions of COUNTY, or (iv)
CONTRACTOR fails to make prompt payment to its subcontractors and suppliers for materials or
labor supplied or permits any lien to be imposed upon all or any portion of the Project, or (v)
CONTRACTOR disregards any laws or orders of any public or private authority having jurisdiction
over the Work or the Project, or (vi) CONTRACTOR fails to perform in accordance with any of the
terms of this Agreement or breaches any provision of this Agreement, COUNTY may give notice of
such failure or breach to CONTRACTOR, identifying the failure or breach of this Agreement. Should
any such failure or breach continue for twenty-four (24) hours after delivery of notice without a good
faith effort on the part of CONTRACTOR to commence all necessary corrective action, or should such
a breach continue despite CONTRACTOR’s efforts for forty-eight (48) hours, then at that time such
failure shall be deemed a default by CONTRACTOR under this Agreement and COUNTY shall have
all rights and remedies available at law or in equity, including the right to terminate this Agreement.
Without limiting its rights and remedies, COUNTY may then proceed as follows:

I
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(@) Without terminating this Agreement or the obligations of CONTRACTOR
hereunder as to all of the Work required to be performed or furnished by CONTRACTOR pursuant to
this Agreement, COUNTY may require CONTRACTOR, at CONTRACTOR’s expense, to cure such
default(s) as may exist in the performance of CONTRACTOR’s obligations hereunder within forty-
eight (48) hours after such default(s) has/have occurred including but not limited to repairing,
replacing and correcting material or Work determined by COUNTY to be defective or not complying
with the requirements of this Agreement. Should CONTRACTOR fail to timely repair, replace and/or
correct non-complying or defective materials and workmanship or otherwise cure its default(s)
hereunder, and in the case of emergencies in which case COUNTY may act immediately if
CONTRACTOR is not available or is not responding, and without further notice, COUNTY may make
required repairs, replacements and other corrections or otherwise remedy the default by
CONTRACTOR pursuant to the paragraph below.

(b)  Without terminating this Agreement or the obligations of CONTRACTOR
hereunder as to all of the Work required to be performed or furnished by CONTRACTOR pursuant to
this Agreement, COUNTY may engage another contractor to perform such portion of
CONTRACTOR’s Work required pursuant to this Agreement or furnish any materials or other items
required hereunder as COUNTY in its sole discretion may deem necessary to avoid delay in the
progress of the Work, and in connection therewith, COUNTY may perform such Work or any portion
thereof itself or have the same performed by others and COUNTY may procure all necessary materials,
equipment or other items required for the continued progress of such Work. The costs incurred by
COUNTY as a result of engaging another contractor shall be deducted from the compensation payable
pursuant to this Agreement and if COUNTY’s costs exceed or may reasonably be anticipated to exceed
the balance of the compensation due to CONTRACTOR for such work, such excess, or anticipated
excess, shall be immediately due and owing from CONTRACTOR to COUNTY and may be withheld
from any funds due to CONTRACTOR pursuant to this Agreement or any other agreement.

i
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(© COUNTY may terminate CONTRACTOR’s right to perform upon written
notice and COUNTY shall then have the option of completing the Work or any portion thereof by
exercise of its interest under the performance bond issued in favor by CONTRACTOR, or having such
Work in whole or in part be completed by others for CONTRACTOR’s account. A calculation shall
take place at the conclusion of the Project wherein to the degree the sum of COUNTY’s costs and any
amounts paid to complete the Project exceed the compensation payable pursuant to this Agreement,
then any such excess shall be immediately due and owing from CONTRACTOR to COUNTY.

23.2. Damages. CONTRACTOR shall be liable for all damages suffered by COUNTY by
reason of CONTRACTOR'’s default in any provision of this Agreement and the exercise of COUNTY
of its option to terminate this Agreement shall not release CONTRACTOR of such liability.
CONTRACTOR shall have no right to receive any further payment after a default has occurred until
such time as the Work to be performed by CONTRACTOR pursuant hereto has been completed and
accepted by COUNTY and damages suffered by COUNTY, if any, ascertained. Damages shall
include by way of illustration, but not of exclusion, COUNTY’s costs of completing the Work which
exceeds the compensation payable pursuant to this Agreement, other general, liquidated, special or
consequential damages, attorney fees and costs.

23.3. Actions After Default. Should COUNTY exercise any of its options, remedies or rights

granted pursuant to the terms of this Agreement in the event of a default by CONTRACTOR,
COUNTY at its sole election may, but shall not be obligated to, use any materials, supplies, tools or
equipment on the work site which belong to CONTRACTOR to complete the Work required to be
completed by CONTRACTOR, whether such work is completed by COUNTY or by others, and
CONTRACTOR agrees that it shall not remove such materials, supplies, tools and equipment from the
work site unless directed in writing by COUNTY to do so.
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23.4. Limit on Force Majeure Damages. CONTRACTOR shall not be responsible for

repairing or restoring damage to work caused by an act of God in excess of five (5) percent of the
contract amount, provided that the work damaged is built in accordance with accepted and applicable
building standards and the plans and specifications of COUNTY. In the event of such damage,
COUNTY may, at its option, elect to terminate this Agreement. For purposes of this Agreement, an
“act of God” shall be defined as an earthquake in excess of 3.5 on the Richter Scale and a tidal wave.

23.5. Resolution of Claims of Three Hundred Seventy-Five Thousand Dollars ($375,000) or

Less. For claims of three hundred seventy-five thousand dollars ($375,000) or less, COUNTY and
CONTRACTOR agree to follow and comply with the mediation, arbitration, claim, civil action
procedure and trial de novo provisions set forth in California Public Contracts Code §820104, 20104.2
and 20104 .4.

23.6. No Limitation of Rights. The options and rights granted to COUNTY herein shall not

be deemed as limitations upon the other rights and remedies of COUNTY in the event of a failure of
performance or breach by CONTRACTOR, and COUNTY shall be entitled to exercise the rights and
remedies hereinabove specified and all other rights and remedies which may be provided in this
Agreement or by law or in equity, either cumulatively or consecutively, and in such order as COUNTY
in its sole discretion shall determine.

24.  ASSIGNMENT.

Neither this Agreement nor any duties or obligations hereunder shall be assignable by
CONTRACTOR without the prior written consent of COUNTY. CONTRACTOR may employ other
specialists to perform services as required with prior approval by COUNTY.

25. NON-DISCRIMINATION.

25.1. CONTRACTOR and its subcontractors shall reference and abide by the guidance and
Disadvantaged Business Enterprise specifications contained in the California Department of
Transportation’s Local Programs Procedures 06-01 (which has been approved and released at
(http://www.dot.ca.gov/hg/LocalPrograms/) when working pursuant to this Agreement.
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25.2. The Civil Rights, Affirmative Action, HCD, and Age Discrimination Acts Assurances:

(@) During the performance of this Agreement, CONTRACTOR assures that no
otherwise qualified person shall be excluded from participation or employment, denied program
benefits, or be subjected to discrimination based on race, color, national origin, sex, age, or handicap,
under any program or activity funded by this contract, as required by Title VI of the Civil Rights Act
of 1964, Title | of the Housing and Community Development Act of 1974, as amended, and the Age
Discrimination Act of 1975, and all implementing regulations.

25.3. The Training, Employment, and Contracting Opportunities for Business and Lower

Income Persons Assurance of Compliance:

(@) The work to be performed under this Agreement is on a project assisted under a
program providing direct Federal financial assistance from the Department of Housing and Urban
Development and is subject to the requirements of Section 3 of the Housing and Urban Development
Act of 1968, as amended, 12 U.S.C. 1701u. Section 3 requires that to the greatest extent feasible,
opportunities for training and employment be given lower income residents of the project area and
contracts for Work in connection with the project be awarded to business concerns which are located
in, or owned in substantial part by persons residing in the area of the project.

(b)  The parties to this Agreement will comply with the provisions of said Section 3
and the regulations issued pursuant thereto by the Secretary of Housing and Urban Development set
forth in 24 CFR Part 135, and all applicable rules and orders of the Department issued there under
prior to the execution of this contract. The parties to this contract certify and agree that they are under
no contractual or other disability which would prevent them from complying with these requirements.

(©) CONTRACTOR will send to each labor organization or representative of
workers with which he has a collective bargaining agreement or other contract or understanding, if
any, a notice advertising the said labor organization or worker's representative of his commitments
under this Section 3 clause and shall post copies of the notice in conspicuous places available to
employees and applicants for employment or training.
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(d) CONTRACTOR will include these Section 3 clauses in every contract and
subcontract for Work in connection with the project and will, at the direction of the State, take
appropriate action pursuant to the contract upon a finding that the CONSULTANT or any contractor or
subcontractor is in violation of regulations issued by the Secretary of Housing and Urban
Development, 24 CFR Part 135 and, will not let any contract unless the CONSULTANT or contractor
or subcontractor has first provided it with a preliminary statement of ability to comply with the
requirements of these regulations.

(e) Compliance with the provisions of Section 3, the regulations set forth in 24 CFR
Part 135, and all applicable rules and orders of the Department issued thereunder prior to the execution
of the Agreement shall be a condition of the Federal financial assistance provided to the project,
binding upon the CONSULTANT, its successors, and assigns. Failure to fulfill these requirements
shall subject the CONSULTANT, its contractors and subcontractors, its successors, and assigns to
those sanctions specified by the grant or contract through which Federal assistance is provided, and to
such sanctions as are specified by 24 CFR Part 135.

25.4. State Nondiscrimination Clause:

(@) During the performance of this Agreement, CONTRACTOR and its
subcontractors shall not unlawfully discriminate, harass, or allow harassment against any employee or
applicant for employment because of sex, race, color, ancestry, religious creed, national origin,
physical disability (including HIV and AIDS), mental disability, medical condition (cancer), age (over
40), marital status and denial of family care leave. CONTRACTOR and subcontractors shall ensure
that the evaluation and treatment of their employees and applicants for employment are free from such
discrimination and harassment.

(b) CONTRACTOR and subcontractors shall comply with the provisions of the Fair
Employment and Housing Act (Government Code, Section 12900 et seq.) and the applicable
regulations promulgated thereunder (California Code of Regulations, Title 2, Section 7258.0 et seq.)

7
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(c) The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, Section 12990, set forth in Chapter 5 of Division 4 of Title 2 of the
California Code of Regulations are incorporated into this contract by reference and made a part hereof
as if set forth in full.

(d) CONTRACTOR shall include the nondiscrimination and compliance provisions
of this clause in all subcontracts to perform work under the contract. “The CONSULTANT hereby
agrees to abide by the requirement of executive order 11246 and all implement regulations of the
Department of Labor.”

26. CDBG REQUIRED “SECTION 3” CLAUSE.

CONSULTANT will comply with Section 3 of the Housing and Urban Development Act of
1968 (12 U.S.C. 1701u), and implementing Regulations at 24 CFR, Part 135.
217. DISPUTE RESOLUTION PROCESS.

The parties shall attempt to resolve any dispute arising out of or relating to this Agreement
through negotiations between the Contract Manager for COUNTY and Project Manager for
CONTRACTOR, who have authority to settle the same.

28. COGNIZANCE OF VIOLATIONS BY COUNTY.
28.1. CONTRACTOR understands and agrees that COUNTY shall take cognizance of

violations of Chapter 1 of Part 7 of Division 2 of the California Labor Code committed in the course of
the execution of this Agreement, and shall promptly report any suspected violations to the Labor
Commissioner.

28.2. If COUNTY determines as a result of its own investigation that there has been a
violation of Chapter 1 of Part 7 of Division 2 of the California Labor Code and withholds payment to
CONTRACTOR, the procedures in California Labor Code 8§1771.6 shall be followed.
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28.3. CONTRACTOR may bring an action in a court of competent jurisdiction to recover
from COUNTY the difference between the wages actually paid to an employee and the wages that
were required to be paid to an employee pursuant to Chapter 1 of Part 7 of Division 2 of the California
Labor Code, any penalties required to be paid pursuant to Chapter 1 of Part 7 of Division 2 of the
California Labor Code, and costs and attorney’s fees related to the action, if either of the following is
true:

(@) COUNTY previously affirmatively represented to CONTRACTOR in writing,
in the call for bids, or otherwise, that the Work was not a “public work,” as defined in Chapter 1 of
Part 7 of Division 2 of the California Labor Code; or

(b)  COUNTY received actual written notice from the Department of Industrial
Relations that the Work is a “public work,” as defined in Chapter 1 of Part 7 of Division 2 of the
California Labor Code, and failed to disclose that information to CONTRACTOR before the bid
opening or award of the contract.

29. PREVAILING WAGE RATES AND PAYROLL RECORDS.

29.1. CONTRACTOR agrees to comply with 881775 and 1776 of the California Labor Code
relating to the payment of prevailing wage and the maintenance of certified payroll records and to
make the certified payroll records available for inspection at all reasonable hours at CONTRACTOR’s
principal office. ~ The responsibility for compliance with these provisions is fixed with
CONTRACTOR. CONTRACTOR understands and agrees that it shall, as a penalty to COUNTY,
forfeit specific monetary fines for each worker paid less than the prevailing wage rates as determined
by the Labor Commissioner for the work or craft in which the worker is employed for any Work done
pursuant to this Agreement.
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29.2. Prevailing Wage Compliance. For those Projects subject to Department of Industrial

Relations (DIR) Monitoring and Enforcement, be advised that the CONTRACTOR is responsible for
submitting certified payroll records directly to the State Compliance Monitoring Unit (CMU) The
Compliance Monitoring Unit or “CMU” is a component within the State Division of Labor Standards
Enforcement (DLSE) that was created to monitor and enforce prevailing wage requirements on public
works projects that receive state bond funding and on other projects that are legally required to use the
CMU. Effective Date and Applicability: The laws and regulations that govern the new program are
effective January 1, 2012. This project for which the public works contract is awarded is subject to the
CMU requirements. For further information concerning compliance monitoring please visit the
website located at: http://www.dir.ca.gov/dlse/cmu/cmu.html.

29.3. CONTRACTOR shall be liable for penalties pursuant to this section when a
subcontractor on the Project fails to pay its workers the general prevailing rate of per diem wages and
any of the following conditions are met:

(@) CONTRACTOR had knowledge of that failure of the subcontractor to pay the
specified prevailing rate of wages to those workers; or

(b) CONTRACTOR fails to comply with all of the following requirements: The
contract executed between CONTRACTOR and the subcontractor for the performance of Work on the
Project shall include a copy of the provisions of California Labor Code 881771, 1775, 1776, 1777.5,
1813 and 1815; and

(©) CONTRACTOR shall monitor the payment of the specified general prevailing
rate of per diem wages by the subcontractor to the employees, by periodic review of the certified
payroll records of the subcontractor; and

(d) Upon becoming aware of the failure of the subcontractor to pay his or her
workers the specified prevailing rate of wages, CONTRACTOR shall diligently take corrective action
to halt or rectify the failure, including, but not limited to, retaining sufficient funds due the
subcontractor for work performed on the public works project; and
I
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(e) Prior to making final payment to the subcontractor for Work performed on the
Project, CONTRACTOR shall obtain an affidavit signed under penalty of perjury from the
subcontractor that the subcontractor has paid the specified general prevailing rate of per diem wages to
his or her employees on the Project and any amounts due pursuant to California Labor Code §1813.
30. WORK DAY AND WORK WEEK REQUIREMENTS.
CONTRACTOR agrees to comply with 881810 through 1815 of the California Labor Code

and, when applicable, sections 103 and 107 of the Contract Work Hours and Safety Standards Act, 40
U.S.C. 883700 et seq., as supplemented by the Department of Labor regulations, which provide that
CONTRACTOR’s workers and its subcontractor’s workers may not be required or permitted to work
more than eight (8) hours in any one (1) calendar day and forty (40) hours in any one (1) calendar
week. Further, work performed by employees of CONTRACTOR or its subcontractor in excess of
eight (8) hours per day, and forty (40) hours during any one (1) week, shall be compensated for all
hours worked in excess of eight (8) hours per day at not less than one and one-half (1%2) times the basic
rate of pay. The responsibility for compliance with these provisions is fixed with CONTRACTOR.
CONTRACTOR understands and agrees that it shall, as a penalty to COUNTY, forfeit specific
monetary fines to COUNTY should CONTRACTOR or its subcontractors fail to comply with the
provisions contained within this paragraph.
31. APPRENTICESHIP REQUIREMENTS.

31.1. CONTRACTOR agrees to comply with §81777.5, 1777.6 and 1777.7 of the California

Labor Code relating to the employment of apprentices and to provide COUNTY with copies of any
contract award information and verified statements of the journeyman and apprentice hours performed
pursuant to this Agreement as required by 81777.5(e).
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31.2. The responsibility for compliance with these provisions is fixed with CONTRACTOR
for all apprenticeable occupations, where journeymen in the craft are employed on the public work, in
a ratio of not less than one (1) apprentice for each five (5) journeymen (unless an exemption is granted
in accordance with §1777.5) and CONTRACTOR and its subcontractors shall not discriminate among
otherwise qualified employees as indentured apprentices on any public work solely on the ground of
race, religious creed, color, national origin, ancestry, sex, or age, except as provided in California
Labor Code 83077. Only apprentices, as defined in California Labor Code 83077, who are in training
under apprenticeship standards and who have signed written apprentice agreements will be employed
on public works in apprenticeable occupations. This section shall not be enforced if the not-to-exceed
amount of this Agreement set forth and/or incorporated in the “COMPENSATION” paragraph is less
than thirty thousand dollars ($30,000).

31.3. If the Project falls within the jurisdiction of California Labor Code §1777.5, COUNTY
shall, within five (5) days of the award, send a copy of the award to the Division of Apprenticeship
Standards. In addition, COUNTY shall notify the Division of Apprenticeship Standards of a finding of
any discrepancy regarding the ratio of apprentices to journeymen within five (5) days of the finding.

32. LABOR STANDARDS COMPLIANCE REQUIREMENTS.

32.1. It is CONTRACTOR'’s responsibility to provide all labor compliance documentation
from its subcontractors completely and accurately in a timely manner. CONTRACTOR is responsible
to review promptly and then forward on all required documentation to COUNTY per the time
schedules in the Labor Compliance Handout.  Included with the Labor Compliance Handout,
COUNTY will provide training, documentation requirements, forms, etc., at the preconstruction
conference or at a time designated by COUNTY.

32.2. In the event, during the review process of labor compliance documentation from
COUNTY’s labor compliance monitor, inaccurate, missing or incomplete information was provided,
the labor compliance monitor will request from CONTRACTOR the items, revisions and
documentation needed. The cost of this additional labor compliance enforcement shall be borne by
CONTRACTOR.
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33. SIGNAGE REQUIREMENTS.
33.1. Project ldentity Signage. CONTRACTOR is required to provide and install the

required project identity signage as detailed in the Plans and Specifications, in the size and at the
location indicated by the Imperial County Community and Economic Development Manager or his/her
designee, and to maintain the signage in good condition for the duration of the Project. The signage
may not be removed until the Notice of Completion is recorded or by written direction of the
Economic Development Manager or his/her designee.

33.2. Required Employee Signage and Posters. CONTRACTOR is required to provide and

install the Federal and State required employee posters and the required material pertaining to the
required labor standards provisions are posted (including, but not limited to, WH-1321, OSHA 3165
and OFCCP-English, EFCCP-Spanish) at the worksite in a prominent and accessible place.

33.3.  Section 3 Compliant Signage. If required by COUNTY, CONTRACTOR is directed to

provide and install the “Offer for Employment” signage as detailed in the Plans and Specifications in
the size and at the location indicated by the Imperial County Community & Economic Development
Department Manger or his/her designee and to maintain the signage in good condition for the duration
of the Project. The signage may not be removed until the Notice of Completion is recorded or by
written direction of the Imperial County Community or his/her designee.

34. CONFLICT OF INTEREST AND GRATUITIES.

34.1. CONTRACTOR agrees that it presently has no interest and shall not acquire any
interest, direct or indirect, which could conflict in any manner or degree with the performance of
services required to be performed under this Agreement. CONTRACTOR further agrees that in the
performance of this Agreement, no person having any such interest shall be employed.

34.2. CONTRACTOR agrees to designate such person or persons who have responsibility for
carrying out the services under this Agreement and that such person or persons as may be designated
shall take any and all actions necessary to comply with COUNTY’s Conflict of Interest Code adopted
pursuant to California Government Code 881000 to the extent required thereunder.
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34.3. If it is found, after notice and hearing by COUNTY, that gratuities (in the form of
entertainment., gifts, or otherwise) were offered or given by CONTRACTOR, or any agent or
representative of CONTRACTOR, to any officer, employee or agent of COUNTY with a view toward
securing a contract or securing favorable treatment with respect to the awarding or amending or the
making of any determinations with respect to the performance of this Agreement, COUNTY may, by
written notice to CONTRACTOR, terminate the right of CONTRACTOR to proceed under this
Agreement and/or may pursue such other rights and remedies provided by law or under this
Agreement.

34.4. In the event this Agreement is terminated as provided herein, COUNTY shall be
entitled 1.) to pursue the same remedies against CONTRACTOR as it could pursue in the event of a
breach of the Agreement by CONTRACTOR, and 2.) as a penalty in addition to any other damages to
which it may be entitled by law, to exemplary damages in an amount (as determined by COUNTY)
which shall be not less than three (3) nor more than ten (10) times the costs incurred by
CONTRACTOR in providing any such gratuities to any such officer, employee or agent.

35. HOUSING AND URBAN DEVELOPMENT ACT COMPLIANCE.

When applicable, CONTRACTOR agrees to comply with Section 3 of the Housing and Urban
Development Act of 1968 (42 U.S.C. 3601 et seq.) which provides that to the greatest extent feasible,
CONTRACTOR shall provide job training, employment and contracting opportunities for low or very-
low income residents in connection with the Project. The responsibility for compliance with these
provisions is fixed with CONTRACTOR.
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36. COPELAND “ANTI-KICKBACK” ACT COMPLIANCE.
When applicable, CONTRACTOR agrees to comply with the Copeland Act (18 USC §874

and 40 USC 8§276c; 29 C.F.R. Part 3) which precludes CONTRACTOR and its subcontractors from in
any way inducing an employee to give up any part of the compensation to which he or she is entitled
under his or her contract of employment. CONTRACTOR and its subcontractors shall submit a
weekly statement of the wages paid to each employee performing on covered work during the
preceding payroll period. CONTRACTOR understands and agrees that should CONTRACTOR its
subcontractors induce an employee working on a covered contract to give up any part of the
compensation to which he or she is entitled, the inducing party may be subject to a five thousand dollar
(%5,000) fine, or imprisonment for up to five (5) years, or both. CONTRACTOR also understands and
agrees that willful falsification of the statement of compliance may subject the employer to civil or
criminal prosecution and may be cause for contract termination or debarment. The responsibility for
compliance with these provisions is fixed with CONTRACTOR.

37. FAIR L ABOR STANDARDS ACT COMPLIANCE.

When applicable, CONTRACTOR agrees to comply with the Fair Labor Standards Act of 1938
as amended (29 U.S.C. 201 et seq.) which establishes minimum wage, overtime pay, recordkeeping,
and youth employment standards affecting full-time and part-time workers on the Project. The
responsibility for compliance with these provisions is fixed with CONTRACTOR.

38. CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER

RESPONSIBILITY MATTERS.

When applicable, CONTRACTOR agrees to execute a certification regarding debarment,
suspension, and other responsibility matters. The responsibility for compliance with this provision is
fixed with CONTRACTOR.
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39. FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT
SPECIFICATIONS.

When applicable, CONTRACTOR agrees to incorporate the notice set forth in paragraph (d) of
41 C.F.R. 60-4.2 relating to the “Equal Opportunity Clause” and the “Standard Federal Equal
Employment Specifications.” The responsibility for compliance with this provision is fixed with
CONTRACTOR.
40. CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT.

When applicable, CONTRACTOR agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.), the Federal Water Pollution
Control Act as amended (33 U.S.C. 1251 et seq.), Presidential Executive Order 11738 and
Environmental Protection Agency regulations set forth at 40 C.F.R. Part 15. CONTRACTOR
understands and agrees that violations shall be reported to the Federal awarding agency and the
Regional Office of the Environmental Protection Agency. The responsibility for compliance with
these provisions is fixed with CONTRACTOR.

41. PROHIBITION ON THE USE OF FEDERAL FUNDS FOR LOBBYING.

When applicable, CONTRACTOR shall file the required certification. Each tier certifies to the
tier above that it will not and has not used Federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or employee of any agency, a
member of Congress, officer or employee of Congress, or an employee of a member of Congress in
connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352.
Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient. The
responsibility for compliance with this provision is fixed with CONTRACTOR.

42. FEDERAL EMPLOYMENT ELIGIBILITY VERIFICATION.

CONTRACTOR shall verify name, date of birth and social security number, along with
immigration information for non-citizens in order to verify the identity and employment eligibility of
both citizen and non-citizen new hires. The responsibility for compliance with this provision is fixed

with CONTRACTOR.
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43. THE CIVIL RIGHTS, HCD AND AGE DISCRIMINATION ACT ASSURANCES.

During the performance of this Agreement, CONTRACTOR assures that no otherwise
qualified person shall be excluded from participation or employment, denied program benefits or be
subjected to discrimination based on race, color, national origin, gender, age or handicap, under any
program or activity funded by this Agreement, as required by Title VI of the Civil Rights Act of 1964,
Title I of the Housing and Community Development Act of 1974, as amended, and the Age
Discrimination Act of 1975, and all implementing regulations. The responsibility for compliance with
these provisions is fixed with CONTRACTOR.

44, STANDARD EQUAL OPPORTUNITY CLAUSE.

44.1. CONTRACTOR hereby agrees that it will incorporate or cause to be incorporated into
any contract for construction work, or modification thereof, as defined in the regulations of the
Secretary of Labor at 41 C.F.R. Chapter 60, which is paid for in whole or in part with funds obtained
from the Federal Government or borrowed on the credit of the Federal Government pursuant to a grant,
contract, loan insurance, or guarantee, or undertaken pursuant to any Federal program involving such
grant, contract, loan, insurance, or guarantee, the following equal opportunity clause:

“During the performance of this contract, the Contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
contractor will take affirmative action to ensure that applicants are employed,
and that employees are treated during employment, without regard to their race,
color, religion, sex, or national origin. Such action shall include, but not be
limited to the following: Employment, upgrading, demotion, or transfer,
recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officer
setting forth the provisions of this nondiscrimination clause.
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(2) The contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, or national
origin.

(3) The contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or understanding, a
notice to be provided by the agency contracting officer, advising the labor union or
workers’ representative of the contractor's commitments under section 202 of Executive
Order 11246 of September 24, 1965, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

(5) The contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by the rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books, records,
and accounts by the contracting agency and the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations, and orders.

(6) In the event of the contractor's non-compliance with the nondiscrimination
clauses of this contract or with any of such rules, regulations, or orders, this contract
may be canceled, terminated or suspended in whole or in part and the contractor may be
declared ineligible for further Government contracts in accordance with procedures
authorized in Executive Order 11246 of September 24, 1965, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as

otherwise provided by law.
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(7) the contractor will include the provisions of paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The contractor will take such action with respect to any subcontract or purchase
order as may be directed by the Secretary of Labor as a means of enforcing such
provisions including sanctions for noncompliance: Provided, however, that in the event
the contractor becomes involved in, or is threatened with, litigation with a subcontractor
or vendor as a result of such direction, the contractor may request the United States to
enter into such litigation to protect the interests of the United States.”

44.2. CONTRACTOR further agrees that it will be bound by the above equal opportunity
clause with respect to its own employment practices when it participates in federally- assisted
construction work; provided that if CONTRACTOR so participating is a State or local government, the
above equal opportunity clause is not applicable to any agency, instrumentality, or subdivision of such
government which does not participate in work on or under the Agreement.

44.3. CONTRACTOR agrees that it will assist and cooperate actively with the administering
agency and the Secretary of Labor in obtaining the compliance of Contractors and subcontractors with
the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor,
that it will furnish the Department and HUD and the Secretary of Labor such information as they may
require for the supervision of such compliance, and that it will otherwise assist the administering
agency in the discharge of the agency’s primary responsibility for securing compliance.

I
1
I
I
I
1
1
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44.4, CONTRACTOR further agrees that it will refrain from entering into any contract or
contract modification subject to Executive Order 11246 of September 24, 1965, with a contractor
debarred from, or who has not demonstrated eligibility for, government contracts and federally-assisted
construction contracts, pursuant to the Executive Order and will carry out such sanctions and penalties
for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors
by the administering agency or the Secretary of Labor pursuant to Part I, Subpart D of the Executive
Order. In addition, CONTRACTOR agrees that if it fails or refuses to comply with these undertakings,
COUNTY may take any or all of the following actions: Cancel, terminate, or suspend in whole or in
part this funding commitment (contract, loan, grant, insurance, guarantee); refrain from extending any
further assistance to the applicant under the program with respect to which the failure or refund
occurred until satisfactory assurance of future compliance has been received from such Contractor; and
refer the case to the Department of Justice for appropriate legal proceedings.

45, Disadvantaged/Minority/Women Business Enterprise Federal Regulatory Requirements.

When applicable, Contractor will take all necessary affirmative steps to assure that minority
firms, women’s business enterprises, and labor surplus area firms are used when possible. Affirmative
steps shall include:

45.1. Placing qualified small and minority businesses and women’s business enterprises on
solicitation lists;

45.2. Assuring that small and minority businesses, and women’s business enterprises are
solicited whenever they are potential sources;

45.3. Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business, and women’s business
enterprises;

45.4. Establishing delivery schedules, where the requirement permits, which encourage
participation by small and minority business, and women’s business enterprises;

45.5. Using the Services and assistance of the Small Business Administration, and the
Minority Business Development Agency of the Department of Commerce.

I
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46. CHILD SUPPORT COMPLIANCE ACT

If the compensation specified in Paragraph 8 exceeds one hundred thousand dollars ($100,000),
then CONTRACTOR agrees to the following:

46.1. Recognize the importance of child and family support obligations and fully comply with
all applicable state and federal laws relating to child and family support enforcement, including but not
limited to, disclosure of information and compliance with earnings assignment orders, as provided in
Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and

46.2. To the best of its knowledge, is fully comply with the earnings assignment orders of all
employees and is provide the names of all new employees to the New Hire Registry maintained by the
California Employment Development Department
47. ASSIGNMENT OF UNFAIR BUSINESS PRACTICES CLAIMS (CLAYTON ACT AND

CARTWRIGHT ACT).

CONTRACTOR and its subcontractors offer and agree to assign to COUNTY all rights, title

and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
815) or under the Cartwright Act (Chapter 2 (commencing with 816700) of Part 2 of Division 7 of the
Business and Professions Code), arising from purchases of goods, services or materials pursuant to this
Agreement. This assignment shall be made and become effective at the time COUNTY tenders final
payment to CONTRACTOR, without further acknowledgment by the Parties.
48. NON-COLLUSION.

CONTRACTOR agrees he/she has executed and submitted with the Bid a Non-Collusion

Affidavit that complies with Cal. Public Code §7106, included in Exhibit “B” and incorporated
herein.

i

i

7
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49. NOTICES AND REPORTS.

49.1. Any notice and reports under this Agreement shall be in writing and may be given by
personal delivery or by mailing by certified mail, addressed as follows:

COUNTY CONTRACTOR

Imperial County Community and [Mail Info]
Economic Development Manager

940 Main Street, Suite 203

El Centro, CA 92243

County of Imperial
Clerk of the Board of Supervisors
940 W. Main Street, Suite 209

El Centro, CA 92243

49.2. Notice shall be deemed to have been delivered only upon receipt by the Party, seventy-
two (72) hours after deposit in the United States mail or twenty-four (24) hours after deposit with an
overnight carrier.

49.3. The addressees and addresses for purposes of this paragraph may be changed to any
other addressee and address by giving written notice of such change. Unless and until written notice of
change of addressee and/or address is delivered in the manner provided in this paragraph, the addressee
and address set forth in this Agreement shall continue in effect for all purposes hereunder.

50. ENTIRE AGREEMENT.
This Agreement contains the entire Agreement between COUNTY and CONTRACTOR

relating to the transactions contemplated hereby and supersedes all prior or contemporaneous
agreements, understandings, provisions, negotiations, representations, or statements, either written or
oral.

51. MODIFICATION.

No modification, waiver, amendment, discharge, or change of this Agreement shall be valid
unless the same is in writing and signed by both Parties.
52. CAPTIONS.

Captions in this Agreement are inserted for convenience of reference only and do not define,

describe or limit the scope or the intent of this Agreement or any of the terms thereof.
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53. PARTIAL INVALIDITY.

If any provision in this Agreement is held by a court of competent jurisdiction to be invalid,
void, or unenforceable, the remaining provisions will nevertheless continue in full force without being
impaired or invalidated in any way.

o4, GENDER AND INTERPRETATION OF TERMS AND PROVISIONS.

As used in this Agreement and whenever required by the context thereof, each number, both
singular and plural, shall include all numbers, and each gender shall include a gender.
CONTRACTOR as used in this Agreement or in any other document referred to in or made a part of
this Agreement shall likewise include the singular and the plural, a corporation, a partnership,
individual, firm or person acting in any fiduciary capacity as executor, administrator, trustee or in any
other representative capacity or any other entity. All covenants herein contained on the part of
CONTRACTOR shall be joint and several if more than one person, firm or entity executes the
Agreement.

55. WAIVER.

No Waiver of any breach or of any of the covenants or conditions of this Agreement shall be
construed to be a waiver of any other breach or to be consent to any further or succeeding breach of the
same or any other covenant or condition.

56. CHOICE OF LAW.

This Agreement shall be governed by the laws of the State of California. This Agreement is
made and entered into in Imperial County, California. Any action brought by either party with respect
to this agreement shall be brought in a court of competent jurisdiction within said County.

57. AUTHORITY.

57.1. Each individual executing this Agreement on behalf of CONTRACTOR represents and
warrants that:
(@) She/he is duly authorized to execute and deliver this Agreement on behalf of
CONTRACTOR,;
(b)  Such execution and delivery is in accordance with the terms of the Articles of

Incorporation or Partnership, any by-laws or Resolutions of CONTRACTOR and;

ICCED 15-0350

42 00521-42



jadepadilla
Typewritten Text
00521-42

jadepadilla
Typewritten Text


© o0 N oo o B~ w N

RO R SR N N I N R N e v e e T i o i =
©® N o O B~ W N P O © O N o o b~ W N BB O

(c) This Agreement is binding upon CONTRACTOR accordance with its terms.
57.2. CONTRACTOR shall deliver to COUNTY evidence acceptable to COUNTY of the
foregoing within thirty (30) days of execution of this Agreement.
58. COUNTERPARTS.

This Agreement (as well as any amendments hereto) may be executed in any number of
counterparts, each of which when executed shall be an original, and all of which together shall
constitute the same Agreement. No counterparts shall be effective until all Parties have executed a
counterpart hereof.

59. REVIEW OF AGREEMENT TERMS.

59.1. Each Party has received independent legal advice from its attorneys with respect to the
advisability of making the representations, warranties, covenants and agreements provided for herein,
and with respect to the advisability of executing this Agreement.

59.2. Each Party represents and warrants to and covenants with the other Party that:

(@) This Agreement in its reduction to final written form is a result of extensive
good faith negotiations between the Parties and/or their respective legal counsel,;

(b) The Parties and their legal counsel have carefully reviewed and examined this
Agreement for execution by said Parties; and

59.3. Any statute or rule of construction that ambiguities are to be resolved against the
drafting party shall not be employed in the interpretation of this Agreement.

60. NON-APPROPRIATION.

This Agreement is based upon the availability of public funding. In the event that public funds
are unavailable and not appropriated for the performance of the services set forth in this Agreement,
the Agreement shall be terminated without penalty after written notice to CONTRACTOR of the
unavailability and/or non-appropriation of funds.

7
I
I
I
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IN WITNESS WHEREOF, the Parties have executed this Agreement on the day and year first

above written.

County of Imperial

By:

Ryan E. Kelley, Chairman
Imperial County Board of Supervisors

ATTEST:

Blanca Acosta, Clerk of the Board,
County of Imperial, State of California

APPROVED AS TO FORM:
Michael L. Rood

County Counsel

By:
[Name],
[Title]

44

[Contractor]

By:

.[Name],
[Title]
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EXHIBITD

ANTI-LOBBYING CERTIFICATION

The undersigned certifies, to the best of his or her knowledge or belief, that:

A.

No Federal appropriated funds have been paid or will be paid, by or on behalf of it, to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency,
a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, it will complete and submit Standard Form-LLL, “Disclosure

Form to Report Lobbying,” in accordance with its instructions.

CONTRACTOR:
[Contractor]

Enter Name],

By:
[Enter Title]

ICCED 15-0350

45 00521-45



jadepadilla
Typewritten Text

jadepadilla
Typewritten Text
00521-45

jadepadilla
Typewritten Text

jadepadilla
Typewritten Text

jadepadilla
Typewritten Text


Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

005500 NOTICE TO PROCEED

Dated:
Project: Owner: Owner's Contract No.:
Winterhaven Public Safety Facility  |County of Imperial ICCED-008
Proj ect
Contract: Engineer's Project No.:
124815
Contractor:

Contractor's Address (send Certified Mail, Return Receipt requested):

You are notified that the Contract Times under the above contract will commence to run on
On or before that date, you are to start performing your obligations under the Contract Documents.

Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions provides that you and the
Owner must each deliver to the other (with copies to the Engineer and other identified additional insured’s)
Certificates of Insurance which each is required to purchase and maintain in accordance with the Contract
Documents.

You are required to return an acknowledged copy of this NOTICE TO PROCEED to the OWNER.

County of Imperial

Contractor Owner
Given by: Given by:
Authorized Signature Authorized Signature
Title Title
Date Date

Copy to Engineer

EJCDC C-550 Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
005500 - 1
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

006100 PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

County of Imperial

Community & Economic Development Department
940 West Main Street, Suite 203

El Centro, CA 92243

CONTRACT

Date:

Amount:

Description: Imperial County Community & Economic Development Department — Winterhaven Public
Safety Facility Project

BOND

Bond Number:

Date (Not earlier than Contract Date):
Amount:

Modifications to this Bond Form:

The Surety and the Contractor, intending to be legally bound hereby, subject to the terms hereof, do each cause this
Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR ASPRINCIPAL SURETY
Company:
Signature: (Sedl) (Seal)
Name and Title: Surety’ s Name and Corporate Seal
By:
Signature and Title
(Attach Power of Attorney)

(Space is provided below for signatures of
additional parties, if required.)
Attest:
Signature and Title

CONTRACTOR ASPRINCIPAL SURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’ s Name and Corporate Seal
By:
Signature and Title
(Attach Power of Attorney)
Attest:

Signature and Title:

EJCDC C-610 Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

The Contractor and the Surety, jointly and
severaly, bind themselves, their heirs, executors,
administrators, successors, and assigns to the
Owner for the performance of the Contract,
which isincorporated herein by reference.

If the Contractor performs the Contract, the
Surety and the Contractor have no obligation
under this Bond, except to participate in
conferences as provided in Paragraph 3.1.

If there is no Owner Default, the Surety's
obligation under this Bond shall arise after:

3.1 The Owner has notified the Contractor and
the Surety, at the addresses described in
Paragraph 10 below, that the Owner is
considering declaring a Contractor Default
and has requested and attempted to arrange a
conference with the Contractor and the
Surety to be held not later than fifteen (15)
days after receipt of such notice to discuss
methods of performing the Contract. If the
Owner, the Contractor and the Surety agree,
the Contractor shall be allowed a reasonable
time to perform the Contract, but such an
agreement shall not waive the Owner's right,
if any, subsequently to declare a Contractor
Default; and

3.2 The Owner has declared a Contractor
Default and formally terminated the
Contractor's right to complete the Contract.
Such Contractor Default shall not be
declared earlier than twenty (20) days after
the Contractor and the Surety have received
notice as provided in Paragraph 3.1; and

3.3 The Owner has agreed to pay the Balance of
the Contract Price to:

1. The Surety in accordance with the terms
of the Contract;

2.Another contractor selected pursuant to
Paragraph 4.3 to perform the Contract.

When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the
Surety's expense take one of the following
actions:

4.1 Arrange for the Contractor, with consent of
the Owner, to perform and complete the
Contract; or

4.2 Undertake to perform and complete the
Contract itself, through its agents or through
independent contractors; or

4.3 Obtain bids or negotiated proposals from
qualified contractors acceptable to the
Owner for a contract for performance and
completion of the Contract, arrange for a
contract to be prepared for execution by the
Owner and the Contractor selected with the
Owner's concurrence, to be secured with
performance and payment bonds executed
by a qualified surety equivalent to the bonds
issued on the Contract, and pay to the
Owner the amount of damages as described
in Paragraph 6 in excess of the Balance of
the Contract Price incurred by the Owner
resulting from the Contractor Default; or

4.4 Waive its right to perform and complete,
arrange for completion, or obtain a new
contractor and with reasonable promptness
under the circumstances:

1. After investigation, determine the amount
for which it may be liable to the Owner
and, as soon as practicable after the
amount is determined, tender payment
therefore to the Owner; or

2. Deny liability in whole or in part and
notify the Owner citing reasons therefore.

If the Surety does not proceed as provided in
Paragraph 4 with reasonable promptness, the
Surety shall be deemed to be in default on this
Bond fifteen (15) days after receipt of an
additional written notice from the Owner to the
Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall
be entitled to enforce any remedy available to the
Owner. If the Surety proceeds as provided in
Paragraph 4.4, and the Owner refuses the
payment tendered or the Surety has denied
liability, in whole or in part, without further
notice the Owner shall be entitled to enforce any
remedy available to the Owner.

6. After the Owner has terminated Contractor's right

to complete the Contract, and if the Surety elects
to act under Paragraph 4.1, 4.2, or 4.3 above,
then the responsibilities of the Surety to the
Owner shall not be greater than those of the
Contractor under the Contract, and the
responsibilities of the Owner to the Surety shall
not be greater than those of the Owner under the

EJCDC C-610 Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
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Contract. To alimit of the amount of this Bond,
but subject to commitment by the Owner of the
Balance of the Contract Price to mitigation of
costs and damages on the Contract, the Surety is
obligated without duplication for:

6.1 The responsibilities of the Contractor for
correction of defective Work and
completion of the Contract;

6.2 Additional Legal, Design Professional, and
delay costs resulting from the Contractor's
Default, and resulting from the actions or
failure to act of the Surety under Paragraph
4; and

6.3 Liquidated damages, or if no liquidated
damages are specified in the Contract, actual
damages caused by delayed performance or
non-performance of the Contractor.

The Surety shall not be liable to the Owner or
others for obligations of the Contractor that are
unrelated to the Contract, and the Balance of the
Contract Price shall not be reduced or set off on
account of any such unrelated obligations. No
right of action shall accrue on this Bond to any
person or entity other than the Owner or its heirs,
executors, administrators, or SUCCESSOrs.

The Surety hereby waives notice of any change,
including changes of time, to the Contract or to
related subcontracts, purchase orders, and other
obligations.

Any proceeding, legal or equitable, under this
Bond may be indituted in any court of
competent jurisdiction in the location in which
the Work or part of the Work islocated and shall
be ingtituted within two (2) years after
Contractor Default or within two (2) years after
the Contractor ceased working or within two (2)
years after the Surety refuses or fails to perform
its obligations under this Bond, whichever
occurs first. If the provisions of this paragraph
are void or prohibited by law, the minimum
period of limitation available to sureties

10.

as adefense in the jurisdiction of the suit shall be
applicable.

Notice to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the
address shown on the signature page.

11. When this Bond has been furnished to comply

12.

with a statutory requirement in the location
where the Contract was to be performed, any
provision in this Bond conflicting with said
statutory requirement shall be deemed deleted
here from and provisions conforming to such
statutory  requirement shall be deemed
incorporated herein. The intent is that this Bond
shall be construed as a statutory bond and not as
acommon law bond.

Definitions.

12.1 Balance of the Contract Price: The tota
amount payable by the Owner to the
Contractor under the Contract after all
proper adjustments have been made,
including allowance to the Contractor of
any amounts received or to be received by
the Owner in settlement of insurance or
other Claims for damages to which the
Contractor is entitled, reduced by al valid
and proper payments made to or on behalf
of the Contractor under the Contract.

12.2 Contract: The agreement between the

Owner and the Contractor identified on

the signature page, including all the

Contract Documents and changes thereto.

12.3 Contractor Default: Failure of the

Contractor, which has neither been

remedied nor waived, to perform or

otherwise to comply with the terms of the

Contract.

12.4 Owner Default: Failure of the Owner, which
has neither been remedied nor waived, to
pay the Contractor as required by the
Contract or to perform and complete or
comply with the other terms thereof.

FOR INFORMATION ONLY
(Name, Address and Telephone)

SURETY AGENCY OR BROKER:

OWNER’'SREPRESENTATIVE: TBD

EJCDC C-610 Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
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Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

006150 PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

County of Imperial

Community & Economic Development Department
940 West Main Street, Suite 203

El Centro, CA 92243

CONTRACT

Date:

Amount:

Description: Imperial County Community & Economic Development Department — Winterhaven Public
Safety Facility Project

BOND

Bond Number:

Date (Not earlier than Contract Date):
Amount:

Modifications to this Bond Form:

The Surety and the Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side
hereof, do each cause this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or
representative.

CONTRACTOR ASPRINCIPAL SURETY
Company:
Signature: (Sed) (Seal)
Name and Title: Surety’ s Name and Corporate Seal
By:
Signature and Title
(Attach Power of Attorney)

(Space is provided below for signatures of
additional parties, if required.)
Attest:
Signature and Title

CONTRACTOR ASPRINCIPAL SURETY
Company:
Signature: (Seal) (Seal)
Name and Title: Surety’ s Name and Corporate Seal
By:
Signature and Title
(Attach Power of Attorney)
Attest:

Signature and Title:

EJCDC C-615 Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved
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The Contractor and the Surety, jointly and
severaly, bind themselves, their heirs, executors,
administrators, successors, and assigns to the
Owner to pay for labor, materials, and equipment
furnished by Claimants for use in the
performance of the Contract, which is
incorporated herein by reference.

2. With respect to the Owner, this obligation shall be

null and void if the Contractor:

2.1 Promptly makes payment, directly or

indirectly, for all sums due Claimants, and
2.2 Defends, indemnifies, and holds harmless
the Owner from all claims, demands, liens,
or suits alleging non-payment by the
Contractor by any person or entity who
furnished labor, materials, or equipment for
use in the performance of the Contract,
provided the Owner has promptly notified
the Contractor and the Surety (at the
addresses described in Paragraph 12) of any
claims, demands, liens, or suits and tendered
defense of such claims, demands, liens, or
suits to the Contractor and the Surety, and
provided there is no Owner Default.

With respect to Claimants, this obligation shall
be null and void if the Contractor promptly
makes payment, directly or indirectly, for al
sums due.

4. The Surety shall have no obligation to Claimants

under this Bond until:

4.1 Claimants who are employed by or have a
direct contract with the Contractor have
given notice to the Surety (at the addresses
described in Paragraph 12) and sent a copy,
or notice thereof, to the Owner, stating that a
claim is being made under this Bond and,
with substantial accuracy, the amount of the
claim.

4.2 Claimants who do not have a direct contract

with the Contractor:

1.Have furnished written notice to the
Contractor and sent a copy, or notice
thereof, to the Owner, within ninety (90)
days after having last performed labor or
last furnished materials or equipment
included in the clam sating, with
substantial accuracy, the amount of the
claim and the name of the party to whom

5.

the materials or equipment were furnished
or supplied, or for whom the labor was
done or performed; and

2.Have either received a rejection in whole
or in part from the Contractor, or not
received within thirty (30) days of
furnishing the above notice any
communication from the Contractor by
which the Contractor had indicated the
clam will be paid directly or indirectly;
and

3.Not having been paid within the above
thirty (30) days, have sent a written
notice to the Surety and sent a copy, or
notice thereof, to the Owner, stating that a
claim is being made under this Bond and
enclosing a copy of the previous written
notice furnished to the Contractor.

If anotice by a Claimant required by Paragraph 4
is provided by the Owner to the Contractor or to
the Surety that is sufficient compliance.

When a Claimant has satisfied the conditions of
Paragraph 4, the Surety shall promptly and at the
Surety's expense take the following actions:

6.1 Send an answer to that Claimant, with a
copy to the Owner, within forty-five (45)
days after receipt of the claim, stating the
amounts that are undisputed and the basis
for challenging any amounts that are
disputed.

6.2 Pay or arrange for
undisputed amounts.

payment of any

The Surety's total obligation shall not exceed the
amount of this Bond, and the amount of this
Bond shall be credited for any payments made in
good faith by the Surety.

Amounts owed by the Owner to the Contractor
under the Contract shal be used for the
performance of the Contract and to satisfy
claims, if any, under any performance bond. By
the Contractor furnishing and the Owner
accepting this Bond, they agree that all funds
earned by the Contractor in the performance of
the Contract are dedicated to satisfy obligations
of the Contractor and the Surety under this Bond,
subject to the Owner's priority to use the funds
for the completion of the Work.
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The Surety shall not be liable to the Owner,
Claimants, or others for obligations of the
Contractor that are unrelated to the Contract.
The Owner shall not be liable for payment of any
costs or expenses of any Claimant under this
Bond, and shall have under this Bond no
obligations to make payments to, give notices on
behalf of, or otherwise have obligations to
Claimants under this Bond.

10. The Surety hereby waives notice of any change,

11.

12.

13.

including changes of time, to the Contract or to
related Subcontracts, purchase orders and other
obligations.

No suit or action shall be commenced by a
Claimant under this Bond other than in a court of
competent jurisdiction in the location in which
the Work or part of the Work is located or after
the expiration of one (1) year from the date (1)
on which the Claimant gave the notice required
by Paragraph 4.1 or Paragraph 4.2.3, or (2) on
which the last labor or service was performed by
anyone or the last materials or equipment were
furnished by anyone under the Construction
Contract, whichever of (1) or (2) first occurs. If
the provisions of this paragraph are void or
prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

Notice to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the
addresses shown on the signature page. Actual
receipt of notice by the Surety, the Owner, or the
Contractor, however accomplished, shall be
sufficient compliance as of the date received at
the address shown on the signature page.

When this Bond has been furnished to comply
with a statutory requirement in the location
where the Contract was to be performed, any
provision in this Bond conflicting with said
statutory requirement shall be deemed deleted
herefrom and provisions

conforming to such statutory requirement shall
be deemed incorporated herein. The intent is
that this Bond shall be construed as a statutory
Bond and not as a common law bond.

14. Upon request of any person or entity appearing to

be a potential beneficiary of this Bond, the
Contractor shall promptly furnish a copy of this
Bond or shall permit a copy to be made.

15. Definitions.

15.1 Claimant: An individual or entity having a
direct contract with the Contractor, or
with a first-tier subcontractor of the
Contractor, to furnish labor, materials, or
equipment for use in the performance of
the Contract. The intent of this Bond shall
be to include without limitation in the
terms "labor, materials or equipment” that
part of water, gas, power, light, heat, oil,
gasoline, telephone service, or rental
equipment used in the Contract,
Architectural and Engineering Services
reguired for performance of the Work of
the Contractor and the Contractor's
Subcontractors, and all other items for
which a mechanic's lien may be asserted
in the jurisdiction where the labor,
materials, or equipment were furnished.

15.2 Contract: The agreement between the
Owner and the Contractor identified on
the signature page, including all Contract
Documents and changes thereto.
15.3 Owner Default: Failure of the Owner,
which has neither been remedied nor
waived, to pay the Contractor as required
by the Contract or to perform and
complete or comply with the other terms
thereof.

FOR INFORMATION ONLY
(Name, Address and Telephone)

SURETY AGENCY OR BROKER:

OWNER’'SREPRESENTATIVE: TBD
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006200 CERTIFICATE OF OWNER'SATTORNEY
EXHIBIT GC-A

I, the undersigned, the duly authorized and acting legal representative of

County of Imperial do hereby certify as follows:

| have examined the attached Contract(s) and performance and payment bond(s) and the manner of execution thereof,
and | am of the opinion that each of the aforesaid agreements is adequate and has been duly executed by the proper
parties thereto acting through their duly authorized representatives; that said representatives have full power and
authority to execute said agreements on behalf of the respective parties named thereon; and that the foregoing
agreements consgtitute valid and legally binding obligations upon the parties executing the same in accordance with the
terms, conditions, and provisions thereof.

Signature:

Name:

Title:

Date:
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006250 CERTIFICATE OF SUBSTANTIAL COMPLETION

Project: Owner: Owner's Contract No.:

Winterhaven Public Safety Facility  |County of Imperial ICCED-008

Proj ect

Contract: Date of Contract:

Contractor: Engineer's Project No.:
124815

This[tentative] [definitive] Certificate of Substantial Completion appliesto:
00 All Work under the Contract Documents: [0 Thefollowing specified portions:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of the Owner, the
Contractor and the Engineer, and found to be substantially complete. The Date of Substantial Completion of the
Project or portion thereof designated above is hereby declared and is also the date of commencement of applicable
warranties required by the Contract Documents, except as stated below.

A (tentative) (revised tentative) (definitive) list of items to be completed or corrected, is attached hereto. This list
may not be all-inclusive, and the failure to include any items on such list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

The responsibilities between the OWNER and the CONTRACTOR for security, operation, safety,
maintenance, heat, utilities, insurance and warranties shall be as provided in the Contract Documents
except asamended as follows:

00 Amended Responsibilities [0 Not Amended
Owner's Amended Responsibilities:

Contractor's Amended Responsibilities:

The following documents are attached to and made part of this Certificate:
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This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor isit
arelease of the Contractor's obligation to complete the Work in accordance with the Contract Documents.

Executed by Engineer Date
Accepted by Contractor Date
Accepted by Owner Date
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007100 STANDARD GENERAL CONDITIONS

ARTICLE 1-DEFINITIONSAND TERMINOLOGY

1.01

Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters,
the terms listed below will have the meanings indicated which are applicable to both the singular and plura
thereof. In addition to terms specifically defined, terms with initial capital lettersin the Contract Documents
include references to identified articles and paragraphs, and the titles of other documents or forms.

1. Addenda — Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or
change the Bidding Requirements or the proposed Contract Documents.

2. Agency — The Federal or State Agency named as such in the Agreement.

3. Agreement — The written instrument which is evidence of the agreement between the Owner and the
Contractor covering the Work.

4. Application for Payment — The form acceptable to the Engineer which is to be used by the Contractor
during the course of the Work in requesting progress or final payments and which is to be accompanied
by such supporting documentation asis required by the Contract Documents.

5. Asbestos — Any material that contains more than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels established by the United States Occupational
Safety and Health Administration.

6. Bid — The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

7. Bidder — Theindividual or entity who submits aBid directly to the Owner.

8. Bidding Documents — The Bidding Requirements and the proposed Contract Documents (including all
Addenda).

9. Bidding Requirements — The Advertisement or Invitation to Bid, Instructions to Bidders, Bid Security of
Acceptable Form, if any, and the Bid Form with any supplements.

10. Change Order — A document recommended by the Engineer which is signed by the Contractor and the
Owner and Agency and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

11. Claim— A demand or assertion by the Owner or Contractor seeking an adjustment of the Contract Price
or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money
or services by athird party isnot aClaim.

12. Construction Manager — The individual or entity who performs the roles as the representative of
Owner/Engineer during the construction phase.

13. Contract — The entire and integrated written agreement between the Owner and Contractor concerning
the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or
oral.
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Contract Documents — Those items so designated in the Agreement. Only printed or hard copies of the
items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor’s
submittals, and the reports and drawings of subsurface and physical conditions are not Contract
Documents.

Contract Price — The moneys payable by the Owner to the Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the provisions of
Paragraph 11.03 in the case of Unit Price Work).

Contract Times — The number of days or the dates stated in the Agreement to: (i) achieve Milestones, if
any, (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment
as evidenced by the Engineer’ s written recommendation of final payment.

Contractor — Theindividual or entity with whom the Owner has entered into the Agreement.
Cost of the Work — See Paragraph 11.01.A for definition.

Drawings — That part of the Contract Documents prepared or approved by the Engineer which
graphically shows the scope, extent, and character of the Work to be performed by the Contractor. Shop
Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement — The date indicated in the Agreement on which it becomes effective; if
no such date isindicated, it means the date on which the Agreement is signed and delivered by the last of
the two partiesto sign and deliver.

Engineer — The individual or entity named as such in the Agreement. The Construction Manager takes
the Engineer’ s role during the construction phase related to the construction activities.

Field Order — A written order issued by the Engineer which requires minor changes in the Work but
which does not involve a change in the Contract Price or the Contract Times.

General Requirements — Sections of Division 1 of the Specifications. The General Requirements pertain
to all sections of the Specifications.

Hazardous Environmental Condition — The presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Materia in such quantities or circumstances that may present a
substantial danger to persons or property exposed thereto in connection with the Work.

Hazardous Waste — The term Hazardous Waste shall have the meaning provided in Section 1004 of the
Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations— Any and all applicable laws, rules, regulations, ordinances,
codes, and orders of any and al governmental bodies, agencies, authorities, and courts having
jurisdiction.

Liens — Charges, security interests, or encumbrances upon Project funds, real property, or personal

property.

Milestone — A principal event specified in the Contract Documents relating to an intermediate completion
date or time prior to the Substantial Completion of all of the Work.

Notice of Award — The written notice by the Owner to the Successful Bidder stating that upon timely
compliance by the Successful Bidder with the conditions precedent listed therein, the Owner will sign and
deliver the Agreement.
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Notice to Proceed — A written natice given by the Owner to the Contractor fixing the date on which the
Contract Times will commence to run and on which the Contractor shall start to perform the Work under
the Contract Documents.

Owner — The individual or entity with whom the Contractor has entered into the Agreement and for
whom the Work isto be performed.

PCBs— Polychlorinated Biphenyls.

Petroleum — Petroleum, including crude oil or any fraction thereof which isliquid at standard conditions
of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as
oil, petroleum, fud ail, oil dudge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous
Waste and crude ails.

Progress Schedule — A schedule prepared and maintained by the Contractor, describing the sequence and
duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract
Times.

Project — The total construction of which the Work to be performed under the Contract Documents may
be the whole, or a part.

Project Manual — The bound documentary information prepared for bidding and constructing the Work.
A ligting of the contents of the Project Manua, which may be bound in one or more volumes, is
contained in the Table(s) of Contents.

Radioactive Material — Source, special nuclear, or byproduct material as defined by the Atomic Energy
Act of 1954 (42 USC Section 2011 et seq.) asamended from timeto time.

Related Entity — An officer, director, partner, employee, agent, consultant, or subcontractor.

Resident Project Representative — The authorized representative of the Engineer who may be assigned to
the Site or any part thereof.

Samples — Physical examples of materials, equipment, or workmanship that are representative of some
portion of the Work and which establish the standards by which such portion of the Work will be judged.

Schedule of Submittals — A schedule, prepared and maintained by the Contractor, of required submittals
and the time requirements to support scheduled performance of related construction activities.

Schedule of Values — A schedule, prepared and maintained by the Contractor, allocating portions of the
Contract Price to various portions of the Work and used as the basis for reviewing the Contractor’s
Applications for Payment.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data or information which
are specificaly prepared or assembled by or for the Contractor and submitted by the Contractor to
illustrate some portion of the Work.

Ste — Lands or areas indicated in the Contract Documents as being furnished by the Owner upon which
the Work is to be performed, including rights-of-way and easements for access thereto, and such other
lands furnished by the Owner which are designated for the use of the Contractor.

Soecifications — That part of the Contract Documents consisting of written requirements for materials,
equipment, systems, standards and workmanship as applied to the Work, and certain administrative
requirements and procedural matters applicable thereto.

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition
Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
007100 -3




46.

47.

49.

50.

51.

52.

53.

Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

Subcontractor — An individual or entity having a direct contract with the Contractor or with any other
Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion — The time at which the Work (or a specified part thereof) has progressed to the
point where, in the opinion of the Engineer, the Work (or a specified part thereof) is sufficiently
complete, in accordance with the Contract Documents, so that the Work (or a specified part thereof) can
be utilized for the purposes for which it is intended. The terms “substantially complete” and
“substantially completed” as applied to al or part of the Work refer to Substantial Compl etion thereof.

Successful Bidder — The Bidder submitting a responsive Bid to whom the Owner makes an award.

Supplementary Conditions — That part of the Contract Documents which amends or supplements these
Genera Conditions.

Supplier — A manufacturer, fabricator, supplier, distributor, material man, or vendor having a direct
contract with the Contractor or with any Subcontractor to furnish materials or equipment to be
incorporated in the Work by the Contractor or any Subcontractor.

Underground Facilities — All underground pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities,
including those that convey electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, water, wastewater, storm water, other liquids or chemicals, or traffic or
other control systems.

Unit Price Work —Work to be paid for on the basis of unit prices.

Work — The entire construction or the various separately identifiable parts thereof required to be provided
under the Contract Documents. Work includes and is the result of performing or providing al labor,
services, and documentation necessary to produce such construction, and furnishing, instaling, and
incorporating al materials and equipment into such construction, al as required by the Contract
Documents.

Work Change Directive — A written statement to the Contractor issued on or after the Effective Date of
the Agreement and signed by the Owner and the Agency upon recommendation of the Engineer ordering
an addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface or
physica conditions under which the Work is to be performed or to emergencies. A Work Change
Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect
that the change ordered or documented by a Work Change Directive will be incorporated in a
subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the
Contract Price or Contract Times.

1.02  Terminology

A. The following words or terms are not defined but, when used in the Bidding Requirements or Contract
Documents, have the following meaning.

B. Intent of Certain Termsor Adjectives

The Contract Documents include the terms “as alowed,” “as approved,” “as ordered”, “as directed” or
terms of like effect or import to authorize an exercise of Professional Judgment by the Engineer. In
addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of
like effect or import are used to describe an action or determination of the Engineer as to the Work. It is
intended that such exercise of Professional Judgment, Action or Determination will be solely to evaluate,
in general, the Work for compliance with the requirements of and information in the Contract Documents

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition
Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
007100 -4




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

and conformance with the Design Concept of the Completed Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is a specific statement indicating otherwise). The use
of any such term or adjective is not intended to and shall not be effective to assign to the Engineer any
duty or authority to supervise or direct the performance of the Work or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provison of the Contract

Documents.
C. Day
1. The word “day” means a caendar day of twenty-four (24) hours measured from midnight to the next
midnight.
D. Defective

1. Theword “defective,” when modifying the word “Work,” refersto Work that is unsatisfactory, faulty, or
deficient in that it:

a  Does not conform to the Contract Documents, or

b. Does not meet the requirements of any applicable inspection, reference standard, test, or approval
referred to in the Contract Documents, or

c. Has been damaged prior to the Engineer’s recommendation of final payment (unless responsibility
for the protection thereof has been assumed by the Owner at Substantial Completion in accordance
with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide
1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to
supply and deliver said services, materials, or equipment to the Site (or some other specified location)
ready for use or ingtallation and in usable or operable condition.
2. The word “ingtall,” when used in connection with services, materials, or equipment, shall mean to put
into use or place in final position said services, materials, or equipment complete and ready for intended

use.

3. Thewords “perform” or “provide,” when used in connection with services, materias, or equipment, shall
mean to furnish and install said services, materials, or equipment complete and ready for intended use.

4. When “furnish,” “ingtall,” “perform,” or “provide’ is not used in connection with services, materias, or
equipment in a context clearly requiring an obligation of the Contractor, “provide” isimplied.

F. Unless stated otherwise in the Contract Documents, words or phrases which have a well-known technical or
construction industry or trade meaning are used in the Contract Documents in accordance with such
recognized meaning.

ARTICLE 2—-PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. When the Contractor delivers the executed counterparts of the Agreement to the Owner, the Contractor
shall also deliver to the Owner such bonds as the Contractor may be required to furnish.
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B. Evidenceof Insurance: Before any Work at the Site is started, the Contractor and Owner shall each deliver
to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates
of insurance (and other evidence of insurance which either of them or any additional insured may
reasonably request) which the Contractor and Owner respectively are required to purchase and maintain in
accordance with Article 5.

Copies of Documents

A. The Owner shdl furnish to the Contractor ten (10) sets of printed or hard copies of the “Issued for
Construction” Drawings and “Conformed” Project Manuals. Additional copies will be furnished upon
request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or,
if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be
given at any time within 30 days after the Effective Date of the Agreement.

Sarting the Work

A. The Contractor shall start to perform the Work on the date when the Contract Times commence to run. No
Work shall be done at the Site prior to the date on which the Contract Times commence to run.

Before Sarting Construction

A. Preiminary Schedules: Within ten (10) days after the Effective Date of the Agreement (unless otherwise
specified in the General Requirements), the Contractor shall submit to the Engineer for timely review:

1. A Prdiminary Progress Schedule;
2. A Preliminary Schedule of Submittals; and

3. A Preiminary Schedule of Vauesfor all of the Work which includes quantities and prices of items which
when added together equal the Contract Price and subdivides the Work into component parts in sufficient
detail to serve as the basis for progress payments during the performance of the Work. Such prices will
include an appropriate amount of overhead and profit applicable to each item of Work.

Preconstruction Conference

A. Beforeany Work at the Site is started, a Conference attended by the Owner, Contractor, Engineer, Agency,
and others as appropriate will be held to establish a working understanding among the parties as to the
Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop Drawings
and other submittals, processing Applications for Payment, and maintaining required project records.

Initial Acceptance of Schedules

A. Atleast ten (10) days before submission of the first Application for Payment a conference attended by the
Contractor, Engineer, and others as appropriate will be held to review for acceptability to the Engineer as
provided below the schedules submitted in accordance with Paragraph 2.05.A. The Contractor shall have an
additional five (5) days to make corrections and adjustments and to complete and resubmit the schedules.
No progress payment shall be made to the Contractor until acceptable schedules are submitted to the
Engineer.
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1. The Progress Schedule will be acceptable to the Engineer if it provides an orderly progression of the
Work to completion within the Contract Times. Such acceptance will not impose on the Engineer
responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work nor interfere
with or relieve the Contractor from the Contractor’ s full responsibility therefore.

2. The Contractor’s Schedule of Submittals will be acceptable to the Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

3. The Contractor’s Schedule of Vaues will be acceptable to the Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE
3.01 Intent
A. The Contract Documents are complementary; what isrequired by oneisas binding asif required by all.

B. Itistheintent of the Contract Documents to describe a functionally complete Project (or part thereof) to be
constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or
equipment that may reasonably be inferred from the Contract Documents or from prevailing custom or
trade usage as being required to produce the intended result will be provided whether or not specifically
called for at no additional cost to the Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by the Engineer as provided in
Article9.

3.02 Reference Sandards
A. Sandards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuas, or codes of any technical society, organization, or
association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean
the standard, specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids
(or on the Effective Date of the Agreement if there were no Bids), except as may be otherwise
specifically stated in the Contract Documents.

2. No provision of any such standard, specification, manual or code, or any instruction of a Supplier shall be
effective to change the duties or responsibilities of the Owner, Contractor, or Engineer, or any of their
subcontractors, consultants, agents, or employees from those set forth in the Contract Documents. No
such provision or instruction shall be effective to assign to the Owner, or Engineer, or any of their Related
Entities, any duty or authority to supervise or direct the performance of the Work or any duty or authority
to undertake responsibility inconsistent with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies
A. Reporting Discrepancies

1. Contractor’s Review of Contract Documents Before Sarting Work:  Before undertaking each part of the
Work, the Contractor shall carefully study and compare the Contract Documents and check and verify
pertinent figures therein and all applicable field measurements. The Contractor shall promptly report in
writing to the Engineer any conflict, error, ambiguity, or discrepancy which the Contractor may discover
and shall obtain a written interpretation or clarification from the Engineer before proceeding with any
Work affected thereby.
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2. Contractor’s Review of Contract Documents During Performance of Work: If, during the performance of
the Work, the Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract
Documents or between the Contract Documents and any provision of any Law or Regulation applicable
to the performance of the Work or of any standard, specification, manual or code, or of any instruction of
any Supplier, the Contractor shall promptly report it to the Engineer in writing. The Contractor shall not
proceed with the Work affected thereby (except in an emergency as required by Paragraph 6.16.A) until
an amendment or supplement to the Contract Documents has been issued by one of the methodsindicated
in Paragraph 3.04.

3. The Contractor shall not be liable to the Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless the Contractor knew or reasonably should
have known thereof.

B. Resolving Discrepancies
1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract
Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the

provisions of the Contract Documents and:

a.  The provisons of any standard, specification, manual, code, or instruction (whether or not
specifically incorporated by reference in the Contract Documents); or

b. The provisions of any Laws or Regulations applicable to the performance of the Work (unless such
an interpretation of the provisions of the Contract Documents would result in violation of such Law
or Regulation).

3.04  Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or
to modify the terms and conditions thereof by either a Change Order or aWork Change Directive.

B. Therequirements of the Contract Documents may be supplemented, and minor variations and deviationsin
the Work may be authorized, by one or more of the following ways:

1. A Field Order;

2. Engineer’sapproval of a Shop Drawing or Sample; (Subject to the provisions of Paragraph 6.17.D.3) or

3. Engineer’ swritten interpretation or clarification.

3.05 Reuse of Documents
A. The Contractor and any Subcontractor or Supplier shall not:

1. Have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other
documents (or copies of any thereof) prepared by or bearing the seal of the Engineer or the Engineer’'s
consultants, including electronic media editions; or

2. Reuse any of such Drawings, Specifications, other documents, or copies thereof on extensions of the
Project or any other project without the written consent of the Owner and Engineer and specific written

verification or adaptation by the Engineer.

B. The prohibition of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing
herein shall preclude the Contractor from retaining copies of the Contract Documents for record purposes.
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Electronic Data

A.

Copies of data furnished by the Owner or Engineer to the Contractor or the Contractor to the Owner or
Engineer that may be relied upon are limited to the printed copies (also known as hard copies). Files in
electronic media format of text, data, graphics, or other types are furnished only for the convenience of the
receiving party. Any conclusion or information obtained or derived from such electronic files will be at the
user’s sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
shall govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise
without authorization of the data’'s creator, the party receiving eectronic files agrees that it will perform
acceptance tests or procedures within sixty (60) days, after which the receiving party shall be deemed to
have accepted the data thus transferred. Any errors detected within the sixty (60) days acceptance period
will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no representations as
to long term compatibility, usability, or readability of documents resulting from the use of software
application packages, operating systems, or computer hardware differing from those used by the data’'s
crestor.

ARTICLE 4-AVAILABILITY OF LANDS, SUBSURFACE AND PHYSICAL CONDITIONS; REFERENCE
POINTS, HAZARDOUS ENVIRONMENTAL CONDITIONS

4.01

4.02

Availability of Lands

A.

C.

The Owner shall furnish the Site. The Owner shall notify the Contractor of any encumbrances or restrictions
not of general application but specificaly related to use of the Site with which the Contractor must comply
in performing the Work. The Owner will obtain in a timely manner and pay for easements for permanent
structures or permanent changes in existing facilities. If the Contractor and Owner are unable to agree on
entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times,
or both, as a result of any delay in the Owner’s furnishing the Site or a part thereof, the Contractor may
make a Claim therefore as provided in Paragraph 10.05.

Upon reasonable written request, the Owner shall furnish the Contractor with a current statement of record
legal title and legal description of the lands upon which the Work is to be performed and the Owner's
interest therein as necessary for giving notice of or filing a mechanic’s or construction lien against such
landsin accordance with applicable Laws and Regulations.

The Contractor shall provide for al additional lands and access thereto that may be required for temporary
construction facilities or storage of materials and equipment.

Subsurface and Physical Conditions

A.

B.

Reports and Drawings:

The Supplementary Conditions identify:

1. Those reports of explorations and tests of subsurface conditions at or contiguous to the Site that the

Engineer has used in preparing the Contract Documents; and

Those drawings of physical conditions in or relating to existing surface or subsurface structures at or
contiguous to the Site (except Underground Facilities) that the Engineer has used in preparing the
Contract Documents.
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C. Limited Reliance by the Contractor on Technical Data Authorized:

D. The Contractor may rely upon the general accuracy of the “technical data” contained in such reports and
drawings, but such reports and drawings are not Contract Documents. Such “technical data” isidentified in
the Supplementary Conditions. Except for such reliance on such “technical data,” the Contractor may not
rely upon or make any claim against the Owner or Engineer, or any of their Related Entities with respect to:

1. The completeness of such reports and drawings for the Contractor’s purposes, including, but not limited
to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be
employed by the Contractor, and safety precautions and programs incident thereto; or

2. Other data, interpretations, opinions, and information contained in such reports or shown or indicated in
such drawings; or

3. Any Contractor interpretation of or conclusion drawn from any “technical data’ or any such other data,
interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions

A. Notice: If the Contractor believes that any subsurface or physical condition at or contiguous to the Site that
is uncovered or revealed either:

1. Isof such anature as to establish that any “technical data’ on which the Contractor is entitled to rely as
provided in Paragraph 4.02 is materially inaccurate; or

2. Isof such anature asto require a change in the Contract Documents; or
3. Differs materially from that shown or indicated in the Contract Documents; or

4. Is of an unusua nature, and differs materially from conditions ordinarily encountered and generally
recognized as inherent in work of the character provided for in the Contract Documents;

5. then the Contractor shal, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify the Owner and the Engineer in writing about such
condition. The Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’'s Review: After receipt of written notice as required by Paragraph 4.03.A, the Engineer will
promptly review the pertinent condition, determine the necessity of the Owner obtaining additional
exploration or tests with respect thereto, and advise the Owner in writing (with a copy to the Contractor) of
the Engineer’ s findings and conclusions.

C. Possible Price and Times Adjustments
1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the
existence of such differing subsurface or physical condition causes an increase or decrease in the
Contractor’s cost of, or time required for, performance of the Work; subject, however, to the following:

a.  Such condition must meet any one or more of the categories described in Paragraph 4.03.A; and

b.  With respect to Work that is paid for on a Unit Price Basis, any adjustment in Contract Price will be
subject to the provisions of Paragraphs 9.07 and 11.03.
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The Contractor shall not be entitled to any adjustment in the Contract Price or Contract Timesif:

a.  The Contractor knew of the existence of such conditions at the time the Contractor made a final
commitment to the Owner with respect to the Contract Price and Contract Times by the submission
of aBid or becoming bound under a negotiated contract; or

b. The existence of such condition could reasonably have been discovered or revealed as aresult of any
examination, investigation, exploration, test, or study of the Site and contiguous areas required by the
Bidding Requirements or Contract Documents to be conducted by or for the Contractor prior to the
Contractor’s making such final commitment; or

c. The Contractor failed to give the written notice as required by Paragraph 4.03.A.

If the Owner and Contractor are unable to agree on entitiement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefore as
provided in Paragraph 10.05. However, the Owner and Engineer, and any of their Related Entities shall
not be liable to the Contractor for any claims, costs, losses, or damages (including but not limited to all
fees and charges of Engineers, Architects, Attorneys, and other Professionals and al court or arbitration
or other dispute resolution costs) sustained by the Contractor on or in connection with any other project or
anticipated project.

4.04 Underground Facilities

A.

B.

1

Shown or Indicated: The information and data shown or indicated in the Contract Documents with respect
to existing Underground Facilities at or contiguous to the Site is based upon information and data furnished
to the Owner or Engineer by the owners of such Underground Facilities, including the Owner, or by others.
Unlessit is otherwise expressy provided in the Supplementary Conditions:

The Owner and Engineer shal not be responsible for the accuracy or completeness of any such
information or data; and

the cost of all of the following will be included in the Contract Price, and the Contractor shall have full
responsibility for:

a.  Reviewing and checking all such information and data,
b. Locating al Underground Facilities shown or indicated in the Contract Documents,

c. Coordination of the Work with the owners of such Underground Facilities, including the Owner,
during congtruction, and

d. The safety and protection of al such Underground Facilities and repairing any damage thereto
resulting from the Work.

Not Shown or Indicated

If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or
indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, the Contractor
shall, promptly after becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A),
identify the owner of such Underground Facility and give written notice to that owner and to the Owner
and Engineer. The Engineer will promptly review the Underground Facility and determine the extent, if
any, to which a change is required in the Contract Documents to reflect and document the consequences
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of the existence or location of the Underground Facility. During such time, the Contractor shall be
responsible for the safety and protection of such Underground Facility.

2. If the Engineer concludes that a change in the Contract Documentsis required, a Work Change Directive
or a Change Order will be issued to reflect and document such consequences. An equitable adjustment
shall be made in the Contract Price or Contract Times, or both, to the extent that they are attributable to
the existence or location of any Underground Facility that was not shown or indicated or not shown or
indicated with reasonable accuracy in the Contract Documents and that the Contractor did not know of
and could not reasonably have been expected to be aware of or to have anticipated. If the Owner and
Contractor are unable to agree upon entitlement to or on the amount or extent, if any, of any such
adjustment in Contract Price or Contract Times, the Owner or Contractor may make a Claim therefore as
provided in Paragraph 10.05.

4.05 Reference Points

A. The Owner shall provide engineering surveys to establish reference points for construction which in the
Engineer’ s judgment are necessary to enable the Contractor to proceed with the Work. The Contractor shall
be responsible for laying out the Work, shall protect and preserve the established reference points and
property monuments, and shall make no changes or relocations without the prior written approval of the
Owner. The Contractor shall report to the Engineer whenever any reference point or property monument is
lost or destroyed or requires relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of such reference points or property monuments by
professionally qualified personnel.

4.06 Hazardous Environmental Condition at Ste

A. Reportsand Drawings. Reference is made to the Supplementary Conditions for the identification of those
reports and drawings relating to a Hazardous Environmental Condition identified at the Site, if any, that
have been utilized by the Engineer in the preparation of the Contract Documents.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are
not Contract Documents. Such “technical data’ is identified in the Supplementary Conditions. Except for
such reliance on such “technical data,” Contractor may not rely upon or make any claim against Owner or
Engineer, or any of their Related Entities with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to,
any aspects of the means, methods, techniques, sequences and procedures of construction to be employed
by Contractor and safety precautions and programs incident thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or indicated in
such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data’ or any such other data,
interpretations, opinions or information.

C. The Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or reveaed
a the Site which was not shown or indicated in the Drawings or Specifications or identified in the Contract
Documents to be within the Scope of the Work. The Contractor shall be responsible for a Hazardous
Environmental Condition created with any materials brought to the Site by the Contractor, Subcontractors,
Suppliers, or anyone el se for whom the Contractor isresponsible.

D. If the Contractor encounters a Hazardous Environmental Condition or if the Contractor or anyone for whom
the Contractor is responsible creates a Hazardous Environmental Condition, the Contractor shall
EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition

Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
007100 -12




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

immediately: (i) secure or otherwise isolate such condition; (ii) stop al Work in connection with such
condition and in any area affected thereby (except in an emergency as required by Paragraph 6.16.A); and
(iii) notify the Owner and Engineer (and promptly thereafter confirm such notice in writing). The Owner
shal promptly consult with the Engineer concerning the necessity for the Owner to retain a Qualified
Expert to evaluate such condition or take corrective action, if any.

E. The Contractor shall not be required to resume Work in connection with such condition or in any affected
area until after the Owner has obtained any required permits related thereto and delivered to the Contractor
written notice: (i) specifying that such condition and any affected areais or has been rendered safe for the
resumption of Work; or (ii) specifying any special conditions under which such Work may be resumed
safely. If the Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract Times, or both, as a result of such Work stoppage or such
specia conditions under which the Work is agreed to be resumed by the Contractor, either party may make
a Claim therefore as provided in Paragraph 10.05.

F. If after receipt of such written notice the Contractor does not agree to resume such Work based upon a
reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then the
Owner may order the portion of the Work that is in the area affected by such condition to be deleted from
the Work. If the Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times as a result of deleting such portion of the Work,
then either party may make a Claim therefore as provided in Paragraph 10.05. The Owner may have such
deleted portion of the Work performed by the Owner’s own forces or othersin accordance with Article 7.

G. Tothefullest extent permitted by Laws and Regulations, the Owner shall indemnify and hold harmless the
Contractor, Subcontractors, and Engineer, and the officers, directors, partners, employees, agents,
consultants, and subcontractors of each and any of them from and againgt all claims, costs, losses, and
damages (including but not limited to al fees and charges of Engineers, Architects, Attorneys, and other
Professionals and al court or arbitration or other dispute resolution costs) arising out of or relating to a
Hazardous Environmental Condition, provided that such Hazardous Environmental Condition: (i) was not
shown or indicated in the Drawings or Specifications or identified in the Contract Documents to be included
within the scope of the Work, and (ii) was not created by Contractor or by anyone for whom the Contractor
is responsible. Nothing in this Paragraph 4.06.G shall obligate the Owner to indemnify any individual or
entity from and against the consequences of that individua’s or entity’ s own negligence.

H. To thefullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold harmless
the Owner and Engineer, and the officers, directors, partners, employees, agents, consultants, and
subcontractors of each and any of them from and against all claims, costs, losses, and damages (including
but not limited to all fees and charges of Engineers, Architects, Attorneys, and other Professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to a Hazardous Environmental
Condition created by the Contractor or by anyone for whom the Contractor is responsible. Nothing in
Paragraph 4.06. H shall obligate the Contractor to indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own negligence.

I.  The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition
uncovered or revesled at the Site.

ARTICLE 5—BONDSAND INSURANCE
5.01 Performance, Payment, and Other Bonds
A. The Contractor shal furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of the Contractor’s obligations

under the Contract Documents. These bonds shall remain in effect until one (1) year after the date when
final payment becomes due or until completion of the correction period specified in Paragraph 13.07,
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whichever is later, except as provided otherwise by Laws or Regulations or by the Contract Documents.
The Contractor shall also furnish such other bonds as are required by the Contract Documents.

All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws
or Regulations, and shall be executed by such sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies’ as published in Circular 570 (amended) by the Financial Management Service, Surety Bond
Branch, U.S. Department of the Treasury. All bonds signed by an agent must be accompanied by a certified
copy of the agent’ s authority to act.

If the surety on any bond furnished by the Contractor is declared bankrupt or becomes insolvent or its right
to do business is terminated in any state where any part of the Project is located or it ceases to meet the
requirements of Paragraph 5.01.B, the Contractor shall promptly notify the Owner and Engineer and shall,
within twenty (20) days after the event giving rise to such natification, provide another bond and surety,
both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A.

All bonds and insurance required by the Contract Documents to be purchased and maintained by the Owner
or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in
the jurisdiction in which the Project is located to issue bonds or insurance policies for the limits and
coverage's so required. Such surety and insurance companies shall also meet such additional requirements
and qualifications as may be provided in the Supplementary Conditions.

5.03 Certificates of Insurance

A.

B.

The Contractor shall deliver to the Owner, with copies to each additiona insured identified in the
Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by the
Owner or any other additional insured) which the Contractor is required to purchase and maintain.

The Owner shall deliver to the Contractor, with copies to each additional insured identified in the
Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by the
Contractor or any other additional insured) which the Owner isrequired to purchase and maintain.

5.04  Contractor’s Liability Insurance

A.

The Contractor shall purchase and maintain such liability and other insurance as is appropriate for the Work
being performed and shall provide protection from claims set forth below which may arise out of or result
from the Contractor’s performance of the Work and the Contractor’s other obligations under the Contract
Documents, whether it is to be performed by the Contractor, any Subcontractor or Supplier, or by anyone
directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts
any of them may beliable:

Claims under workers' compensation, disability benefits, and other similar employee benefit acts;

Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’ s employees,

Claims for damages because of bodily injury, sickness or disease, or death of any person other than the
Contractor’ s employees,

Claims for damages insured by reasonably available personal injury liability coverage which are
sustained:
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a. by any person asaresult of an offense directly or indirectly related to the employment of such person
by Contractor, or

b. by any other person for any other reason;

Claims for damages, other than to the Work itself, because of injury to or destruction of tangible property
wherever located, including loss of use resulting there from; and

Claims for damages because of bodily injury or death of any person or property damage arising out of the
ownership, maintenance or use of any motor vehicle.

B. Thepoalicies of insurance required by this Paragraph 5.04 shall:

1

With respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include as
additional insurer (subject to any customary exclusion regarding professional liability) the Owner and
Engineer, and any other individuals or entities identified in the Supplementary Conditions, al of whom
shall be listed as additional insurers, and include coverage for the respective officers, directors, partners,
employees, agents, consultants and subcontractors of each and any of al such additional insurers, and the
insurance afforded to these additional insurers shall provide primary coverage for al claims covered
thereby;

Include at least the specific coverage’s and be written for not less than the limits of liability provided in
the Supplementary Conditions or required by Laws or Regulations, whichever is greater;

Include completed operations insurance;

Include contractual liability insurance covering the Contractor’s indemnity obligations under Paragraphs
6.11 and 6.20;

Contain a provision or endorsement that the coverage afforded will not be canceled, materially changed
or renewal refused until at least thirty (30) days prior written notice has been given to the Owner and
Contractor and to each other additional insured identified in the Supplementary Conditions to whom a
certificate of insurance has been issued (and the certificates of insurance furnished by the Contractor
pursuant to Paragraph 5.03 will so provide);

Remain in effect at least until final payment and at al times thereafter when the Contractor may be
correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and

With respect to completed operations insurance, and any insurance coverage written on a clams-made
basis, remain in effect for at least two (2) year s after final payment.

a The Contractor shall furnish the Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory
to the Owner and any such additional insured of continuation of such insurance at fina payment and
one (1) year thereafter.

5.05  Owner’sLiability Insurance

A.

In addition to the insurance required to be provided by the Contractor under Paragraph 5.04, the Owner, at
the Owner’ s option, may purchase and maintain at Owner’ s expense Owner’ s own liability insurance as will
protect the Owner against claims which may arise from operations under the Contract Documents.

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition
Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
007100 -15




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

5.06 Property Insurance

A.

1

Unless otherwise provided in the Supplementary Conditions, the Contractor shall purchase and maintain
property insurance upon the Work at the Site in the amount of the full replacement cost thereof (the
Contractor shall be responsible for any deductible or self-insured retention.). This insurance shall:

Include the interests of the Owner, Contractor, Subcontractors, and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, and the officers, directors, partners, employees,
agents, consultants and subcontractors of any of them, each of whom is deemed to have an insurable
interest and shall be listed as an insured or additional insured;

Be written on a Builder's Risk “al-risk” or open peril or specia causes of loss policy form that shall at
least include insurance for physical loss or damage to the Work, temporary buildings, false work, and
materials and equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, collapse, debris
removal, demolition occasioned by enforcement of Laws and Regulations, water damage (other than
caused by flood), and such other perils or causes of loss as may be specificaly required by the
Supplementary Conditions;

Include expenses incurred in the repair or replacement of any insured property (including but not limited
to fees and charges of Engineers and Architects);

Cover materials and equipment stored at the Site or at another location that was agreed to in writing by
the Owner prior to being incorporated in the Work, provided that such materials and equipment have
been included in an Application for Payment recommended by the Engineer;

Allow for partia utilization of the Work by the Owner;
Include testing and startup; and

Be maintained in effect until final payment is made unless otherwise agreed to in writing by the Owner,
Contractor, and Engineer within thirty (30) days written notice to each other additional insured to whom
a certificate of insurance has been issued.

The Contractor shall purchase and maintain such boiler and machinery insurance or additiona property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include
the interests of the Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities
identified in the Supplementary Conditions, and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them, each of whom is deemed to have an insurable
interest and shall be listed as an insured or additional insured.

All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and
maintained in accordance with Paragraph 5.06 will contain a provision or endorsement that the coverage
afforded will not be canceled or materially changed or renewal refused until at least thirty (30) days prior
written notice has been given to the Owner and Contractor and to each other additional insured to whom a
certificate of insurance has been issued and will contain waiver provisions in accordance with Paragraph
5.07.

The Owner shall not be responsible for purchasing and maintaining any property insurance specified in this
Paragraph 5.06 to protect the interests of the Contractor, Subcontractors, or othersin the Work to the extent
of any deductible amounts that are identified in the Supplementary Conditions. The risk of loss within such
identified deductible amount will be borne by the Contractor, Subcontractors, or others suffering any such
loss, and if any of them wishes property insurance coverage within the limits of such amounts, each may
purchase and maintain it at the purchaser’s own expense.
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5.07  Waiver of Rights

A. The Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect
the Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the
Supplementary Conditions to be listed as insured or additional insured (and the officers, directors, partners,
employees, agents, consultants and subcontractors of each and any of them) in such policies and will
provide primary coverage for all losses and damages caused by the perils or causes of loss covered thereby.
All such policies shall contain provisions to the effect that in the event of payment of any loss or damage
the insurers will have no rights of recovery against any of the insured or additional insured there under. The
Owner and Contractor waive al rights against each other and their respective officers, directors, partners,
employees, agents, consultants and subcontractors of each and any of them for al losses and damages
caused by, arising out of or resulting from any of the perils or causes of loss covered by such policies and
any other property insurance applicable to the Work; and, in addition, waive al such rights against
Subcontractors, and the Engineer, and al other individuals or entities identified in the Supplementary
Conditions to be listed as insured or additional insured (and the officers, directors, partners, employees,
agents, consultants and subcontractors of each and any of them) under such policies for losses and damages
s0 caused. None of the above waivers shall extend to the rights that any party making such waiver may have
to the proceeds of insurance held by the Contractor as trustee or otherwise payable under any policy so
issued.

B. Owner waives al rights against the Contractor, Subcontractors, and Engineer, and the officers, directors,
partners, employees, agents, consultants and subcontractors of each and any of them for:

1. Loss due to business interruption, loss of use, or other consequential loss extending beyond direct
physical loss or damage to the Owner’s property or the Work caused by, arising out of, or resulting from
fire or other perils whether or not insured by the Owner; and

2. Lossor damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or
other insured peril or cause of loss covered by any property insurance maintained on the completed
Project or part thereof by the Owner during partial utilization pursuant to Paragraph 14.05, after
Substantial Completion pursuant to Paragraph 14.04, or after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by the Owner covering any loss, damage or consequential loss referred to
in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss,
damage, or consequential loss, the insurers will have no rights of recovery against the Contractor,
Subcontractors, or Engineer, and the officers, directors, partners, employees, agents, consultants and
subcontractors of each and any of them.

5.08 Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with the
Contractor and made payable to the Contractor as fiduciary for the insured, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. The Contractor
shall deposit in a separate account any money so received and shall distribute it in accordance with such
agreement as the parties in interest may reach. If no other special agreement is reached, the damaged Work
shall berepaired or replaced, the moneys so received applied on account thereof.

B. The Contractor asfiduciary shall have power to adjust and settle any loss with the insurers unless one of the
parties in interest shall object in writing within fifteen (15) days after the occurrence of loss to the
Contractor’s exercise of this power. If such objection be made, the Contractor as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may reach. If no
such agreement among the parties in interest is reached, the Contractor as fiduciary shall adjust and settle
the loss with the insurers and, if required in writing by any party in interest, the Contractor as fiduciary shall
provide a bond for the proper performance of such duties.
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5.09  Acceptance of Bonds and Insurance; Option to Replace

A. If either the Owner or Contractor has any objection to the coverage afforded by or other provisions of the
bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5
on the basis of non-conformance with the Contract Documents, the objecting party shall so notify the other
party in writing within ten (10) days after receipt of the certificates (or other evidence requested) required
by Paragraph 2.01.B. The Owner and Contractor shall each provide to the other such additional information
in respect of insurance provided as the other may reasonably request. If either party does not purchase or
maintain all of the bonds and insurance required of such party by the Contract Documents, such party shall
notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure
to maintain prior to any change in the required coverage. Without prejudice to any other right or remedy,
the other party may elect to obtain equivalent bonds or insurance to protect such other party’s interests at
the expense of the party who was required to provide such coverage, and a Change Order shall be issued to
adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A. If the Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial
Completion of al the Work as provided in Paragraph 14.05, no such use or occupancy shall commence
before the insurers providing the property insurance pursuant to Paragraph 5.06 have acknowledged notice
thereof and in writing effected any changes in coverage necessitated thereby. The insurers providing the
property insurance shall consent by endorsement on the policy or policies, but the property insurance shall
not be canceled or permitted to lapse on account of any such partia use or occupancy.

ARTICLE 6 —CONTRACTOR’'SRESPONSIBILITIES
6.01  Supervision and Superintendence

A. The Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such
atention thereto and applying such skills and expertise as may be necessary to perform the Work in
accordance with the Contract Documents. The Contractor shall be solely responsible for the means,
methods, techniques, sequences, and procedures of construction. The Contractor shall not be responsible for
the negligence of the Owner or Engineer in the design or specification of a specific means, method,
technique, sequence, or procedure of construction which is shown or indicated in and expressy required by
the Contract Documents.

B. At al times during the progress of the Work, the Contractor shall assign a competent Resident
Superintendent who shall not be replaced without written notice to Owner and Engineer except under
extraordinary circumstances. The superintendent will be the Contractor’s representative at the Site and shall
have authority to act on behalf of the Contractor. All communications given to or received from the
superintendent shall be binding on the Contractor.

6.02 Labor; Working Hours

A. The Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and
perform construction as required by the Contract Documents. The Contractor shall at al times maintain
good discipline and order at the Site.

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or
adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be
performed during regular working hours. The Contractor will not permit the performance of Work on a
Saturday, Sunday, or any legal holiday without the Owner’s written consent (which will not be
unreasonably withheld) given after prior written notice to the Engineer.
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6.03  Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, the Contractor shall provide and assume full
responsibility for all services, materias, equipment, labor, transportation, construction equipment and
machinery, tools, appliances, fudl, power, light, heat, telephone, water, sanitary facilities, temporary
facilities, and &l other facilities and incidentals necessary for the performance, testing, start-up, and
completion of the Work.

All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of
good quality and new, except as otherwise provided in the Contract Documents. All special warranties and
guarantees required by the Specifications shall expressly run to the benefit of the Owner. If required by the
Engineer, the Contractor shall furnish satisfactory evidence (including reports of required tests) as to the
source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned,
and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be
provided in the Contract Documents.

6.04 Progress Schedule

A.

1

The Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it
may be adjusted from time to time as provided below.

The Contractor shall submit to the Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such
adjustments will comply with any provisions of the General Requirements applicable thereto.

Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in
accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a
Change Order.

6.05  Subgtitutesand “ Or-Equals’

A.

1

Whenever an item of material or equipment is specified or described in the Contract Documents by using
the name of a proprietary item or the name of a particular Supplier, the specification or description is
intended to establish the type, function, appearance, and quality required. Unless the specification or
description contains or is followed by words reading that no like, equivalent, or “or-equa” item or no
subgtitution is permitted, other items of material or equipment or material or equipment of other Suppliers
may be submitted to the Engineer for review under the circumstances described below.

“Or-Equal” Items: If inthe Engineer’s sole discretion an item of materia or equipment proposed by the
Contractor is functionally equal to that named and sufficiently similar so that no change in related Work
will be required, it may be considered by the Engineer as an “or-equal” item, in which case review and
approval of the proposed item may, in the Engineer’s sole discretion, be accomplished without
compliance with some or all of the requirements for approval of proposed substitute items. For the
purposes of this Paragraph 6.05.A.1, a proposed item of material or equipment will be considered
functionally equal to an item so named if:

a  Intheexercise of reasonable judgment the Engineer determines that:

1) Itisat least equal in materials of construction, quality, durability, appearance, strength, and
design characterigtics,
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2) It will reliably perform at least equally well the function and achieve the results imposed by the
design concept of the completed Project as a functioning whole;

3) It hasaproven record of performance and availability of responsive service; and
The Contractor certifiesthat, if approved and incorporated into the Work:
1) Therewill be noincreasein cost to the Owner or increase in Contract Times, and

2) It will conform substantially to the detailed requirements of the item named in the Contract
Documents.

Substitute Items

a

If in the Engineer’s sole discretion an item of material or equipment proposed by the Contractor does
not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed
subgtitute item.

The Contractor shall submit sufficient information as provided below to alow the Engineer to
determine that the item of material or equipment proposed is essentially equivalent to that named and
an acceptable subgtitute therefore. Requests for review of proposed substitute items of materia or
equipment will not be accepted by the Engineer from anyone other than the Contractor.

The procedural requirements for review by the Engineer will be as set forth in Paragraph 6.05.A.2.d,
as supplemented in the General Requirements and as the Engineer may decide is appropriate under
the circumstances.

The Contractor shall make written application to the Engineer for review of a proposed substitute
item of material or equipment that the Contractor seeksto furnish or use. The application:

1) Shall certify that the proposed substitute item will:
1. Perform adequately the functions and achieve the results called for by the general design,
2. besimilar in substance to that specified, and be suited to the same use as that specified;

2) Will state:
1. The extent, if any, to which the use of the proposed substitute item will prejudice the
Contractor’ s achievement of Substantial Completion on time;

2. whether or not use of the proposed subgtitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract with the
Owner for other work on the Project) to adapt the design to the proposed substitute item;
and

3. whether or not incorporation or use of the proposed substitute item in connection with the
Work is subject to payment of any license fee or royalty;

3)  Will identify:
1. All variations of the proposed substitute item from that specified and available
engineering,

2. sales, maintenance, repair, and replacement services,

4) And shdl contain an itemized estimate of all costs or credits that will result directly or indirectly
from use of such subgtitute item, including costs of redesign and claims of other Contractors
affected by any resulting change.
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B. Substitute Congtruction Methods or Procedures. If a specific means, method, technique, sequence, or
procedure of congtruction is expressy required by the Contract Documents, the Contractor may furnish or
utilize a substitute means, method, technique, sequence, or procedure of construction approved by the
Engineer. The Contractor shall submit sufficient information to allow the Engineer, in the Engineer’s sole
discretion, to determine that the substitute proposed is equiva ent to that expresdy called for by the Contract
Documents. The requirements for review by the Engineer will be similar to those provided in Paragraph
6.05.A.2.

C. Engineer’sEvaluation: Engineer will be allowed a reasonable time within which to eval uate each proposal
or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish
additional data about the proposed substitute item. Engineer will be the sole judge of acceptability. No “or
equal” or substitute will be ordered, installed or utilized until Engineer’s review is complete, which will be
evidenced by either a Change Order for a substitute or an approved Shop Drawing for an “or equd.”
Engineer will advise Contractor in writing of any negative determination.

D. Secial Guarantee: The Owner may require the Contractor to furnish at the Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: The Engineer will record the Engineer’s costs in evaluating a substitute
proposed or submitted by the Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not the
Engineer approves a subgtitute item so proposed or submitted by the Contractor, the Contractor shall
reimburse the Owner for the charges of the Engineer for evaluating each such proposed substitute. The
Contractor shall also reimburse the Owner for the charges of the Engineer for making changes in the
Contract Documents (or in the provisions of any other direct contract with the Owner) resulting from the
acceptance of each proposed substitute.

F. Contractor’s Expense: The Contractor shall provide all data in support of any proposed substitute or
“or-equal” at the Contractor’s expense.

6.06  Concerning Subcontractors, Suppliers, and Others

A. The Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those
acceptable to the Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against
whom the Owner may have reasonable objection. The Contractor shall not be required to employ any
Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against whom
Contractor has reasonabl e objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other
individuals or entities to be submitted to the Owner in advance for acceptance by the Owner by a specified
date prior to the Effective Date of the Agreement, and if the Contractor has submitted a list thereof in
accordance with the Supplementary Conditions, the Owner’s acceptance (either in writing or by failing to
make written objection thereto by the date indicated for acceptance or objection in the Bidding Documents
or the Contract Documents) of any such Subcontractor, Supplier, or other individual or entity so identified
may be revoked on the basis of reasonable objection after due investigation. The Contractor shall submit an
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or entity, and the
Contract Price will be adjusted by the difference in the cost occasioned by such replacement, and an
appropriate Change Order will be issued. No acceptance by the Owner of any such Subcontractor, Supplier,
or other individual or entity, whether initialy or as a replacement, shall constitute a waiver of any right of
the Owner or Engineer to reject defective Work.
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C. The Contractor shal be fully responsible to the Owner and Engineer for al acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as
the Contractor is responsible for the Contractor’'s own acts and omissions. Nothing in the Contract
Documents:

1. Shal create for the benefit of any such Subcontractor, Supplier, or other individual or entity any
contractua relationship between the Owner or Engineer and any such Subcontractor, Supplier or other
individual or entity, nor

2. Shall anything in the Contract Documents create any obligation on the part of the Owner or Engineer to
pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws and Regulations.

D. The Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors,
Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or
indirect contract with the Contractor.

E. The Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing
or furnishing any of the Work to communicate with the Engineer through the Contractor.

F. Thedivisions and sections of the Specifications and the identifications of any Drawings shall not control the
Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be
performed by any specific trade.

G. All Work performed for the Contractor by a Subcontractor or Supplier will be pursuant to an appropriate
agreement between Contractor and the Subcontractor or Supplier which specificaly binds the Subcontractor
or Supplier to the applicable terms and conditions of the Contract Documents for the benefit of the Owner
and Engineer. Whenever any such agreement is with a Subcontractor or Supplier who is listed as an
additional insured on the property insurance provided in Paragraph 5.06, the agreement between the
Contractor and the Subcontractor or Supplier will contain provisions whereby the Subcontractor or Supplier
waives all rights against the Owner, Contractor, and Engineer, and all other individuals or entities identified
in the Supplementary Conditions to be listed as insured or additional insured (and the officers, directors,
partners, employees, agents, consultants and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss covered
by such policies and any other property insurance applicable to the Work. If the insurers on any such
policies require separate waiver forms to be signed by any Subcontractor or Supplier, the Contractor will
obtain the same.

6.07 Patent Fees and Royalties

A. The Contractor shal pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process, product, or
device which is the subject of patent rights or copyrights held by others. If a particular invention, design,
process, product, or device is specified in the Contract Documents for use in the performance of the Work
and if to the actual knowledge of the Owner or Engineer its use is subject to patent rights or copyrights
calling for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed
by the Owner in the Contract Documents.

B. To thefullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold harmless
the Owner and Engineer, and the officers, directors, partners, employees, agents, consultants and
subcontractors of each and any of them from and against all claims, costs, losses, and damages (including
but not limited to all fees and charges of Engineers, Architects, Attorneys, and other Professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent
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rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation
inthe Work of any invention, design, process, product, or device not specified in the Contract Documents.

6.08 Permits

A.

Unless otherwise provided in the Supplementary Conditions, the Contractor shall obtain and pay for all
construction permits and licenses. The Owner shall assist the Contractor, when necessary, in obtaining such
permits and licenses. The Contractor shall pay all governmental charges and inspection fees necessary for
the prosecution of the Work which are applicable at the time of opening of Bids, or, if there are no Bids, on
the Effective Date of the Agreement. The Owner shall pay all charges of utility owners for connections for
providing permanent service to the Work.

6.09 Laws and Regulations

A.

6.10 Taxes

A.

The Contractor shall give all notices required by and shall comply with al Laws and Regulations applicable
to the performance of the Work. Except where otherwise expresdy required by applicable Laws and
Regulations, neither the Owner nor the Engineer shal be responsible for monitoring the Contractor’s
compliance with any Laws or Regulations.

If the Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, the Contractor shall bear al claims, costs, losses, and damages (including but not limited to all
fees and charges of Engineers, Architects, Attorneys and other Professionals and all court or arbitration or
other dispute resolution costs) arising out of or relating to such Work. However, it shal not be the
Contractor’s primary responsibility to make certain that the Specifications and Drawings are in accordance
with Laws and Regulations, but this shall not relieve the Contractor of the Contractor’s obligations under
Paragraph 3.03.

Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the
Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be
the subject of an adjustment in the Contract Price or the Contract Times. If the Owner and Contractor are
unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be
made therefore as provided in Paragraph 10.05.

The Contractor shall pay all sales, consumer, use, and other smilar taxes required to be paid by the
Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable
during the performance of the Work.

6.11 Use of Ste and Other Areas

A.

1

Limitation on Use of Ste and Other Areas

The Contractor shall confine construction equipment, the storage of materials and equipment, and the
operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and other areas with congtruction equipment or other materials or
equipment. The Contractor shall assume full respongbility for any damage to any such land or area, or to
the owner or occupant thereof, or of any adjacent land or areas resulting from the performance of the
Work.

Should any claim be made by any such owner or occupant because of the performance of the Work, the
Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by
arbitration or other dispute resolution proceeding or at law.
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3. To the fullest extent permitted by Laws and Regulations, the Contractor shal indemnify and hold
harmless the Owner and the Engineer, and the officers, directors, partners, employees, agents, consultants
and subcontractors of each and any of them from and against all claims, costs, losses, and damages
(including but not limited to al fees and charges of Engineers, Architects, Attorneys and other
Professonals and al court or arbitration or other dispute resolution costs) arising out of or relating to any
claim or action, legal or equitable, brought by any such owner or occupant against the Owner, Engineer,
or any other party indemnified hereunder to the extent caused by or based upon Contractor’ s performance
of the Work.

B. Removal of Debris during Performance of the Work: During the progress of the Work the Contractor shall
keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris.
Removal and disposal of such waste materials, rubbish, and other debris shall conform to applicable Laws
and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work, the Contractor shall clean the Site and the Work
and make it ready for utilization by the Owner. At the completion of the Work the Contractor shall remove
from the Site all tools, appliances, construction egquipment and machinery, and surplus materials and shall
restore to original condition all property not designated for alteration by the Contract Documents.

D. Loading Sructures: The Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall the Contractor subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

6.12 Record Documents

A. The Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications,
Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and
clarifications in good order and annotated to show changes made during construction. These record
documents together with all approved Samples and a counterpart of all approved Shop Drawings will be
available to the Engineer for reference. Upon completion of the Work, these record documents, Samples,
and Shop Drawings will be delivered to the Engineer.

6.13  Safety and Protection

A. The Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with the Work. The Contractor shal take all necessary precautions for the
safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

1. All personson the Site or who may be affected by the Work;

2. All the Work and materials and equipment to be incorporated therein, whether in storage on or off the
Site; and

3. Other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in
the course of construction.

B. The Contractor shal comply with all applicable Laws and Regulations relating to the safety of persons or
property, or to the protection of persons or property from damage, injury, or loss; and shal erect and
maintain all necessary safeguards for such safety and protection. The Contractor shall notify owners of
adjacent property and of Underground Facilities and other utility owners when prosecution of the Work
may affect them, and shall cooperate with them in the protection, removal, relocation, and replacement of
their property.
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C. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or
indirectly, in whole or in part, by the Contractor, any Subcontractor, Supplier, or any other individual or
entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts
any of them may be liable, shall be remedied by the Contractor (except damage or loss attributable to the
fault of Drawings or Specifications or to the acts or omissions of the Owner or Engineer, or anyone
employed by any of them, or anyone for whose acts any of them may be liable, and not attributable, directly
or indirectly, in whole or in part, to the fault or negligence of the Contractor or any Subcontractor, Supplier,
or other individual or entity directly or indirectly employed by any of them).

D. The Contractor’'s duties and responsibilities for safety and for protection of the Work shall continue until
such time as all the Work is completed and the Engineer has issued a notice to the Owner and Contractor in
accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise expressly provided in
connection with Substantial Compl etion).

Safety Representative

A. The Contractor shall designate a qualified and experienced safety representative at the Site whose duties
and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety
precautions and programs.

Hazard Communication Programs

A. The Contractor shall be responsible for coordinating any exchange of Material Safety Data Sheets (MSDYS)
or other hazard communication information required to be made available to or exchanged between or
among employers at the Site in accordance with applicable Laws or Regulations.

Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent
thereto, the Contractor is obligated to act to prevent threatened damage, injury, or loss. The Contractor shall
give the Engineer prompt written notice if the Contractor believes that any significant changes in the Work
or variations from the Contract Documents have been caused thereby or are required as a result thereof. If
the Engineer determines that a change in the Contract Documents is required because of the action taken by
the Contractor in response to such an emergency, a Work Change Directive or Change Order will be issued.

Shop Drawings and Samples
A. The Contractor shall submit Shop Drawings and Samples to the Engineer for review and approval in
accordance with the acceptable Schedule of Submittals (as required by Paragraph 2.07). Each submittal will
be identified as the Engineer may require.
1. Shop Drawings

a.  Submit number of copies specified in the General Requirements.
b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified
performance and design criteria, materials, and smilar data to show the Engineer the services,

materials, and equipment that the Contractor proposes to provide and to enable the Engineer to
review the information for the limited purposes required by Paragraph 6.17.D.

2. Samples

a Submit number of Samples specified in the Specifications.
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b. Clearly identify each Sample asto materia, Supplier, pertinent data such as catalog numbers, the use
for which it isintended and other data may require to enable the Engineer to review the submittal for
the limited purposes required by Paragraph 6.17.D.

Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals,
any related Work performed prior to the Engineer’ s review and approval of the pertinent submittal will be at
the sole expense and responsibility of the Contractor.

Submittal Procedures
Before submitting each Shop Drawing or Sample, the Contractor shall have determined and verified:

a All field measurements, quantities, dimensions, specified performance and design criteria,
installation requirements, materials, catalog numbers, and similar information with respect thereto;

b. The suitability of al materials with respect to intended use, fabrication, shipping, handling, storage,
assembly, and ingtallation pertaining to the performance of the Work;

c. All information relative to the Contractor's responsibilities for means, methods, techniques,
sequences, and procedures of construction, and safety precautions and programs incident thereto; and

d. Shall also have reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract Documents.

Each submittal shall bear a stamp or specific written certification that the Contractor has satisfied the
Contractor’s obligations under the Contract Documents with respect to the Contractor’'s review and
approval of that submittal.

With each submittal, the Contractor shall give the Engineer specific written notice of any variation, that
the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice
shall be both a written communication separate from the Shop Drawings or Sample Submittal; and, in
addition, by a specific notation made on each Shop Drawing or Sample submitted to the Engineer for
review and approval of each such variation.

Engineer’s Review

The Engineer will provide timely review of Shop Drawings and Samplesin accordance with the Schedule
of Submittals acceptable to the Engineer. The Engineer’ s review and approval will be only to determine if
the items covered by the submittals will, after ingtalation or incorporation in the Work, conform to the
information given in the Contract Documents and be compatible with the design concept of the
completed Project as a functioning whole as indicated by the Contract Documents.

The Engineer’s review and approva will not extend to the means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence, or procedure
of congruction is specifically and expresdy called for by the Contract Documents) or to safety
precautions or programs incident thereto. The review and approva of a separate item as such will not
indicate approval of the assembly in which the item functions.

The Engineer’s review and approval shall not relieve the Contractor from responsibility for any variation
from the requirements of the Contract Documents unless the Contractor has complied with the
requirements of Paragraph 6.17.C.3 and the Engineer has given written approval of each such variation
by specific written notation thereof incorporated in or accompanying the Shop Drawing or Sample. The
Engineer’s review and approval shal not relieve Contractor from responsibility for complying with the
requirements of Paragraph 6.17.C.1.
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E. Resubmittal Procedures
1. The Contractor shall make corrections required by the Engineer and shall return the required number of
corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. The
Contractor shal direct specific attention in writing to revisions other than the corrections called for by the
Engineer on previous submittals.
6.18  Continuing the Work
A. The Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with the Owner. No Work shall be delayed or postponed pending resolution of any disputes
or disagreements, except as permitted by Paragraph 15.04 or as the Owner and Contractor may otherwise
agree in writing.
6.19  Contractor’s General Warranty and Guarantee
A. The Contractor warrants and guarantees to the Owner that al Work shall be in accordance with the Contract
Documents and will not be defective. The Engineer and its Related Entities shall be entitled to rely on
representation of the Contractor’s warranty and guarantee.

B. The Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. Abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individua or entity for whom the Contractor is responsible; or

2. Normal wear and tear under normal usage.

C. The Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents
shdl be absolute. None of the following will constitute an acceptance of Work that is not in accordance
with the Contract Documents or a release of the Contractor’s obligation to perform the Work in accordance
with the Contract Documents:

1. Observations by Engineer;

2. Recommendation by Engineer or payment by Owner of any progress or final payment;

3. Theissuance of a certificate of Substantial Completion by the Engineer or any payment related thereto by
the Owner;

4. Useor occupancy of the Work or any part thereof by the Owner;

5. Any review and approva of a Shop Drawing or Sample Submittal or the issuance of a Notice of
Acceptability by the Engineer;

6. Any inspection, test, or approval by others; or
7. Any correction of defective Work by the Owner.
6.20  Indemnification
A. To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold harmless

the Owner and the Engineer, and the officers, directors, partners, employees, agents, consultants and
subcontractors of each and any of them from and against all claims, costs, losses, and damages (including
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but not limited to all fees and charges of Engineers, Architects, Attorneys, and other Professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to the performance of the
Work, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease,
or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss of
use resulting there from but only to the extent caused by any negligent act or omission of the Contractor,
any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them
to perform any of the Work or anyone for whose acts any of them may beliable.

In any and dl claims against the Owner or the Engineer or any of their respective consultants, agents,
officers, directors, partners, or employees by any employee (or the survivor or personal representative of
such employee) of the actor, any Subcontractor, any Supplier, or any individual or entity directly or
indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may
be liable, the indemnification obligation under Paragraph 6.20.A shall not be limited in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the Contractor or
any such Subcontractor, Supplier, or other individua or entity under workers' compensation acts, disability
benefit acts, or other employee benefit acts.

The indemnification obligations of the Contractor under Paragraph 6.20.A shall not extend to the liability of
the Engineer and the Engineer's officers, directors, partners, employees, agents, consultants and
subcontractors arising out of:

1. The preparation or approval of, or the failure to prepare or approve, maps, Drawings, opinions, reports,

surveys, Change Orders, designs, or Specifications; or

6.21 Delegation of Professional Design Services

A.

The Contractor will not be required to provide Professiona Design Services unless such services are
specificaly required by the Contract Documents for a portion of the Work or unless such services are
required to carry out the Contractor’s responsbilities for the construction means, methods, techniques,
sequences and procedures. The Contractor shall not be required to provide Professional Services in
violation of applicable law.

If Professional Design Services or Certifications by a design professional related to systems, materials or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the
Engineer will specify al performance and design criteria that such services must satisfy. The Contractor
shadl cause such services or certifications to be provided by a properly licensed professional, whose
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings
and other submittals prepared by such professional. Shop Drawings and other submittals related to the
Work designed or certified by such professional, if prepared by others, shall bear such professiond’s
written approval when submitted to the Engineer.

The Owner and the Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the
services, certifications or approvals performed by such design professionals, provided the Owner and the
Engineer have specified to the Contractor al performance and design criteria that such services must
satisfy.

Pursuant to this Paragraph 6.21, the Engineer’s review and approval of design calculations and design
drawings will be only for the limited purpose of checking for conformance with performance and design
criteria given and the design concept expressed in the Contract Documents. The Engineer’'s review and
approval of Shop Drawings and other submittals (except design calculations and design drawings) will be
only for the purpose stated in Paragraph 6.17.D.1.

The Contractor shall not be responsible for the adequacy of the performance or design criteria required by
the Contract Documents.
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ARTICLE 7-OTHER WORK AT THE SITE
7.01 Related Work at Site

A. The Owner may perform other work related to the Project at the Site with the Owner’s employees or via
other direct contracts therefore, or have other work performed by utility owners. If such other work is not
noted in the Contract Documents, then:

1. Written notice thereof will be given to the Contractor prior to starting any such other work; and

2. If the Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other
work, a Claim may be made therefore as provided in Paragraph 10.05.

B. The Contractor shall afford each other Contractor who is a party to such a direct contract, each utility owner
and the Owner, if the Owner is performing other work with the Owner’s employees, proper and safe access
to the Site, a reasonable opportunity for the introduction and storage of materials and equipment and the
execution of such other work, and shall properly coordinate the Work with theirs. Contractor shall do al
cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its
several parts come together and properly integrate with such other work. The Contractor shall not endanger
any work of others by cutting, excavating, or otherwise atering their work and will only cut or alter their
work with the written consent of the Engineer and the others whose work will be affected. The duties and
responsihilities of the Contractor under this Paragraph are for the benefit of such utility owners and other
Contractors to the extent that there are comparable provisions for the benefit of the Contractor in said direct
contracts between the Owner and such utility owners and other Contractors.

C. If the proper execution or results of any part of the Contractor's Work depends upon work performed by
others under this Article 7, the Contractor shall inspect such other work and promptly report to the Engineer
in writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable for
the proper execution and results of the Contractor’'s Work. The Contractor’s failure to so report will
congtitute an acceptance of such other work as fit and proper for integration with the Contractor’s Work
except for latent defects and deficienciesin such other work.

7.02 Coordination

A. If the Owner intends to contract with others for the performance of other work on the Project at the Site, the
following will be set forth in the Supplementary Conditions:

1. The individua or entity who will have authority and responsibility for coordination of the activities
among the various Contractors will be identified;

2. The specific mattersto be covered by such authority and responsibility will be itemized; and
3. Theextent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, the Owner shall have sole authority and
responsibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of the Owner.
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B. Each other direct contract of the Owner under Paragraph 7.01.A shall provide that the other Contractor is
liable to the Owner and the Contractor for the reasonable direct delay and disruption costs incurred by the
Contractor as aresult of the other contractor’s inactions.

C. The Contractor shall be liable to the Owner and any other Contractor for the reasonable direct delay and
disruption costsincurred by such other Contractor as aresult of the Contractor’ s actions or inactions.

ARTICLE 8 -OWNER’'SRESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

8.07

8.08

Communications to the Contractor

A. Except as otherwise provided in these General Conditions, the Owner shall issue all communications to the
Contractor through the Construction Manager.

Replacement of the Engineer
A. Inthe case of termination of the employment of the Engineer, the Owner shall appoint an Engineer to whom
the Contractor makes no reasonable objection and whose status under the Contract Documents shall be that
of the former Engineer.
Furnish Data
A. The Owner shall promptly furnish the data required of the Owner under the Contract Documents.
Pay When Due

A. The Owner shall make payments to the Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests
A. The Owner’s duties in respect of providing lands and easements and providing Engineering Surveys to
establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to the Owner’s
identifying and making available to the Contractor copies of reports of explorations and tests of subsurface
conditions and drawings of physical conditionsin or relating to existing surface or subsurface structures at
or contiguous to the Site that have been utilized by the Engineer in preparing the Contract Documents.

Insurance

A. The Owner’s responsihilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.

Change Orders
A. Theowner isobligated to execute Change Orders as indicated in Paragraph 10.03.
Inspections, Tests, and Approvals

A. The Owner’'s responsibility with respect to certain inspections, tests, and approvalsis set forth in Paragraph
13.03.B.

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition
Copyright © 2002 National Society of Professional Engineersfor EJCDC. All rightsreserved.
007100 -30




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

8.09 Limitations on the Owner’s Responsibilities

A.

The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, the
Contractor’'s means, methods, techniques, segquences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of the Contractor to comply with the Laws and
Regulations applicable to the performance of the Work. The Owner will not be responsible for Contractor’s
failure to perform the Work in accordance with the Contract Documents.

8.10 Undisclosed Hazardous Environmental Condition

A.

The Owner’s responsibility with respect to an undisclosed Hazardous Environmental Condition is set forth
in Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A.

If and to the extent the Owner has agreed to furnish the Contractor reasonable evidence that financial
arrangements have been made to satisfy the Owner’s obligations under the Contract Documents, the
Owner’srespongbility with respect thereof will be as set forth in the Supplementary Conditions.

ARTICLE 9-ENGINEER’'SSTATUSDURING CONSTRUCTION

9.01  Owner’s Representative

A.

The Construction Manager also described elsewhere within the Contract Documents as the Engineer in
charge during the construction phase will be the Owner’s representative during the construction period. The
duties and responsibilities and the limitations of authority of the Engineer as the Owner’s representative
during construction are set forth in the Contract Documents and will not be changed without the written
consent of the Owner and the Engineer.

9.02 Visitsto Site

A.

The Construction Manager will make visits to the Site at intervals appropriate to the various stages of
construction as the Construction Manager deems necessary in order to observe as an experienced and
Qualified Design Professional the progress that has been made and the quality of the various aspects of the
Contractor’s executed Work. Based upon information obtained during such visits and observations, the
Construction Manager, for the benefit of the Owner, will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. The Construction Manager will not be required to make
exhaustive or continuous inspections on the Site to check the quality or quantity of the Work. The
Construction Manager’s efforts will be directed toward providing for the Owner a greater degree of
confidence that the completed Work will conform generaly to the Contract Documents. On the basis of
such visits and observations, the Construction Manager will keep the Owner informed of the progress of the
Work and will endeavor to guard the Owner against defective Work.

The Engineer’s visits and observations are subject to al the limitations on the Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of the
Engineer’s visits or observations of the Contractor’s Work the Engineer will not supervise, direct, control,
or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or
procedures of construction, or the safety precautions and programs incident thereto, or for any failure of the
Contractor to comply with Laws and Regulations applicable to the performance of the Work.

9.03 Project Representative

A.

The Engineer shall furnish a Resident Project Representative to assist the Engineer in providing more
extensive observation of the Work. The authority and responsibilities of the Resident Project Representative
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and assistants will be as provided in the Supplementary Conditions, and limitations on the responsibilities
thereof will be as provided in Paragraph 9.09. If Owner designates another representative or agent to
represent Owner at the Site who is not Engineer’s consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individua or entity will be as provided in the Supplementary
Conditions.

9.04 Authorized Variations in Work

A.

The Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and are
compatible with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents. These may be accomplished by a Field Order and will be binding on the Owner and
also on the Contractor, who shall perform the Work involved promptly. If the Owner or the Contractor
believes that a Field Order justifies an adjustment in the Contract Price or the Contract Times, or both, and
the parties are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a
Claim may be made therefore as provided in Paragraph 10.05.

9.05 Rejecting Defective Work

A.

The Engineer will have authority to reject Work which the Engineer believes to be defective, or that the
Engineer believes will not produce a completed Project that conforms to the Contract Documents or that
will pregjudice the integrity of the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. The Engineer will also have authority to require special inspection or
testing of the Work as provided in Paragraph 13.04, whether or not the Work is fabricated, installed, or
completed.

9.06  Shop Drawings, Change Orders and Payments

A.

C.

D.

In connection with the Engineer’ s authority, and limitations thereof, as to Shop Drawings and Samples, see
Paragraph 6.17.

In connection with the Engineer’s authority, and limitations thereof, as to design calculations and design
drawings submitted in response to a del egation of Professional Design Services, if any, see Paragraph 6.21.

In connection with the Engineer’ s authority asto Change Orders, see Articles 10, 11, and 12.

In connection with the Engineer’s authority asto Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A.

The Engineer will determine the actual quantities and classifications of Unit Price Work performed by the
Contractor. The Engineer will review with the Contractor the Engineer’s preliminary determinations on
such matters before rendering a written decision thereon (by recommendation of an Application for
Payment or otherwise). The Engineer’s written decision thereon will be find and binding (except as
modified by the Engineer to reflect changed factual conditions or more accurate data) upon the Owner and
the Contractor, subject to the provisions of Paragraph 10.05.

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work

A.

The Engineer will be the initial interpreter of the requirements of the Contract Documents and the judge of
the acceptability of the Work there under. All matters in question and other matters between the Owner and
the Contractor arising prior to the date final payment is due relating to the acceptability of the Work, and the
interpretation of the requirements of the Contract Documents pertaining to the performance of the Work,
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will be referred initialy to the Engineer in writing within thirty (30) days of the event giving rise to the
question.

B. TheEngineer will, with reasonable promptness, render a written decision on the issue referred. If the Owner
or the Contractor believes that any such decision entitles them to an adjustment in the Contract Price or the
Contract Times or both, a Claim may be made under Paragraph 10.05. The date of the Engineer’s decision
shall be the date of the event giving rise to the issues referenced for the purposes of Paragraph 10.05.B.

C. The Engineer’s written decision on the issue referred will be fina and binding on the Owner and the
Contractor, subject to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this Paragraph 9.08, the Engineer will not show partiality
to the Owner or the Contractor and will not be liable in connection with any interpretation or decision
rendered in good faith in such capacity.

9.09 Limitations on Engineer’s Authority and Responsibilities

A. Neither the Engineer’s authority or responsibility under this Article 9 or under any other provision of the
Contract Documents nor any decision made by the Engineer in good faith either to exercise or not exercise
such authority or responsibility or the undertaking, exercise, or performance of any authority or
responsibility by the Engineer shall create, impose, or give rise to any duty in contract, tort, or otherwise
owed by the Engineer to the Contractor, any Subcontractor, any Supplier, any other individual or entity, or
to any surety for or employee or agent of any of them.

B. The Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s
means, methods, techniques, sequences, or procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of the Contractor to comply with Laws and Regulations
applicable to the performance of the Work. The Engineer will not be responsible for the Contractor’ s failure
to perform the Work in accordance with the Contract Documents.

C. The Engineer will not be responsible for the acts or omissions of the Contractor or of any Subcontractor,
any Supplier, or of any other individual or entity performing any of the Work.

D. The Engineer’s review of the final Application for Payment and accompanying documentation and all
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and
approvals, and other documentation required to be delivered by Paragraph 14.07.A will only be to
determine generally that their content complies with the requirements of, and in the case of certificates of
inspections, tests, and approvals that the results certified indicate compliance with the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the
Resident Project Representative and assistants, if any.

ARTICLE 10-CHANGESIN THE WORK; CLAIMS
10.01 Authorized Changesin the Work

A. Without invaidating the Contract and without notice to any surety, the Owner may, subject to written
approval by the Agency at any time or from time to time, order additions, deletions, or revisions in the
Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, the Contractor
shall promptly proceed with the Work involved which will be performed under the applicable conditions of
the Contract Documents (except as otherwise specifically provided).
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B. If the Owner and the Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of
an adjustment in the Contract Price or Contract Times, or both, that should be allowed as aresult of a Work
Change Directive, a Claim may be made therefore as provided in Paragraph 10.05.

10.02  Unauthorized Changes in the Work

A. The Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract
Times with respect to any work performed that is not required by the Contract Documents as amended,
modified, or supplemented as provided in Paragraph 3.04, except in the case of an emergency as provided
in Paragraph 6.16 or in the case of uncovering Work as provided in Paragraph 13.04.B.

10.03  Execution of Change Orders

A. The Owner and the Contractor shall execute appropriate Change Orders recommended by the Engineer
covering:

1. Changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required
because of acceptance of defective Work under Paragraph 13.08.A or the Owner’s correction of defective
Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. Changes in the Contract Price or Contract Times which are agreed to by the parties, including any
undisputed sum or amount of time for Work actualy performed in accordance with a Work Change
Directive; and

3. Changes in the Contract Price or Contract Times which embody the substance of any written decision
rendered by the Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such
Change Order, an appeal may be taken from any such decision in accordance with the provisions of the
Contract Documents and applicable Laws and Regulations, but during any such appeal, the Contractor
shall carry on the Work and adhere to the Progress Schedule as provided in Paragraph 6.18.A.

10.04  Notification to Surety

A. If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract Times) is required by the provisions of any bond to
be given to a surety, the giving of any such notice will be the Contractor’s responsibility. The amount of
each applicable bond will be adjusted to reflect the effect of any such change.

10.05 Claims

A. Construction Manager’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shdll be referred to the Construction Manager for decision. A decision by the Construction Manager shall be
required as a condition precedent to any exercise by the Owner or the Contractor of any rights or remedies
either may otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Clams.

B. Notice: Written notice stating the genera nature of each Claim shall be delivered by the claimant to the
Construction Manager and the other party to the Contract promptly (but in no event later than thirty (30)
days after the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data shall be
delivered to the Engineer and the other party to the Contract within sixty (60) days after the start of such
event (unless the Engineer allows additional time for claimant to submit additional or more accurate data in
support of such Claim). A Claim for an adjustment in the Contract Price shall be prepared in accordance
with the provisions of Paragraph 12.01.B. A Claim for an adjustment in the Contract Time shall be prepared
in accordance with the provisions of Paragraph 12.02.B. Each Claim shall be accompanied by the
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claimant’s written statement that the adjustment claimed is the entire adjustment to which the claimant
believesit is entitled as aresult of said event. The opposing party shall submit any response to the Engineer
and the claimant within thirty (30) days after receipt of the claimant’s last submittal (unless the Engineer
alows additional time).

C. Congruction Manager’s Action: The Construction Manager will review each Claim and, within thirty (30)
days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take
one of the following actionsin writing:

1. Deny the Claiminwholeor in part,
2. Approvethe Claim, or

3. Notify the parties that the Construction Manager is unable to resolve the Claim if, in the Construction
Manager’s sole discretion, it would be inappropriate for the Construction Manager to do so. For purposes
of further resolution of the Claim, such notice shall be deemed a denial.

D. Inthe event that the Congtruction Manager does not take action on a Claim within said thirty (30) days, the
Claim shall be deemed denied.

E. The Construction Manager’s written action under the Paragraph 10.05.C or denia pursuant to Paragraphs
10.05.C.3 or 10.05.D will be final and binding upon the Owner and the Contractor, unless the Owner or the
Contractor invoke the dispute resolution procedure set forth in Article 16 within thirty (30) days of such
action or denial.

F. No Claim for an adjustment in Contract Price or Contract Timeswill be valid if not submitted in accordance
with this Paragraph 10.05.

ARTICLE 11 -COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. CostsIncluded: Theterm Cost of the Work means the sum of al costs, except those excluded in Paragraph
11.01.B, necessarily incurred and paid by the Contractor in the proper performance of the Work. When the
value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is
determined on the basis of Cost of the Work, the costs to be reimbursed to the Contractor will be only those
additional or incremental costs required because of the change in the Work or because of the event giving
rise to the Claim. Except as otherwise may be agreed to in writing by the Owner, such costs shall be in
amounts no higher than those prevailing in the locality of the Project, shall include only the following items,
and shall not include any of the costsitemized in Paragraph 11.01.B.

1. Payroll costs for employeesin the direct employ of the Contractor in the performance of the Work under
schedules of job classifications agreed upon by the Owner and the Contractor. Such employees shall
include, without limitation, superintendents, foremen, and other personnel employed full time at the Site.
Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their
time spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages plus the cost
of fringe benefits, which shall include social security contributions, unemployment, excise, and payroll
taxes, workers' compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday
pay applicable thereto. The expenses of performing Work outside of regular working hours, on Saturday,
Sunday, or legal holidays, shall be included in the above to the extent authorized by the Owner.

2. The Cost of al materials and equipment furnished and incorporated in the Work, including costs of
trangportation and storage thereof, and Suppliers' field services required in connection therewith. All cash
discounts shall accrue to the Contractor unless the Owner deposits funds with the Contractor with which
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to make payments, in which case the cash discounts shall accrue to the Owner. All trade discounts,
rebates and refunds and returns from sale of surplus materials and equipment shall accrue to the Owner,
and the Contractor shall make provisions so that they may be obtained.

Payments made by the Contractor to Subcontractors for Work performed by the Subcontractors. |If
required by the Owner, the Contractor shall obtain competitive bids from subcontractors acceptable to the
Owner and the Contractor and shall deliver such bids to the Owner, who will then determine, with the
advice of the Engineer, which bids, if any, will be acceptable. If any subcontract provides that the
Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the
Work and fee shall be determined in the same manner as the Contractor’s Cogt of the Work and fee as
provided in this Paragraph 11.01.

Costs of specia consultants (including but not limited to Engineers, Architects, Testing Laboratories,
Surveyors, Attorneys, and Accountants) employed for services specifically related to the Work.

Supplemental costs including the following:

a.  The proportion of necessary transportation, travel, and subsistence expenses of the Contractor’'s
employees incurred in discharge of duties connected with the Work.

b. The Cog, including transportation and maintenance, of al materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the
workers, which are consumed in the performance of the Work, and cost, less market value, of such
items used but not consumed which remain the property of the Contractor.

c. Rentas of al construction equipment and machinery, and the parts thereof whether rented from the
Contractor or others in accordance with rental agreements approved by the Owner with the advice of
Engineer, and the costs of transportation, loading, unloading, assembly, dismantling, and removal
thereof. All such costs shall be in accordance with the terms of said rental agreements. The rental of
any such equipment, machinery, or parts shall cease when the use thereof is no longer necessary for
the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which the Contractor is
liable, imposed by Laws and Regulations.

e. Deposits logt for causes other than negligence of the Contractor, any Subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them may be liable, and
royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by
insurance or otherwise, sustained by the Contractor in connection with the performance of the Work
(except losses and damages within the deductible amounts of property insurance established in
accordance with Paragraph 5.06.D), provided such losses and damages have resulted from causes
other than the negligence of the Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable. Such losses shall include
settlements made with the written consent and approval of the Owner. No such losses, damages, and
expenses shall be included in the Cost of the Work for the purpose of determining Contractor’ s fee.

0. Thecos of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site,
expressages, and similar petty cash itemsin connection with the Work.
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i. The costs of premiums for al bonds and insurance that the Contractor is required by the Contract
Documentsto purchase and maintain.

B. CostsExcluded: Theterm Cost of the Work shall not include any of the following items:

1

Payroll costs and other compensation of the Contractor’s officers, executives, principals (of partnerships
and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys,
auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and other
personnel employed by the Contractor, whether at the Site or in the Contractor’s principa or branch
office for general administration of the Work and not specifically included in the agreed upon schedule of
job classifications referred to in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A .4, all
of which are to be considered administrative costs covered by the Contractor’ s fee.

Expenses of the Contractor’ s principal and branch offices other than the Contractor’s office at the Site.

Any part of the Contractor’s capital expenses, including interest on the Contractor’s capital employed for
the Work and charges against the Contractor for delinquent payments.

Costs due to the negligence of the Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not limited to, the
correction of defective Work, disposal of materials or equipment wrongly supplied, and making good any
damage to property.

Other overhead or general expense costs of any kind and the costs of any item not specifically and
expressly included in Paragraphs 11.01.A and 11.01.B.

C. Contractor’'s Fee: When all the Work is performed on the basis of cost-plus, the Contractor’'s fee shall be

determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when
aClaim for an adjustment in Contract Price is determined on the basis of Cost of the Work, the Contractor’s
fee shall be determined as set forth in Paragraph 12.01.C.

Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, the Contractor shall establish and maintain records thereof in accordance
with generally accepted accounting practices and submit in a form acceptable to the Engineer an itemized
cost breakdown together with supporting data.

11.02 Allowances

A.

It is understood that Contractor has included in the Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be performed for such sums and by such persons or
entities as may be acceptable to Owner and Engineer.

Cash Allowances:
The Contractor agrees that:

a. The cash alowances include the cost to the Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and al applicable
taxes; and

b. The Contractor’s costs for unloading and handling on the Site, labor, ingtallation, overhead, profit,
and other expenses contemplated for the cash allowances have been included in the Contract Price
and not in the allowances, and no demand for additional payment on account of any of the foregoing
will be valid.
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C. Contingency Allowance

1. The Contractor agrees that a contingency alowance, if any, is for the sole use of the Owner to cover
unanticipated costs.

D. Prior to fina payment, an appropriate Change Order will be issued as recommended by the Engineer to
reflect actual amounts due the Contractor on account of Work covered by allowances, and the Contract
Price shall be correspondingly adjusted.

11.03  Unit Price Work

A. Where the Contract Documents provide that al or part of the Work is to be Unit Price Work, initidly the
Contract Price will be deemed to include for al Unit Price Work an amount equal to the sum of the unit
price for each separately identified item of Unit Price Work times the estimated quantity of each item as
indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of
the Comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities
and classifications of Unit Price Work performed by the Contractor will be made by Engineer subject to the
provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by the Contractor to be adequate to cover
Contractor’ s overhead and profit for each separately identified item.

D. The Owner or the Contractor may make a Claim for an adjustment in the Contract Price in accordance with
Paragraph 10.05 if:

1. The Bid price of a particular item of Unit Price Work amounts to more than five percent (5%) of the
Contract Price and the variation in the quantity of that particular item of Unit Price Work performed by
the Contractor differs by more than twenty-five percent (25%) from the estimated quantity of such item
indicated in the Agreement; and

2. Thereisno corresponding adjustment with respect to any other item of Work; and
3. The Contractor believes that the Contractor is entitled to an increase in the Contract Price as a result of
having incurred additional expense or the Owner believes that the Owner is entitled to a decrease in the
Contract Price and the parties are unable to agree as to the amount of any such increase or decrease.
ARTICLE 12 -CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES
12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract
Price shall be based on written notice submitted by the party making the Claim to the Engineer and the
other party to the Contract in accordance with the provisions of Paragraph 10.05.

B. Thevalue of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price
will be determined as follows:

1. Where the Work involved is covered by unit prices contained in the Contract Documents, by application
of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03);
or
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2. Where the Work involved is not covered by unit prices contained in the Contract Documents, by a
mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in
accordance with Paragraph 12.01.C.2); or

3. Where the Work involved is not covered by unit prices contained in the Contract Documents and
agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work
(determined as provided in Paragraph 11.01) plus a Contractor’s fee for overhead and profit (determined
as provided in Paragraph 12.01.C).

C. Contractor’sFee: The Contractor’s fee for overhead and profit shall be determined as follows:
1. A mutually acceptable fixed fee; or

2. If afixed fee is not agreed upon, then a fee based on the following percentages of the various portions of
the Cost of the Work:

a. For costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be fifteen
percent (15%);

b. For costsincurred under Paragraph 11.01.A.3, the Contractor’ s fee shall be five percent (5%);

c. Whereone or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed
fee is agreed upon, the intent of Paragraph 12.01.C.2.a is that the Subcontractor who actually
performs the Work, at whatever tier, will be paid a fee of fifteen percent (15%) of the costsincurred
by such Subcontractor under Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier
Subcontractor and Contractor will each be paid a fee of five percent (5%) of the amount paid to the
next lower tier Subcontractor;

d. No fee shal be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and
11.01.B;

e. Theamount of credit to be alowed by the Contractor to the Owner for any change which resultsin a
net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in the
Contractor’ sfee by an amount equal to five percent (5%) of such net decrease; and

f.  When both additions and credits are involved in any one change, the adjustment in the Contractor’s
fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a
through 12.01.C.2.¢, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract
Times shall be based on written notice submitted by the party making the Claim to the Owner and the other
party to the Contract in accordance with the provisions of Paragraph 10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the
Contract Times will be determined in accordance with the provisions of this Article 12.

12.03 Delays

A. Where the Contractor is prevented from completing any part of the Work within the Contract Times due to
delay beyond the control of the Contractor, the Contract Times will be extended in an amount equal to the
time lost due to such delay if a Claim is made therefore as provided in Paragraph 12.02.A. Delays beyond
the control of the Contractor shall include, but not be limited to, acts or neglect by the Owner, acts or
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neglect of utility owners or other Contractors performing other work as contemplated by Article 7, fires,
floods, epidemics, abnormal weather conditions, or acts of God.

If the Owner, Engineer, Construction Manager or other Contractors or utility owners performing other work
for the Owner as contemplated by Article 7, or anyone for whom the Owner is responsible, delays, disrupts,
or interferes with the performance or progress of the Work, then the Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. The Contractor’s entitlement to
an adjustment of the Contract Times is conditioned on such adjustment being essential to the Contractor’s
ability to complete the Work within the Contract Times.

If the Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal
weather conditions, acts of God, acts or failures to act of utility owners not under the control of the Owner,
or other causes not the fault of and beyond control of the Owner and the Contractor, then the Contractor
shdl be entitled to an equitable adjustment in the Contract Times, if such adjustment is essentia to the
Contractor’s ability to complete the Work within the Contract Times. Such an adjustment shall be the
Contractor’ s sole and exclusive remedy for the delays described in this Paragraph 12.03.B.

The Owner, the Engineer, Construction Manager and the Related Entities of each of them shall not be liable
to the Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges
of Engineers, Construction Managers, Architects, Attorneys, and other Professionals and all court or
arbitration or other dispute resolution costs) sustained by the Contractor on or in connection with any other
project or anticipated project.

The Contractor shall not be entitled to an adjustment in the Contract Price or Contract Times for delays
within the control of the Contractor. Delays attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be delays within the control of the Contractor.

ARTICLE 13-TESTSAND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01

13.02

13.03

Notice of Defects

A. Prompt notice of al defective Work of which the Owner or the Engineer has actual knowledge will be

given to the Contractor. All defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

Access to Work

A. The Owner, the Engineer, their consultants and other representatives and personnel of the Owner,

independent testing laboratories, and governmental agencies with jurisdictiona interests will have accessto
the Site and the Work at reasonable times for their observation, inspecting, and testing. The Contractor shall
provide them proper and safe conditions for such access and advise them of the Contractor’'s Site safety
procedures and programs so that they may comply therewith as applicable.

Tests and Inspections

A. The Contractor shall give the Engineer timely notice of readiness of the Work for all required inspections,

tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required
ingpections or tests.

The Owner shal employ and pay for the services of an independent testing laboratory to perform all
ingpections, tests, or approval s required by the Contract Documents except:

1. Foringpections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
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2. That costsincurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall

be paid as provided in said Paragraph 13.04.C; and

3. Asotherwise specifically provided in the Contract Documents.

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specificaly to be inspected, tested, or approved by an employee or other representative of such public body,
the Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or
approvals, pay all costs in connection therewith, and furnish the Engineer the required certificates of
inspection or approval.

The Contractor shall be responsible for arranging and obtaining and shall pay al costs in connection with
any inspections, tests, or approvals required for the Owner’s and the Engineer’ s acceptance of materials or
equipment to be incorporated in the Work; or acceptance of materials, mix designs, or equipment submitted
for approval prior to the Contractor’s purchase thereof for incorporation in the Work. Such inspections,
tests, or approvals shall be performed by organizations acceptable to the Owner and the Engineer.

If any Work (or the work of others) that isto be inspected, tested, or approved is covered by the Contractor
without written concurrence of the Engineer, it must, if requested by the Engineer, be uncovered for
observation.

Uncovering Work as provided in Paragraph 13.03.E shal be at the Contractor's expense unless the
Contractor has given the Engineer timely notice of the Contractor’s intention to cover the same and the
Engineer has not acted with reasonable promptness in response to such notice.

13.04  Uncovering Work

A.

If any Work is covered contrary to the written request of the Engineer, it must, if requested by the Engineer,
be uncovered for the Engineer’ s observation and replaced at the Contractor’ s expense.

If the Engineer considers it necessary or advisable that covered Work be observed by the Engineer or
ingpected or tested by others, the Contractor, at the Engineer’ s request, shall uncover, expose, or otherwise
make available for observation, inspection, or testing as the Engineer may require, that portion of the Work
in question, furnishing all necessary labor, material, and equipment.

If it is found that the uncovered Work is defective, the Contractor shall pay all claims, cogts, losses, and
damages (including but not limited to al fees and charges of Engineers, Architects, Attorneys, and other
Professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such
uncovering, exposure, observation, inspection, and testing, and of satisfactory replacement or reconstruction
(including but not limited to all costs of repair or replacement of work of others); and the Owner shall be
entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the amount
thereof, the Owner may make a Claim therefore as provided in Paragraph 10.05.

If, the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract
Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement, and reconstruction. If the parties are unable to agree as to the
amount or extent thereof, the Contractor may make a Claim therefore as provided in Paragraph 10.05.

13.05 Owner May Sop the Work

A.

If the Work is defective, or the Contractor fails to supply sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in such a way that the completed Work will conform to the
Contract Documents, the Owner may order the Contractor to stop the Work, or any portion thereof, until the
cause for such order has been diminated; however, thisright of the Owner to stop the Work shall not give
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rise to any duty on the part of the Owner to exercise this right for the benefit of the Contractor, any
Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any of
them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of notice, the Contractor shall correct all defective Work, whether or not fabricated,

installed, or completed, or, if the Work has been rejected by the Engineer, remove it from the Project and
replace it with Work that is not defective. The Contractor shall pay all claims, costs, losses, and damages
(including but not limited to al fees and charges of Engineers, Architects, Attorneys, and other
Professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such
correction or removal (including but not limited to all costs of repair or replacement of work of others).

When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, the Contractor
shall take no action that would void or otherwise impair the Owner’s special warranty and guarantee, if any,
on said Work.

13.07 Correction Period

A.

B.

1

2.

3.

If within one (1) year after the date of Substantial Completion (or such longer period of time as may be
prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any
specific provision of the Contract Documents, any Work is found to be defective, or if the repair of any
damages to the land or areas made available for Contractor’s use by the Owner or permitted by Laws and
Regulations as contemplated in Paragraph 6.11.A is found to be defective, the Contractor shall promptly,
without cost to the Owner and in accordance with the Owner’ swritten instructions:

Repair such defective land or areas; or
Correct such defective Work; or

If the defective Work has been rejected by the Owner, remove it from the Project and replace it with
Work that is not defective, and

Satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or
other land or areas resulting there from.

If the Contractor does not promptly comply with the terms of the Owner’s written ingtructions, or in an
emergency where delay would cause serious risk of loss or damage, the Owner may have the defective
Work corrected or repaired or may have the rejected Work removed and replaced. All claims, costs, osses,
and damages (including but not limited to all fees and charges of Engineers, Architects, Attorneys, and
other Professionals and al court or arbitration or other dispute resolution costs) arising out of or relating to
such correction or repair or such removal and replacement (including but not limited to al costs of repair or
replacement of work of others) will be paid by the Contractor.

In specia circumstances where a particular item of equipment is placed in continuous service before
Substantial Completion of all the Work, the correction period for that item may start to run from an earlier
date if so provided in the Specifications.

Where defective Work (and damage to other Work resulting there from) has been corrected or removed and
replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be
extended for an additional period of one (1) year after such correction or removal and replacement has been
satisfactorily completed.
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The Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty.
The provisions of this Paragraph 13.07 shall not be construed as a substitute for or a waiver of the
provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A.

If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to the
Construction Manager’ s recommendation of final payment, the Construction Manager) prefers to accept it,
the Owner may do so. The Contractor shall pay al claims, costs, losses, and damages (including but not
limited to all fees and charges of Engineers, Construction Managers, Architects, Attorneys, and other
Professionals and all court or arbitration or other dispute resolution costs) attributable to the Owner’'s
evaluation of and determination to accept such defective Work (such costs to be approved by the
Construction Manager as to reasonableness) and the diminished value of the Work to the extent not
otherwise paid by the Contractor pursuant to this sentence. If any such acceptance occurs prior to the
Construction Manager’ s recommendation of final payment, a Change Order will be issued incorporating the
necessary revisons in the Contract Documents with respect to the Work, and the Owner shall be entitled to
an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If the
parties are unable to agree as to the amount thereof, the Owner may make a Claim therefore as provided in
Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate amount will be paid
by the Contractor to the Owner.

13.09 Owner May Correct Defective Work

A.

If the Contractor fails within a reasonable time after written notice from the Engineer to correct defective
Work or to remove and replace rejected Work as required by the Engineer in accordance with Paragraph
13.06.A, or if the Contractor fails to perform the Work in accordance with the Contract Documents, or if the
Contractor failsto comply with any other provision of the Contract Documents, the Owner may, after seven
(7) days written notice to the Contractor, correct or remedy any such deficiency.

In exercising the rights and remedies under this Paragraph 13.09, the Owner shall proceed expeditioudy. In
connection with such corrective or remedial action, the Owner may exclude the Contractor from al or part
of the Site, take possession of al or part of the Work and suspend the Contractor’s services related thereto,
take possession of the Contractor’ s tools, appliances, construction equipment and machinery at the Site, and
incorporate in the Work all materials and equipment stored at the Site or for which the Owner has paid the
Contractor but which are stored elsewhere. The Contractor shall alow the Owner, the Owner’'s
representatives, agents and employees; the Owner’s other Contractors, and the Engineer and the Engineer’s
Consultants access to the Site to enable the Owner to exercise the rights and remedies under this Paragraph.

All claims, costs, losses, and damages (including but not limited to al fees and charges of Engineers,
Architects, Attorneys, and other Professionals and all court or arbitration or other dispute resolution costs)
incurred or sustained by the Owner in exercising the rights and remedies under this Paragraph 13.09 will be
charged againgt the Contractor, and a Change Order will be issued incorporating the necessary revisions in
the Contract Documents with respect to the Work; and the Owner shall be entitled to an appropriate
decrease in the Contract Price. If the parties are unable to agree as to the amount of the adjustment, the
Owner may make a Claim therefore as provided in Paragraph 10.05. Such claims, cogts, losses and damages
will include but not be limited to all costs of repair, or replacement of work of others destroyed or damaged
by correction, removal, or replacement of the Contractor’ s defective Work.

The Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by the Owner of the Owner’s rights and remedies
under this Paragraph 13.09.
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ARTICLE 14-PAYMENTSTO CONTRACTOR AND COMPLETION

14.01 Schedule of Values

A.

The Schedule of Vaues established as provided in Paragraph 2.07.A will serve as the basis for progress
payments and will be incorporated into a form of Application for Payment acceptable to the Congtruction
Manager. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02  Progress Payments

A.

1

3.

B.

1

Applications for Payments

At least twenty (20) days before the date established in the Agreement for each progress payment (but
not more often than once a month), the Contractor shall submit to the Construction Manager for review
an Application for Payment filled out and signed by the Contractor covering the Work completed as of
the date of the Application and accompanied by such supporting documentation as is required by the
Contract Documents. If payment is requested on the basis of materials and equipment not incorporated in
the Work but delivered and suitably stored at the Site or at another location agreed to in writing, the
Application for Payment shall aso be accompanied by a bill of sale, invoice, or other documentation
warranting that the Owner has received the materials and equipment free and clear of all Liens and
evidence that the materials and equipment are covered by appropriate property insurance or other
arrangements to protect the Owner’ sinterest therein, al of which must be satisfactory to the Owner.

Beginning with the second Application for Payment, each Application shall include an affidavit of the
Contractor stating that al previous progress payments received on account of the Work have been applied
on account to discharge the Contractor’s legitimate obligations associated with prior Applications for
Payment.

The amount of retai nage with respect to progress payments will be as stipulated in the Agreement.
Review of Applications

The Construction Manager will, within ten (10) days after receipt of each Application for Payment,
either indicate in writing a recommendation of payment and present the Application to the Owner or
return the Application to the Contractor indicating in writing the Construction Manager’s reasons for
refusing to recommend payment. In the latter case, the Contractor may make the necessary corrections
and resubmit the Application.

The Construction Manager’s recommendation of any payment regquested in an Application for Payment
will congtitute a representation by the Construction Manager to the Owner, based on the Construction
Manager’'s observations on the Site of the executed Work as an experienced and qualified design
professional and on the Construction Manager’'s review of the Application for Payment and the
accompanying data and schedules, that to the best of the Construction Manager’s knowledge, information
and belief:

a.  TheWork has progressed to the point indicated;

b. The quality of the Work is generally in accordance with the Contract Documents (subject to an
evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the results
of any subsequent tests called for in the Contract Documents, to a final determination of quantities
and classifications for Unit Price Work under Paragraph 9.07, and to any other qualifications stated
in the recommendation); and
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c. The conditions precedent to the Contractor’s being entitled to such payment appear to have been
fulfilled in so far asit isthe Construction Manager’ s responsibility to observe the Work.

3. By recommending any such payment the Construction Manager will not thereby be deemed to have
represented that:

a.  Inspections made to check the quality or the quantity of the Work as it has been performed have been
exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the
Work beyond the responsibilities specifically assigned to the Construction Manager in the Contract
Documents; or

b. That there may not be other matters or issues between the parties that might entitle the Contractor to
be paid additionally by the Owner or entitle the Owner to withhold payment to the Contractor.

4. Neither the Construction Manager’'s review of the Contractor’s Work for the purposes of recommending
payments nor the Construction Manager’s recommendation of any payment, including fina payment,
will impose responsibility on the Construction Manager:

a  Tosupervise, direct, or control the Work, or

b. For the means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or

c. For the Contractor’'s failure to comply with Laws and Regulations applicable to the Contractor’'s
performance of the Work, or

d. To make any examination to ascertain how or for what purposes the Contractor has used the moneys
paid on account of the Contract Price, or

e. To determine that title to any of the Work, materials, or equipment has passed to the Owner free and
clear of any Liens.

5. The Construction Manager may refuse to recommend the whole or any part of any payment if, in the
Congtruction Manager’s opinion, it would be incorrect to make the representations to the Owner stated in
Paragraph 14.02.B.2. The Construction Manager may also refuse to recommend any such payment or,
because of subsequently discovered evidence or the results of subsequent inspections or tests, revise or
revoke any such payment recommendation previously made, to such extent as may be necessary in the
Congtruction Manager’ s opinion to protect the Owner from loss because:

a.  TheWork isdefective, or completed Work has been damaged, requiring correction or replacement;
b. The Contract Price has been reduced by Change Orders;

c. The Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

d. The Construction Manager has actua knowledge of the occurrence of any of the events enumerated
in Paragraph 15.02.A.

C. Payment Becomes Due
1. Ten (10) days after presentation of the Application for Payment to Owner with Congtruction Manager’s

recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become
due, and when due will be paid by Owner to Contractor.
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D. Reductionin Payment

1. The Owner may refuse to make payment of the full amount recommended by the Construction Manager
because:

a. claims have been made against the Owner on account of the Contractor’s performance or furnishing
of the Work;

b. Liens have been filed in connection with the Work, except where the Contractor has delivered a
specific bond satisfactory to the Owner to secure the satisfaction and discharge of such Liens;

c. The Contractor's performance or furnishing of the Work is inconsistent with funding Agency
requirements,

d. There are other items entitling the Owner to a set-off against the amount recommended; or

e. The Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs
14.02.B.5.athrough 14.02.B.5.c or Paragraph 15.02.A.

2. If the Owner refusesto make payment of the full amount recommended by the Construction Manager, the
Owner will give the Contractor immediate written notice (with a copy to the Construction Manager)
stating the reasons for such action and promptly pay the Contractor any amount remaining after deduction
of the amount so withheld. The Owner shall promptly pay the Contractor the amount so withheld, or any
adjustment thereto agreed to by the Owner and the Contractor, when the Contractor corrects to the
Owner’ s satisfaction the reasons for such action.

3. If it is subsequently determined that the Owner’s refusal of payment was not justified, the amount
wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1.

14.03 Contractor’s Warranty of Title

A. The Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any
Application for Payment, whether incorporated in the Project or not, will pass to the Owner no later than the
time of payment free and clear of al Liens.

14.04 Substantial Completion

A. When the Contractor considers the entire Work ready for its intended use the Contractor shall notify the
Owner and the Construction Manager in writing that the entire Work is substantially complete (except for
items specifically listed by the Contractor as incomplete) and request that the Construction Manager issue a
certificate of Substantial Completion.

B. Promptly after the Contractor’s notification, the Owner, Agency, Contractor, and Construction Manager
shal make a pre-fina inspection of the Work to determine the status of completion. If the Construction
Manager does not consider the Work substantially complete, the Congtruction Manager will notify the
Contractor in writing giving the reasons therefore.

C. If the Construction Manager considers the Work substantially complete, the Construction Manager will
deliver to the Owner a Tentative Certificate of Substantial Completion which shal fix the date of
Substantial Completion. There shall be attached to the certificate a tentative list of items to be completed or
corrected before final payment. The Owner shall have seven (7) days after receipt of the Tentative
Certificate during which to make written objection to the Construction Manager as to any provisions of the
certificate or attached list. If, after considering such objections, the Construction Manager concludes that the
Work is not substantially complete, the Construction Manager will within fourteen (14) days after
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submission of the Tentative Certificate to the Owner notify the Contractor in writing, stating the reasons
therefore. If, after consideration of the Owner’s objections, the Construction Manager considers the Work
substantially complete, the Construction Manager will within said fourteen (14) days execute and deliver
to the Owner and the Contractor a Definitive Certificate of Substantial Completion (with a revised tentative
list of items to be completed or corrected) reflecting such changes from the tentative certificate as the
Construction Manager believes justified after consideration of any objections from the Owner.

D. At the time of delivery of the Tentative Certificate of Substantial Completion, the Construction Manager
will deliver to the Owner and the Contractor a written recommendation as to division of responsibilities
pending final payment between the Owner and the Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless
the Owner and the Contractor agree otherwise in writing and so inform the Construction Manager in writing
prior to the Construction Manager’s issuing the Definitive Certificate of Substantial Completion, the
Construction Manager’s aforesaid recommendation will be binding upon the Owner and the Contractor
until final payment.

E. The Owner shall have the right to exclude the Contractor from the Site after the date of Substantial
Completion subject to alowing the Contractor reasonable access to complete or correct items on the
tentative list.

14.05 Partial Utilization

A. Prior to the Substantial Completion of al the Work, the Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or which the
Owner, the Construction Manager, and the Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by the Owner for its intended purpose without significant interference
with Contractor’s performance of the remainder of the Work, subject to the following conditions.

1. The Owner at any time may request the Contractor in writing to permit the Owner to use or occupy any
such part of the Work which the Owner believes to be ready for its intended use and substantially
complete. If and when the Contractor agrees that such part of the Work is substantially complete, the
Contractor will certify to the Owner and the Construction Manager that such part of the Work is
substantially complete and request Construction Manager to issue a certificate of Substantial Completion
for that part of the Work.

2. The Contractor at any time may notify the Owner and the Construction Manager in writing that the
Contractor considers any such part of the Work ready for its intended use and substantially complete and
request the Construction Manager to issue a certificate of Substantial Completion for that part of the
Work.

3. Within a reasonable time after either such request, the Owner, the Contractor, and the Construction
Manager shall make an inspection of that part of the Work to determine its status of completion. If the
Congtruction Manager does not consider that part of the Work to be substantially complete, the
Congtruction Manager will notify the Owner and the Contractor in writing giving the reasons therefore. I
the Congtruction Manager considers that part of the Work to be substantially complete, the provisions of
Paragraph 14.04 will apply with respect to Certification of Substantial Completion of that part of the
Work and the division of responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the
requirements of Paragraph 5.10 regarding property insurance.
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14.06 Final Inspection

A.

Upon written notice from the Contractor that the entire Work or an agreed portion thereof is complete, the
Congtruction Manager will promptly make a fina inspection with the Owner, the Agency, and the
Contractor and will notify the Contractor in writing of al particulars in which this inspection reveals that
the Work isincomplete or defective. The Contractor shall immediately take such measures as are necessary
to complete such Work or remedy such deficiencies.

14.07 Final Payment

A.

1

B.

1

Application for Payment

After the Contractor has, in the opinion of the Construction Manager, satisfactorily completed al
corrections identified during the final inspection and has ddlivered, in accordance with the Contract
Documents, al maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, marked-up record documents (as provided in Paragraph 6.12), and other documents, the
Contractor may make application for final payment following the procedure for progress payments.

Thefinal Application for Payment shall be accompanied (except as previoudly delivered) by:

a.  All documentation called for in the Contract Documents, including but not limited to the evidence of
insurance required by Paragraph 5.04.B.7;

b. Consent of the surety, if any, to final payment;
c. Alist of al Claimsagainst the Owner that the Contractor believes are unsettled; and

d. Complete and legally effective releases or waivers (satisfactory to the Owner) of al Lien rights
arising out of or Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by the
Owner, the Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) the
releases and receipts include al labor, services, material, and equipment for which a Lien could be filed;
and (ii) al payrolls, materia and equipment bills, and other indebtedness connected with the Work for
which the Owner or the Owner’s property might in any way be responsible have been paid or otherwise
satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, the Contractor
may furnish abond or other collateral satisfactory to the Owner to indemnify the Owner against any Lien.

Construction Manager’ s Review of Application and Acceptance

If, on the basis of the Construction Manager’s observation of the Work during construction and fina
inspection, and the Construction Manager's review of the final Application for Payment and
accompanying documentation as required by the Contract Documents, the Construction Manager is
satisfied that the Work has been completed and the Contractor’s other obligations under the Contract
Documents have been fulfilled, the Construction Manager will, within ten (10) days after receipt of the
final Application for Payment, indicate in writing the Construction Manager's recommendation of
payment and present the Application for Payment to the Owner for payment. At the same time the
Congtruction Manager will also give written notice to the Owner and the Contractor that the Work is
acceptable subject to the provisions of Paragraph 14.09. Otherwise, the Construction Manager will return
the Application for Payment to the Contractor, indicating in writing the reasons for refusing to
recommend fina payment, in which case the Contractor shall make the necessary corrections and
resubmit the Application for Payment.
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C. Payment Becomes Due

1. Thirty (30) days &fter the presentation to Owner of the Application for Payment and accompanying
documentation, the amount recommended by Construction Manager, less any sum Owner is entitled to
set off against Construction Manager’ s recommendation, including but not limited to liquidated damages,
will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of the Contractor, final completion of the Work is significantly delayed, and if the
Construction Manager so confirms, the Owner shall, upon receipt of the Contractor’s final Application for
Payment (for Work fully completed and accepted) and recommendation of the Construction Manager, and
without terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by the Owner for Work not fully completed or
corrected is less than the retainage gtipulated in the Agreement, and if bonds have been furnished as
required in Paragraph 5.01, the written consent of the surety to the payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Construction
Manager with the Application for such payment. Such payment shall be made under the terms and
conditions governing final payment, except that it shall not congtitute a waiver of Claims. The remaining
balance of any sum included in the final Application for Payment but held by the Owner for Work not fully
completed and accepted will become due when the Work is fully completed and accepted.

14.09 Waiver of Claims
A. Themaking and acceptance of final payment will congtitute:

1. A walver of dl Claims by the Owner against the Contractor, except Claims arising from unsettled Liens,
from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply
with the Contract Documents or the terms of any special guarantees specified therein, or from the
Contractor’ s continuing obligations under the Contract Documents; and

2. A waiver of all Claims by the Contractor againgt the Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by the Owner in writing as il
unsettled.

ARTICLE 15— SUSPENSION OF WORK AND TERMINATION
15.01 Owner May Suspend Work

A. Atany time and without cause, the Owner may suspend the Work or any portion thereof for a period of not
more than ninety (90) consecutive days by notice in writing to the Contractor and the Engineer which will
fix the date on which Work will be resumed. The Contractor shall resume the Work on the date so fixed.
The Contractor shall be granted an adjustment in the Contract Price or an extension of the Contract Times,
or both, directly attributable to any such suspension if the Contractor makes a Claim therefore as provided
in Paragraph 10.05.

15.02 Owner May Terminate for Cause
A. The occurrence of any one or more of the following events will justify termination for cause:

1. The Contractor’s persistent failure to perform the Work in accordance with the Contract Documents
(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or
equipment or failure to adhere to the Progress Schedule established under Paragraph 2.07 as adjusted
from time to time pursuant to Paragraph 6.04);
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2. The Contractor’ sdisregard of Laws or Regulations of any public body having jurisdiction;

3. The Contractor’ s disregard of the authority of the Construction Manager; or

4. The Contractor’sviolation in any substantial way of any provisions of the Contract Documents.

If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving the Contractor
(and surety) seven (7) days written notice of its intent to terminate the services of the Contractor:

1. Exclude the Contractor from the Site, and take possession of the Work and of all the Contractor’s tools,
appliances, construction equipment, and machinery at the Site, and use the same to the full extent they
could be used by the Contractor (without ligbility to the Contractor for trespass or conversion),

2. Incorporate in the Work all materials and equipment stored at the Site or for which the Owner has paid
the Contractor but which are stored elsewhere, and

3. Complete the Work as the Owner may deem expedient.

If the Owner proceeds as provided in Paragraph 15.02.B, the Contractor shall not be entitled to receive any
further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds al claims,
costs, losses, and damages (including but not limited to al fees and charges of Engineers, Architects,
Attorneys, and other Professionals and al court or arbitration or other dispute resolution costs) sustained by
the Owner arising out of or relating to completing the Work, such excess will be paid to the Contractor. If
such claims, cogts, losses, and damages exceed such unpaid balance, the Contractor shall pay the difference
to the Owner. Such claims, costs, losses, and damages incurred by the Owner will be reviewed by the
Engineer as to their reasonableness and, when so approved by the Engineer, incorporated in a Change
Order. When exercising any rights or remedies under this Paragraph the Owner shall not be required to
obtain the lowest price for the Work performed.

Notwithstanding Paragraphs 15.02.B and 15.02.C, the Contractor’s services will not be terminated if the
Contractor begins within seven (7) days of receipt of notice of intent to terminate to correct its failure to
perform and proceeds diligently to cure such failure within no more than thirty (30) days of receipt of said
notice.

Where the Contractor’s services have been so terminated by the Owner, the termination will not affect any
rights or remedies of the Owner against the Contractor then existing or which may thereafter accrue. Any
retention or payment of moneys due the Contractor by the Owner will not release the Contractor from
liability.

If and to the extent that the Contractor has provided a performance bond under the provisions of Paragraph
5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B, and
15.02.C.

15.03 Owner May Terminate For Convenience

A.

Upon seven (7) days written notice to the Contractor and the Engineer, the Owner may, without cause and
without prejudice to any other right or remedy of the Owner, terminate the Contract. In such case, the
Contractor shall be paid for (without duplication of any items):

1. Completed and acceptable Work executed in accordance with the Contract Documents prior to the

effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
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2. Expenses sustained prior to the effective date of termination in performing services and furnishing labor,
materials, or equipment as required by the Contract Documents in connection with uncompleted Work,
plus fair and reasonable sums for overhead and profit on such expenses,

3. All claims, cogts, losses, and damages (including but not limited to al fees and charges of Engineers,
Architects, Attorneys, and other Professionals and all court or arbitration or other dispute resolution costs)
incurred in settlement of terminated contracts with Subcontractors, Suppliers, and others; and

4. Reasonable expenses directly attributable to termination.

B. The Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. |If, through no act or fault of the Contractor, (i) the Work is suspended for more than ninety (90)
consecutive days by the Owner or under an order of court or other public authority, or (ii) the Engineer
fails to act on any Application for Payment within thirty (30) days after it is submitted, or (iii) the Owner
fails for thirty (30) days to pay the Contractor any sum finally determined to be due, then the Contractor
may, upon seven (7) days written notice to the Owner and the Engineer, and provided the Owner or the
Engineer do not remedy such suspension or failure within that time, terminate the Contract and recover
from the Owner payment on the same terms as provided in Paragraph 15.03.

B. Inlieu of terminating the Contract and without prejudice to any other right or remedy, if the Engineer has
failed to act on an Application for Payment within thirty (30) days after it is submitted, or the Owner has
failed for thirty (30) daysto pay the Contractor any sum finally determined to be due, the Contractor may,
seven (7) days after written notice to the Owner and the Engineer, stop the Work until payment is made of
al such amounts due the Contractor, including interest thereon. The provisions of this Paragraph 15.04 are
not intended to preclude the Contractor from making a Claim under Paragraph 10.05 for an adjustment in
Contract Price or Contract Times or otherwise for expenses or damage directly attributable to the
Contractor’ s stopping the Work as permitted by this Paragraph.

ARTICLE 16 —DISPUTE RESOLUTION
16.01 Methods and Procedures

A. The Owner and the Contractor may mutually request mediation of any Claim submitted to the Engineer for
a decision under Paragraph 10.05 before such decision becomes fina and binding. The mediation will be
governed by the Construction Industry Mediation Rules of the American Arbitration Association in effect
as of the Effective Date of the Agreement. The request for mediation shall be submitted in writing to the
American Arbitration Association. Timely submission of the request shall stay the effect of Paragraph
10.05.E.

B. The Owner and the Contractor shall participate in the mediation process in good faith. The process shall be
concluded within sixty (60) days of filing of the request. The date of termination of the mediation shall be
determined by application of the mediation rules referenced above.

C. If the claim is not resolved by mediation, the Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become fina and binding thirty (30) days after
termination of the mediation unless, within that time period, the Owner or the Contractor:

1. Electsin writing to invoke any dispute resolution process provided for in the Supplementary Conditions,
or
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2. Agreeswith the other party to submit the Claim to another dispute resolution process, or

3. Gives written notice to the other party of their intent to submit the Claim to a court of competent
jurisdiction.

ARTICLE 17-MISCELLANEOUS

17.01

17.02

17.03

17.04

17.05

17.06

Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed
to have been validly givenif:

1. Delivered in person to the individual or to a member of the firm or to an officer of the corporation for
whom it isintended, or

2. Delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to
the giver of the notice.

Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude
the first and include the last day of such period. If the last day of any such period falls on a Saturday or
Sunday or on a day made alegal holiday by the law of the applicable jurisdiction, such day will be omitted
from the computation.

Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies available
hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or al of them which are otherwise imposed or available by Laws
or Regulations, by special warranty or guarantee, or by other provisions of the Contract Documents. The
provisions of this Paragraph will be as effective as if repeated specificaly in the Contract Documents in
connection with each particular duty, obligation, right, and remedy to which they apply.

Survival of Obligations
A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in
accordance with the Contract Documents, as well as al continuing obligations indicated in the Contract
Documents, will survive final payment, completion, and acceptance of the Work or termination or
completion of the Contract or termination of the services of the Contractor.
Controlling Law
A. ThisContract isto be governed by the law of the State of California.
Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these
General Conditions.
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ARTICLE 18 - FEDERAL REQUIREMENTS

18.01 Agency Not a Party

A.

This Contract is expected to be funded in part with funds provided by the Agency. Neither the Agency, nor
any of its departments, entities, or employeesis a party to this Contract.

18.02 Contract Approval

A.

B.

The Owner and the Contractor will furnish the Owner’s attorney such evidence as required so that the
Owner’s attorney can complete and execute the following “Certificate of Owner’s Attorney” (Exhibit GC-
A) before the Owner submits the executed Contract Documents to the Agency for approval.

Concurrence by Agency in the award of the Contract is required before the Contract is effective.

18.03 Conflict of Interest

A.

The Contractor may not knowingly contract with a supplier or manufacturer if the individual or entity who
prepared the plans and specifications has a corporate or financial affiliation with the supplier or
manufacturer.

The Owner’ s officers, employees, or agents shall not engage in the award or administration of this Contract
if a conflict of interest, real or apparent, would be involved. Such a conflict would arise when: (i) the
employee, officer or agent; (ii) any member of their immediate family; (iii) their partner or (iv) an
organization that employs, or is about to employ, any of the above, has afinancia interest in the Contractor.
The Owner’s officers, employees, or agents shall neither solicit nor accept gratuities, favors or anything of
monetary value from the Contractor or subcontractors.

18.04 Gratuities

A.

If the Owner finds after a notice and hearing that the Contractor, or any of the Contractor’s agents or
representatives, offered or gave gratuities (in the form of entertainment, gifts, or otherwise) to any official,
employee, or agent of the Owner or the Agency in an attempt to secure this Contract or favorable treatment
in awarding, amending, or making any determinations related to the performance of this Contract, the
Owner may, by written notice to the Contractor, terminate this Contract. The Owner may also pursue other
rights and remedies that the law or this Contract provides. However, the existence of the facts on which the
Owner bases such findings shall be an issue and may be reviewed in proceedings under the dispute
resol ution provisions of this Contract.

In the event this Contract is terminated as provided in paragraph 18.04.A, the Owner may pursue the same
remedies against the Contractor as it could pursue in the event of a breach of this Contract by the
Contractor. As a penalty, in addition to any other damages to which it may be entitled by law, the Owner
may pursue exemplary damages in an amount (as determined by the Owner) which shall not be less than
three (3) nor more than ten (10) times the costs the Contractor incurs in providing any such gratuities to any
such officer or employee.

18.05 Audit and Access to Records

A.

For all negotiated contracts and negotiated modifications (except those of $10,000 or less), the Owner, the
Agency, the Controller General, or any of their duly authorized representatives, shall have access to any
books, documents, papers, and records of the Contractor, which are pertinent to the Contract, for the
purpose of making audits, examinations, excerpts and transcriptions. The Contractor shall maintain all
required records for three (3) year s after final payment is made and all other pending matters are closed.
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18.06 Small, Minority and Women' s Businesses

A.

If the Contractor intends to let any subcontracts for a portion of the work, the Contractor shall take
affirmative steps to assure that small, minority and women’s businesses are used when possible as sources
of supplies, equipment, construction, and services. Affirmative steps shall condst of: (1) including
qualified small, minority and women’s businesses on solicitation lists; (2) assuring that small, minority and
women’s businesses are solicited whenever they are potential sources; (3) dividing total requirements when
economically feasible, into small tasks or quantities to permit maximum participation of small, minority,
and women’s businesses; (4) establishing delivery schedules, where the requirements of the work permit,
which will encourage participation by small, minority and women’s businesses; (5) using the services and
assistance of the Small Business Administration and the Minority Business Development Agency of the
U.S. Department of Commerce; (6) requiring each party to a subcontract to take the affirmative steps of this
section; and (7) the Contractor is encouraged to procure goods and services from labor surplus area firms.

18.07  Anti-Kickback

A.

The Contractor shall comply with the Copeland Anti-Kickback Act (18 USC 874 and 40 USC 276c) as
supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on
Public Buildings or Public Works Financed in Whole or in Part by L oans or Grants of the United States”).
The Act provides that the Contractor or subcontractor shall be prohibited from inducing, by any means, any
person employed in the construction, completion, or repair of public facilities, to give up any part of the
compensation to which they are otherwise entitled. The Owner shall report al suspected or reported
violations to the Agency.

18.08 Clean Air and Pollution Control Acts

A.

If this Contract exceeds $100,000, Contractor shall comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 USC 7401 et seq.) and the Federal Water Pollution
Control Act as amended (33 USC 1251 et seq.). Contractor will report violations to the Agency and the
Regional Office of the EPA.

18.09 Sate Energy Policy

A.

The Contractor shall comply with the Energy Policy and Conservation Act (P.L. 94-163). Mandatory
standards and policies relating to energy efficiency, contained in any applicable State Energy Conservation
Plan, shall be utilized.

18.10 Equal Opportunity Requirements

A.

If this Contract exceeds $10,000, the Contractor shal comply with Executive Order 11246, “Equa
Employment Opportunity,” as amended by Executive Order 11375, “Amending Executive Order 11246
Relating to Equal Employment Opportunity,” and as supplemented by regulations at 41 CFR Part 60,
“Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor.”

Contractor’s compliance with Executive Order 11246 shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the Standard Federal Equal
Employment Opportunity Construction Contract Specifications, as set forth in 41 CFR Part 60-4 and its
efforts to meet the goals established for the geographical area where the Contract is to be performed. The
hours of minority and female employment and training must be substantially uniform throughout the length
of the Contract, and in each trade, and the Contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor’s goals
shdl be a violation of the Contract, the Executive Order, and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.
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C. The Contractor shal provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the Contract resulting from this solicitation. The notification
shdl list the name, address, and telephone number of the subcontractor; employer identification number;
estimated dollar amount of subcontract; estimated starting and completion dates of the subcontract; and the
geographical areain which the Contract isto be performed.

18.11 Redtrictionson Lobbying

A. The Contractor and each subcontractor shall comply with Restrictions on Lobbying (Public Law 101-121,
Section 349) as supplemented by applicable Agency regulations. This Law applies to the recipients of
contracts and subcontracts that exceed $100,000 at any tier under a Federal loan that exceeds $150,000 or a
Federa grant that exceeds $100,000. If applicable, the Contractor must complete a certification form on
lobbying activities related to a specific Federal loan or grant that is a funding source for this Contract. Each
tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person
or organization for influencing or attempting to influence an officer or employee of any agency, a member
of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract,
grant, or any other award covered by 34 USC 1354. Each tier shall disclose any lobbying with non-Federal
funds that takes place in connection with obtaining any Federal award. Certifications and disclosures are
forwarded from tier to tier up to the Owner. Necessary certification and disclosure forms shall be provided
by the Owner.

18.12 Environmental Requirements

A. When constructing a project involving trenching and/or other related earth excavations, the Contractor shall
comply with the following environmental constraints:

1. Wetlands—When disposing of excess, spail, or other construction materials on public or private property,
the Contractor shal not fill in or otherwise convert wetlands.

2. Floodplains — When disposing of excess, spoil, or other construction materials on public or private
property, the Contractor shal not fill in or otherwise convert one-hundred (100) year floodplain aress
delineated on the latest Federal Emergency Management Agency Floodplain Maps, or other appropriate
maps, i.e., aluvial soilson NRCS Soil Survey Maps.

3. Historic Preservation — Any excavation by the Contractor that uncovers an historical or archaeologica
artifact shall be immediately reported to the Owner and a representative of the Agency. Construction shall
be temporarily halted pending the notification process and further directions issued by the Agency after
consultation with the State Historic Preservation Officer (SHPO).

4. Endangered Species — The Contractor shall comply with the Endangered Species Act, which provides for
the protection of endangered and/or threatened species and critical habitat. Should any evidence of the
presence of endangered and/or threatened species or their critical habitat be brought to the attention of the
Contractor, the Contractor will immediately report this evidence to the Owner and a representative of the
Agency. Construction shall be temporarily halted pending the notification process and further directions
issued by the Agency after consultation with the U.S. Fish and Wildlife Service.
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These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction Contract
Funding Agency Edition (No. C-710, 2002 Edition) and other provisions of the Contract Documents as indicated below.
All provisions which are not so amended or supplemented remain in full force and effect.

The terms used in these Supplementary Conditions will have the meanings indicated in the General Conditions.
Additional terms used in these Supplementary Conditions have the meanings indicated below, which are applicable to

both the singular and plural thereof. Every effort has been made to aready have incorporated the following into the
Genera Conditions.

SC-1.01.A.2 Add the following language to the end of Paragraph 1.01.A.2:

The Project is financed in whole or in part by California Department of Housing and Community Development (HCD)
through its Community Development Block Grant (CDBG). The HCD programs are administered through the CDBG
offices; therefore, the Agency for these documentsis CDBG.

SC-1.01.A.4 Add the following language to the end of Paragraph 1.01.A.4:
The Application for Payment form to be used on this Project is EJCDC No. C-620. The Agency must approve al
Applications for Payment before payment is made.

SC-1.01.A.10 Add the following language to the end of Paragraph 1.01.A.10:
The Change Order form to be used on this Project is EJCDC No. C-941. Agency approval is required before Change
Orders are effective.

SC-1.01.A.20 Add the following language to the end of Paragraph 1.01.A.20:
The Engineer for this project is: Dynamic Consulting Engineers, Inc. The Engineer’s Consultants on this project are:
1) Geotechnical Engineer —Landmark Consultants
2) Public Safety Facility Building—M PA Ar chitectsInc.
3) Structural Engineer — M PA ArchitectsInc.
4) Electrical Engineer (M PA’s Sub-consultant) — Nutter Electrical Design, Inc.

5) Plumbing and Mechanical (M PA’s Sub-consultant) —BTA Engineering, Inc.

SC-2.03.A Delete Paragraph 2.03.A in itsentirety and insert the following in its place:
A. The Contract Times will commence to run on the day indicated in the Notice to Proceed. A Notice to Proceed
may be given at any time within thirty (30) days after the Effective Date of the Agreement.
SC-4.02 Add the following new paragraphsimmediately after Paragraph 4.02.B:

C. In the preparation of Drawings and Specifications, Engineer relied upon the following reports of exploration
and tests of subsurface conditions at the Site:

1. Landmark ConsultantsInc. Geotechnical Report dated May 2015 L Cl Report No. LE 15031
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D. Inthe preparation of Drawings and Specifications, Engineer relied upon the following drawings of physical
conditionsin or relating to existing surface and subsurface structures (except Underground Facilities)
which are at or contiguous to the Site:

1. N/A

E. Copies of reports and drawingsitemized in 4.02.C and 4.02.D that are not included with Bidding
Documents may be examined at the Imperial Count Community & Economic Development
Department office during regular business hours. The Geotechnical Report prepared for this project is

included in the Special Conditions Section. Contractor is not entitled to rely upon other information and
data utilized by Engineer in the preparation of the Drawings and Specifications.

SC-4.06 N/A

SC-4.06.D Amend the beginning of Paragraph 4.06.D to read asfollows:
If Contractor encounters a Hazardous Environmental Condition or material that the Contractor believes may be material
that is hazardous waste, as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a
Class |, Class |1, or Class 11 disposal site in accordance with provisions of existing law, or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:
SC-5.03 Add the following new paragraph immediately after Paragraph 5.03.B:
C. Failure of the Owner to demand such certificates or other evidence of full compliance with these insurance
requirements or failure of the Owner to identify a deficiency from evidence provided shall not be construed as a
waiver of Contractor’s obligation to maintain such insurance.

SC-5.04 Add thefollowing new paragraph immediately after Paragraph 5.04.B:

C. Thelimitsof liability for insurance required by paragraph 5.04 of the General Conditions shall provide
coverage for not less than the following amounts or greater where required by Laws and Regulations:

1. Workers Compensation and related coverage’ s under paragraphs 5.04.A.1 and A.2 of the General

Conditions:
a State Statutory
b. Employer's Liability $1,000,000

2. Contractor’'s General Liability under paragraphs 5.04.A.3 through A.6 of the General Conditions which
shall include completed operations and product liability coverage' s and eliminate the exclusion with respect
to property under the care, custody, and control of the Contractor:

a  General Aggregate $2,000,000
b. Products— Completed Operations Aggregate $1,000,000
c. Personal and Advertising Injury $1,000,000
d. Each Occurrence (Bodily Injury and Property Damage) $1,000,000
e. Excessor UmbrellaLiability $1,000,000

3. Automobile Liability under paragraph 5.04.6 of the General Conditions:
a.  Combined Single Limit $1,000,000
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4. Property Damage liability insurance will provide Explosion, Collapse and Underground (X,C,U)
coverage' s where applicable.

5. Contractual Liability coverage required by paragraph 5.04.B.4 of the General Conditions shall be provided
as part of the General Liability coverage.

6. The Owner and Engineer are to be included as additional insureds.
7. Course of Construction Insurance:

Covering all risk of loss, maintained at one hundred percent of the completed value based on the
insurable portion of the work, including materials at the project site, stored off the project site, and in
transit. The insurable portion of the work is one-hundred percent of the Contract amount. The
Contractor’ s liahility for damages proximately caused by acts of God (as defined in Public Contract
Code Section 7105) and not involving Contractor negligence shall be limited to five percent of the
Contract amount if the work damage is built in accordance with the Contract and applicable building
standards.

SC-5.06. Add the following new paragraph immediately after Paragraph 5.06.D:

E. The Contractor shall purchase and maintain property insurance upon the Work at the Site in the amount of the
full replacement cost thereof in accordance with Paragraph 5.06. The following persons or entities are to be
included as additional insured on the policy:

SC-6.05.C. Amend the paragraph by making two subparagraphs under thetitle C.
Engineer’s Evaluation. The paragraph text is re-titled, 6.05.C.2 After Effective Date of Agreement. A new paragraph is
added before this paragraph to read as follows:

1. During Bidding: The Contract, if awarded, will be on the basis of materials and equipment specified or
described in the Bidding Documents, or “or-equal” materials and equipment as defined in paragraph 6.05 of the
General Conditions, or those substitute or materials and egquipment approved by the Engineer and identified by
Addendum. The materials and equipment described in the Bidding Documents establish a standard of the
required type, function, and quality to be met by any proposed substitute or “or-equal” item. A request for the
Engineer’s clarification of materials and eguipment considered “or-equal” prior to the Effective Date of the
Agreement must be received by the Engineer at least five (5) days prior to the date for receipt of Bids. No item
of material or equipment will be considered by the Engineer as a substitute unless written request for approval
has been submitted by the Bidder and has been received by the Engineer at least fifteen (15) days prior to the
date for receipt of Bids. Each request shall conform to the requirements of paragraph 6.05 of the Genera
Conditions. The burden of proof of the merit of the proposed item is upon the Bidder. The Engineer’s decision
of approval or disapproval of a proposed item will be final. If the Engineer approves any proposed substitute
item, such approval will be set forth in an Addendum issued to all prospective Bidders. The Bidders shall not
rely upon approvals made in any other manner.

2. After the Effective Date of the Agreement: The Engineer will be allowed a reasonable time within which to
evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. The Engineer may require
the Contractor to furnish additional data about the proposed substitute item. The Engineer will be the sole judge
of acceptability. No “or equal” or substitute will be ordered, installed or utilized until the Engineer’s review is
complete, which will be evidenced by either a Change Order for a substitute or an approved Shop Drawing for
an “or equal.” The Engineer will advise the Contractor in writing of any negative determination.
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SC-6.06. Add a new par agraph immediately after paragraph 6.06.G:

H. The Contractor shall not award work valued at more than thirty five percent (35%) of the Contract Price to
Subcontractor(s), without prior written approval of the Owner.

SC-6.13. Add the following language to the end of paragraph 6.13.B:

For all excavationsin excess of five (5) feet, the Contractor shall, pursuant to Labor Code Section 6705, submit in
advance of any excavation hereunder a detailed plan showing the design of shoring, bracing, sloping, or other provisions
to be made for worker protection from caving ground. No such excavation shall be made until said detailed planis
submitted by Contractor and accepted by Engineer.

SC-6.20.Delete Paragraph 6.20.C.2 in itsentirety:

SC-9.03. Add the following language at the end of paragraph 9.03:

The Duties, Responsihilities, and Limitations of Authority of the Resident Project Representative will be stated in the
Agreement for Engineering Services executed for this specific Project.

SC-10.05. Add the following new paragraph immediately after paragraph 10.05.F:

G. If thisisa“Public Works Contract” as defined in Section 22200 of the California Public Contract Code, claims shall
be resolved pursuant to Sections 20104 et seq. of the California Public Contract Code. These sections are summarized as
follows:

1. Claim means a separate demand by the Contractor for (a) a time extension, (b) payment of money or damages
arising from work done by, or on behaf of the contractor, pursuant to this Contract, payment not otherwise
expressly provided the Contract, or (c) any separate demand by the Contractor, the amount of which is disputed by
the Owner.

2. For claims less than $50,000, the Owner shall respond in writing to all written claims within forty-five (45) days
of receipt of the claim, or may request in writing, within thirty (30) days of receipt of the claim, any additional
documentation supporting the claim or relating to any defenses the Owner may have against such clam. The
Owner’s written response to the claim, as further documented, will be submitted to the Contractor within fifteen
(15) days from receipt of the further documentation, or within a period of time no greater than that taken by the
Contractor in producing the additional documentation, whichever is greater.

3. For claims over $50,000 and less than or equa to $375,000, the Owner shall respond in writing to all written
claims within sixty (60) days of receipt of the claim, or may request in writing, within thirty (30) days of receipt of
the claim, any additional documentation supporting the claim or relating to any defenses the Owner may have
against such claim. The Owner’s written response to the claim, as further documented, will be submitted to the
Contractor within thirty (30) days from receipt of the further documentation, or within a period of time no greater
than that taken by the Contractor in producing the additional documentation, whichever is greater.

4. If the Contractor disputes the Owner’s written response, or the Owner fails to respond within the time specified,
the Contractor may notify the Owner in writing within either fifteen (15) days of receipt of the Owner’ s response, or
within fifteen (15) days of the Owner’s failure to respond within the statutorily prescribed time, and demand an
informal conference to meet and confer for settlement of the issues in dispute. Upon demand, the Owner shall
schedule a meet and confer conference within thirty (30) days for settlement of the dispute.
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5. Following the meet and confer conference, if the claim or any portion remains in dispute, the Contractor may file
a claim pursuant to Government Code Sections 900, et seq. The period of time within to file such a claim shall be
defined in Public Contract Code Section 20104.2(e).

SC-14.02.A.3 Add the following language at the end of paragraph 14.02.A.3:

No payments will be made that would deplete the retainage, place in escrow any fundsthat are required for retainage, or
invest the retainage for the benefit of the Contractor.

SC-14.02.C.1. Delete Paragraph 14.02.C.1in itsentirety and insert the following in its place:

1. Thirty (30) days after presentation of the Application for Payment to Owner with Engineer’s recommendation,
the amount recommended will (subject to the provisions of paragraph 14.02.D) become due, and when due will
be paid by Owner to Contractor.

SC-14.07.C Delete Paragraph 14.07.C1 in itsentirety and insert the following in its place:

1. Thirty-five (35) days after the filing of a Notice of Completion with the County Recorder and after presentation
to Owner of the Application for Payment and accompanying documentation, the amount recommended by
Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited
to liquidated damages, will become due and will be paid by Owner to Contractor.

SC-18.08 Delete paragraph 18.08.A in itsentirety and insert the following in its place:

A. If this Contract exceeds $100,000, the Contractor shall comply with all applicable standards, orders, or
requirements issued under Section 306 of the Clean Air Act (42 USC 81857(h)), Section 508 of the Clean
Water Act (33 USC §1368), Executive Order 11738, and Environmental Protection Agency regulations (40
CFR Part 15).

SC-19 Add the following new paragraph:
ARTICLE 19- PROJECT SIGN

19.01 Contractor will place atemporary construction project sign at alocation designated by the Engineer. Thissign
measuring 4' x 8', will be made of 3/4” exterior grade plywood and adhere to the format and detailsillustrated in
the drawingsincluded in Item 23 - Project Sign on Page 00810 of the Project Manual (Specifications). The sign
will be prepared by a professional sign painter.

SC-20 Add thefollowing new paragraphs:
ARTICLE 20 - ADDITIONAL STATE REQUIREMENTS

20.01 In entering into a public works contract or a subcontract to supply goods, services, or materials pursuant to a
public works contract, the Contractor or Subcontractor offers and agrees to assign to the awarding body all rights, title,
and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under
the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions
Code), arising from purchases of goods, services, or materials pursuant to the public works contract or the subcontract.
This assignment shall be made and become effective at the time the awarding body tenders final payment to the
Contractor, without further acknowledgment by the parties.
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20.02 Unless otherwise indicated in the Contract Documents, all utility lines, conduits, wires, or structures shall be
maintained by the Contractor and shall not be disturbed, disconnected, or damaged by him during the progress of the
Work, provided, that should the Contractor in the performance of the Work disturb, disconnect, or damage any of the
above, al expenses arising from such disturbance or in the replacement or repair thereof shall be borne by the
Contractor. However, in accordance with Section 4215 of the California Government Code, the Contractor shall be
compensated for all costs of locating and repairing damage to main or trunkline utility facilities located on the work site
and for costs of operating equipment on the work site necessarily idled during such work where the Contractor has
exercised reasonable care in removing or relocating utility facilities which are inaccurately indicated in the Contract
Documents.
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008100 PROJECT SIGN

e Below is a typical project identity sign to e Below is a typical contractor’s
include the project identity, credit to the State identity sign.
and/or Federal grant agencies and the
awarding agency.

THIS PROJECT IS ADMINISTERED BY THE CONTRACTOR’S NAME

COUNTY OF IMPERIAL, WITH FUNDING FROM | BUSINESS ADDRESS

THE CALIFORNIA DEPARTMENT OF HOUSING | BUSINESS PHONE #

& COMMUNITY DEVELOPMENT'S (HCD) | STATE CONTRACTOR'S LICENSE #
COMMUNITY DEVELOPMENT BLOCK GRANT | EMERGENCY AFTER HOURS #
(CDBG) PROGRAM

SO, IMPERIAL COUNTY
SN 940 W. Main Street,
Suite 203
S ey El Centro, CA 92243
(760) 482-4900

o Project identity sign to be placed on white e Contractor's identity sign to be
background with black lettering. placed on white background with
e Provide and install logos. black lettering.
e Provide art work and logo.
e Both signs may be incorporated into one sign 8’ e Sign to measure a minimum 36"
x4, wide and 36" high

008100 -1




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

PAGE LEFT INTENTIONALLY BLANK

008100 -2




Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility
008200 CONTRACTOR’SAPPLICATION FOR PAYMENT NO.

Application Period: Application Date:

To (Owner): County of Imperial From (Contractor): Via (Construction Manager) TBD
Contract:

Project: Winterhaven Public Safety

Facility

Owner's Contract No.: ICCED-008 Contractor's Project No.: Engineer's Project No.: 124815

APPLICATION FOR PAYMENT
Change Order Summary

Approved Change Orders 1. ORIGINAL CONTRACT PRICE........ccceoiinriiecinrreernens $
Number Additions Deductions 2. Net change by Change Orders.........cocovrieviieeeinnneeesnees $
3. CURRENT CONTRACT PRICE (Lin€1 £ 2)...cccconmmeerriennns $
4. TOTAL COMPLETED AND STORED TO DATE
(Column F on Progress EStimate) .......c.ccooeecerirnneereinenennneneneees $
5. RETAINAGE:
a % x$ Work Completed.................. $
b. % x$ Stored Material .........cccceenee $
c. Total Retainage (Line5a+ Lin€5D) ..oovveeeeeeeeeeeeeeeeeeeeeeen $
6. AMOUNT ELIGIBLE TO DATE (Line4-Line5c)......cccccvvenne $
TOTALS 7. LESSPREVIOUS PAYMENTS (Line 6 from prior Application) ~ $
8. AMOUNT DUE THISAPPLICATION....ccoiiiireeirireririeieieieeens $
NET
CLANGE 9. BALANCE TO FINISH, PLUSRETAINAGE
%FF'{ENEEE (Column G on Progress Estimate + Line 5 above) ........cc.ccoceeeeee $
CONTRACTOR’ S CERTIFICATION
The undersigned Contractor certifies that: (1) all previous progress payments | Payment of: $
received from Owner on account of Work done under the Contract have been (Line 8 or other - attach explanation of other amount)
applied on account to discharge Contractor's legitimate obligations incurred in
connection with Work covered by prior Applications for Payment; (2) title of | is recommended by:
all Work, materials and equipment incorporated in said Work or otherwise (Enginesr) (Date)
listed in or covered by this Application for Payment will passto Owner at time
of payment free and clear of al Liens, security interests and encumbrances | Payment of: $
(except such as are covered by a Bond acceptable to Owner indemnifying (Line 8 or other - attach explanation of other amount)
Owner against any such Liens, security interest or encumbrances); and (3) all
Work covered by this Application for Payment is in accordance with the
Contract Documents and is not defective. is approved by:
(Owner) (Date)
By: Date: Approved by:
Funding Agency (if applicable) (Date)
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PROGRESSESTIMATE CONTRACTOR’S

APPLICATION
Application
For (contract): Number:
IApplication Period: Application Date:
A B Work Completed E F G
Item C D Totd % Balance to
Completed
Specification [Description Scheduled From Previous | This Period Materials and Stored to|(E) Finish
Section No. Value Application (C + Presently Date B (B-F)
D) Stored (notinCor| (C+D+E)
D)
TOTALS
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PROGRESSESTIMATE CONTRACTOR'SAPPLICATION

For (contract): Application Number:

Application Period:

IApplication Date:
A B C D E F G
Iltem Bid Unit Bid Estimated Value Materias Total % | Balanceto
Bid Item No. | Description Quantity | Price Vaue | Quantity Presently | Completed and| (F) Finish
Installed Stored Storedto Date | B (B-F
(notinC) (D+E)
TOTALS
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STORED MATERIAL SUMMARY

Imperial County Community & Economic Development Dept. — Winterhaven Public Safety Facility

CONTRACTOR’'SAPPLICATION

Application
For (contract): Number:
Application
Period: Application Date:
A B D E F G
_ Shop ) o Stored Previoudly Stored this Month Incorporated in Work _
Invoice Drawing Materials Description Date Amount | Amount Date Amount M at_er_| a s
No. Transmittal (Month/Y ear) %) %) Subtotal | (Month/Y ear) ) Remaining in
Storage (%)
No.
(D+E-F)

TOTALS
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008300 CHANGE ORDER FORM

No.
Date of Effective
| ssuance: Date:
Project: Owner: Owner's Contract No.:
Winterhaven Public Safety Facility  |County of Imperial |CCED-008

Contract:

Date of Contract:

Contractor:

Engineer's Project No.:
524815

The Contract Documents are modified as follows upon execution of this Change Order:

Description:

Attachments: (List documents supporting change):

CHANGE IN CONTRACT PRICE:

CHANGE IN CONTRACT TIMES:

Original Contract Price:

$

[Increase] [Decrease] from prewously approved

Change Orders No
No. :

Contract Price prior to this Change Order:

$

[Increase] [Decrease] of this Change Order:

$

Contract Price incorporating this Change Order:

Original Contract [ ] Working days [_] Calendar days
Substantial completion (days or date):

Ready for final payment (days or date):

[Increase] [Decrease] from previousy approved Change Orders
No. to No.

Substantial completion (days):
Ready for final payment (days):

Contract Times prior to this Change Order:
Substantial completion (days or date):

Ready for final payment (days or date):

[Increase] [Decrease] of this Change Order:
Substantial completion (days or date):

Ready for final payment (days or date):

Contract Times with all approved Change Orders:
Substantial completion (days or date):

$ Ready for final payment (days or date):
RECOMMENDED: ACCEPTED: ACCEPTED:
By: By: By:
Const Mgr. (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized Signature)
Date: Date: Date:
Approved by Funding Agency (if Date: Date:

applicable):

EJCDC 941 Copyright © 2002 National Society of Professonal Engineersfor EJCDC. All rights reserved
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CHANGE ORDER INSTRUCTIONS

A. General Information

This document was developed to provide a uniform format for handling contract changes that affect Contract Price
or Contract Times. Changes that have been initiated by a Work Change Directive must be incorporated into a
subsequent Change Order if they affect Price or Times.

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The practice
of accumulating Change Orders to reduce the administrative burden may lead to unnecessary disputes.

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed.

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract Times, a
Field Order should be used.

B. Completing the Change Order Form

The Construction Manager normally initiates the form, including a description of the changes involved and
attachments based upon documents and proposal s submitted by Contractor, or requests from Owner, or both.

Once The Construction Manager has completed and signed the form, all copies should be sent to Owner or
Contractor for approval, depending on whether the Change Order is a true order to the Contractor or the
formalization of a negotiated agreement for a previously performed change. After approval by one contracting
party, all copies should be sent to the other party for approval. The Construction Manager should make distribution
of executed copies after approval by both parties.

If a change only appliesto price or to times, cross out the part of the tabulation that does not apply.

EJCDC 941 Copyright © 2002 National Society of Professonal Engineersfor EJCDC. All rights reserved
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	H. Section 09 90 00 - Painting: Finish painting of primed steel surfaces.

	1.3 REFERENCE STANDARDS
	A. American Institute of Steel Construction (AISC):
	1. AISC Specification for Structural Steel Buildings.
	2. AISC Serviceability Design Considerations for Low-Rise Buildings

	B. American Iron and Steel Institute (AISI):
	1. AISI North American Specification for the Design of Cold-Formed Steel Structural Members

	C. American Welding Society (AWS):
	1. AWS D1.1 / D1.1M – Structural Welding Code – Steel.
	2. AWS D1.3 / D1.3M – Structural Welding Code – Sheet Steel

	D. Association for Iron & Steel Technology (AISE):
	1. AISE 13 – Specifications for Design and Construction of Mill Buildings.

	E. ASTM International (ASTM):
	1. ASTM A 36 – Standard Specification for Carbon Structural Steel
	2. ASTM A 48 – Specification for Gray Iron Castings
	3. ASTM A 123 – Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products
	4. ASTM A 307 – Specification for Carbon Steel Bolts and Studs, 60 000 psi Tensile Strength
	5. ASTM A 325 – Standard Specification for Structural Bolts, Steel, Heat Treated, 120/105 ksi Minimum Tensile Strength.
	6. ASTM A 354 – Standard Specification for Quenched and Tempered Alloy Steel Bolts, Studs, and Other Externally Threaded Fasteners
	7. ASTM A 475 – Specification for Zinc-Coated Steel Wire Strand
	8. ASTM A 490 – Specification for Structural Bolts, Alloy Steel, Heat Treated, 150 ksi Minimum Tensile Strength
	9. ASTM A 500 – Specification for Cold-Formed Welded and Seamless Carbon Steel Structural Tubing in Rounds and Shapes
	10. ASTM A 529 – Standard Specification for High-Strength Carbon-Manganese Steel of Structural Quality.
	11. ASTM A 563 – Specification for Carbon and Alloy Steel Nuts
	12. ASTM A 572 – Standard Specification for High-Strength Low-Alloy Columbium-Vanadium Structural Steel.
	13. ASTM A 653 / A 653M – Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process
	14. ASTM A 792 / A 792M – Standard Specification for Steel Sheet, 55 % Aluminum-Zinc Alloy-Coated by the Hot-Dip Process
	15. ASTM A 992 – Standard Specification for Structural Steel Shapes.
	16. ASTM A 1011 – Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon, Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, and Ultra-High Strength.
	17. ASTM A 1039 – Specification for Steel, Sheet, Hot Rolled, Carbon, Commercial, Structural, and High-Strength Low-Alloy, Produced by Twin-Roll Casting Process
	18. ASTM E 96 / E 96M – Standard Test Methods for Water Vapor Transmission of Materials.
	19. ASTM E 108—Spread-of Flame Testing: Class 1A Rating.
	20. ASTM E 283 – Standard Test Method for Determining the Rate of Air Leakage Through Exterior Windows, Curtain Walls, and Doors Under Specified Pressure Differences Across the Specimen.
	21. ASTM E 331 – Standard Test Method for Water Penetration of Exterior Windows, Skylights, Doors, and Curtain Walls by Uniform Static Air Pressure Difference.
	22. ASTM E 1592 – Test Method for Structural Performance of Sheet Metal Roof and Siding Systems by Uniform Static Air Pressure Difference
	23. ASTM E 1646 – Test Method for Water Penetration of Exterior Metal Roof Panel Systems by Uniform Static Air Pressure Difference
	24. ASTM E 1680 – Test Method for Rate of Air Leakage Through Exterior Metal Roof Panel Systems
	25. ASTM E 2140 – Test Method for Water Penetration of Metal Roof Panel Systems by Static Water Pressure Head
	26. ASTM F 436 – Specification for Hardened Steel Washers
	27. ASTM F 1145 – Specification for Turnbuckles, Swaged, Welded, Forged
	28. ASTM F 1554 – Specification for Anchor Bolts, Steel, 36, 55, and 105-ksi Yield Strength

	F. CSA – Canadian Standards Association
	G. CWB – Canadian Welding Bureau
	H. IAS – International Accreditation Service
	I. LGSI – Light Gauge Steel Institute
	J. SJI – Steel Joist Institute
	K. Florida Product Approval:
	L. FM Global:
	1. FMRC Standard 4471 – Approval Standard for Class 1 Roofs for Hail Damage Resistance, Combustibility, and Wind Uplift Resistance.

	M. Metal Building Manufacturers Association (MBMA):
	1. MBMA Metal Building Systems Manual

	N. Underwriters Laboratories (UL):
	1. UL 580 – Standard for Tests for Uplift Resistance of Roof Assemblies


	1.4 DEFINITIONS
	A. Metal Building System: A building system that will employ: - Either continuous or simple-span ‘Z’ or ‘C’-shaped cold-formed purlins or open-web steel joists for support of the roof cladding. - Simple-span ‘Z’ or ‘C’-shaped cold-formed purlins or op...
	B. Gable Symmetrical: A continuous frame building with the ridge in the center of the building, consisting of tapered or straight columns and tapered or straight rafters. The sidewall girts may be continuous (by-passing the columns) or simple span (in...
	C. Gable Asymmetrical: A continuous frame building with an off-center ridge, consisting of tapered or straight columns and tapered or straight rafters. The eave height and roof slope may differ on each side of the ridge. The sidewall girts may be cont...
	D. Single-Slope: A continuous frame building which does not contain a ridge, but consists of one continuous slope from side to side. The building consists of straight or tapered columns and tapered or straight rafters. The sidewall girts may be contin...
	E. Lean-To (LTO): A building extension, which does not contain a ridge, but consists of one continuous slope from side to side. These units usually have the same roof slope and girt design as the building to which they are attached and supported by.
	F. Roof Slope: Pitch expressed as inches of rise for each 12" of horizontal run.
	G. Building Width: Measured from outside to outside of sidewall secondary structural member (girt).
	H. Building Eave Height: A nominal dimension measured from the finished floor to top flange of eave strut.
	I. Building Length: Measured from outside to outside of endwall secondary structural member.
	J. Auxiliary Loads: Dynamic loads induced by cranes, conveyors, or other material handling systems.
	K. Collateral Loads: The weight of any non-moving equipment or material, such as ceilings, electrical or mechanical equipment, sprinkler systems, plumbing, or ceilings.
	L. Dead Load: The actual weight of the building system (as provided by the metal building supplier) supported by a given member.
	M. Floor Live Loads: Loads induced on a floor system by occupants of a building and their furniture, equipment, etc.
	N. Roof Live Loads: Loads produced by maintenance activities, rain, erection activities, and other movable or moving loads but not including wind, snow, seismic, crane, or dead loads.
	O. Roof Snow Loads: Gravity load induced by the weight of snow or ice on the roof, assumed to act on the horizontal projection of the roof.
	P. Seismic Loads: Loads acting in any direction on a structural system due to the action of an earthquake.
	Q. Wind Loads: The loads on a structure induced by the forces of wind blowing from any horizontal direction.

	1.5 DESIGN REQUIREMENTS
	A. General
	1. The building manufacturer will use standards, specifications, recommendations, findings and/or interpretations of professionally-recognized groups such as AISC, AISI, AWS, ASTM, CSA, CWB, MBMA, Federal Specifications, and unpublished research by MB...
	2. Design structural mill sections and built-up plate sections in accordance with:
	a.  (US) code-appropriate edition of AISC's "Specification for the Design, Fabrication and Erection of Structural Steel for Buildings", ANSI/AISC 360 ASD method.
	b. (Canada) CSA S16, “Design of Steel Structures”, latest edition.

	3. Cold-Formed steel structural members and panels will generally be designed in accordance with "Specifications for the Design of Cold-Formed Steel Structural Members", 2007 Edition, ANSI/AISI S-100-07 or CAN CSA S136-07.
	4. Design weldments per the following:
	a. Structural Welding
	b. Cold-Formed Welding


	B.  Design Code:
	1. Structural design for the building structural system shall be provided by the metal building system manufacturer for the following design criteria:
	a. Governing Building Code: California Building Code.
	b. Year/Version:  2013.
	c. Occupancy Category:  IV – Essential Facilities.


	C. Design Loads:
	1. Dead Load – Weight of the building system as determined by manufacturer.
	2. Roof Live Load – 20 PSF.
	3. Collateral Load – 5 PSF.
	4. Roof Snow Load:
	a. Ground Snow Load – 0.00.
	b. Snow Exposure Coefficient (Ce) – 1.00.
	c. Thermal Coefficient (Ct) – 1.0.
	d. Roof Snow Load – 0.00 PSF.

	5. Wind Load:
	a. Wind Speed – 115 MPH.
	b. Wind Exposure – C.

	6. Seismic Load:
	a. Spectral response acceleration for short periods (Ss) – 0.769.
	b. Spectral response acceleration for 1-sec. period (S1) – 0.292.
	c. Site Class – D.

	7. Floor Load.
	a. Live Load – _________________.
	b. Dead Load (Weight of Material by others)– __________________.
	c. Collateral Load – __________________.

	8. Auxiliary Loads: Auxiliary loads shall include dynamic loads, such as cranes and material handling systems, and will be defined in the Contract Documents.
	9. Crane Loads:
	a. Crane loads shall be a function of the Service Class as defined by the governing code and Crane Manufacturers Association of America (CMAA) and the rated tonnage (A- Standby or Infrequent service, B- Light service, C- Moderate service, D- Heavy Ser...
	b. Cranes in Service Class E or F shall be in accordance with AISE 13.
	c. Service Class of Crane:  ____________.
	d. Deflection Criterion for Crane:  ____________.
	e. Crane loads will be obtained from the crane manufacturer and supplied by the Architect to the metal building system manufacturer at the time of bid.
	f. Building structure shall be designed for the crane loads in accordance with the governing code.
	g. Multiple cranes in the same bay or aisle shall be designed in accordance with the governing code.
	h. If the governing code does not address multiple crane design practices, MBMA Metal Building Systems Manual shall be used.


	D. General Serviceability Limits :
	1. Deflection Limits shall be in accordance with the applicable provisions of the Metal Building Systems Manual (MBMA), latest edition.
	2. Vertical Deflections:
	a. Roof Secondary (Purlins) – L/150.
	b. Main Frame roof beams – L/180.

	3. Horizontal Deflections:
	a. Wall Secondary (Girts) – L/90.
	b. Main Frames – H/60.



	1.6 SUBMITTALS
	A. Submit under provisions of Section 01 33 00.
	B. Product Data: Manufacturer's data sheets on each product to be used, including:
	1. Preparation instructions and recommendations.
	2. Storage and handling requirements and recommendations.
	3. Installation methods.

	C. Shop Drawings: Provide complete erection drawings for the proper identification and assembly of all building components. Drawings will show anchor bolt settings, transverse cross-sections, sidewall, endwall and roof framing, flashing and sheeting, ...
	D. Selection Samples: For each finish product specified, two complete sets of color chips representing manufacturer's full range of available colors and patterns.
	E. Verification Samples: For each finish product specified, two samples, representing actual product, color, and patterns.
	F. Certifications: Shop drawings and design analysis shall bear the seal of a registered professional engineer upon request. Design analysis shall be on file and furnished by manufacturer upon request.
	G. Bill of Materials: Bills of material shall be furnished and shall include item weights.
	H. Preventative Maintenance Manual.
	I. Welder's Certifications: Certification of welder qualifications shall be furnished as specified by the Project Engineer.
	J. Submit certification verifying that the metal roof system has been tested and approved by Underwriter’s Laboratory as Class 90.
	K. Submit certification verifying that the metal standing seam roof system has been tested in accordance with ASTM E 1592 test protocols.

	1.7 QUALITY ASSURANCE
	A. Manufacturer / Fabricator Qualifications:
	1. (US) All primary products specified in this section will be supplied by a single IAS AC 472 Accredited Manufacturer /Fabricator with a minimum of five (5) years’ experience.
	2. (Canada) All primary products specified in this section will be supplied by a single Manufacturer / Fabricator certified by the CAN/CSA A660-10, “Certification of Manufacturers of Steel Building Systems” program.

	B. Weldments/Welder/Weld Inspection Qualifications:
	1. (US) Welding inspection and welding inspector qualification for structural steel shall be in accordance with AWS D1.1, “Structural Welding Code – Steel”, latest edition.  Welding inspection and welding inspector qualification for cold-formed steel ...
	2. (Canada) The metal building manufacturer shall be certified per CWB W47.1, “Certification of Companies for Fusion Welding of Steel”, latest edition.

	C. Erector Qualifications: All products listed in this section are to be installed by a single installer with a minimum of five (5) years demonstrated experience in installing products of the same type and scope as specified.
	D. Design: Standard drawings and design analysis must bear the seal of a registered professional engineer. Design analysis must be on file and furnished by manufacturer upon request.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Delivery and Acceptance Requirements:  Deliver materials to site in manufacturer’s original, unopened containers and packaging, with labels clearly identifying product name and manufacturer.
	B. Storage and Handling Requirements:
	1. Store and handle materials in accordance with manufacturer’s instructions.
	2. Keep materials in manufacturer’s original, unopened containers and packaging until installation.
	3. Do not store materials directly on ground.
	4. Store materials on flat, level surface, raised above ground, with adequate support to prevent sagging.
	5. Protect materials and finish during storage, handling, and installation to prevent damage.

	C. Maintain environmental conditions (temperature, humidity, and ventilation) within limits recommended by manufacturer for optimum results. Do not install products under environmental conditions outside manufacturer's absolute limits.
	D. Store and dispose of hazardous materials, and materials contaminated by hazardous materials, in accordance with requirements of local authorities having jurisdiction.

	1.9 WARRANTY
	A. Building System Warranty
	1. Furnish manufacturer’s standard warranty for the metal building system, excluding paint.
	2. The manufacturer shall warranty the metal building system against failure due to defective material or workmanship for a period of one (1) year from date of shipment.
	3. The liability under this warranty shall be limited to furnishing, but not dismantling or installing, necessary replacement material F.O.B. manufacturer’s plant. In no event shall the manufacturer be liable for loss of profits, or other incidental, ...



	PART 2  PRODUCTS
	2.1 MANUFACTURERS
	A. Acceptable Manufacturer: Nucor Building Systems; Uhttp://www.nucorbuildingsystems.comU
	B. Substitutions: Not permitted.

	2.2 MATERIALS
	A. Primary Framing Steel:
	1. Steel for hot rolled shapes must conform to the requirements of ASTM Specifications A-36, A-572 or A-992, with minimum yield of 36 or 50 ksi, respectively.
	2. Steel for built-up sections must conform to the requirements of ASTM A-1011, A-1018, A-529, A-572 or A-36 as applicable, with minimum yield of 42, 46, 50, or 55 ksi as indicated by the design requirements.
	3. Round Tube must conform to the requirements of ASTM A-500 Grade B with minimum yield strength of 42 ksi.
	4. Square and Rectangular Tube must conform to the requirements of ASTM A-500 Grade B with a minimum yield strength of 46 ksi.
	5. Steel for Cold-Formed Endwall "C" sections must conform to the requirements of ASTM A-1011 or A-1039 Grade 55, or ASTM A-653 Grade 55 with minimum yield strength of 55 ksi.
	6. X-bracing will conform to ASTM A-36 or ASTM A-529 for rod and angle bracing or ASTM A-475 for cable bracing.

	B. Secondary Framing Steel:
	1. Steel used to form purlins, girts and eave struts must meet the requirements of ASTM A-1011 or ASTM A-1039 Grade 55 for primed material or ASTM A-653 Grade 55 for galvanized material with a minimum yield of 55 ksi.
	2. Design Thicknesses – Gauge to be determined by design to meet specified loading conditions.

	C. Panels:
	1. Roll-formed Galvalume®, pre-painted Galvalume® or Galvanized G90 Exterior-Side and G60 Interior-Side.  In Canada, Galvanized panel will have a coating thickness of G90 on both sides.
	2. Standing Seam Panels must have:
	a. (For US and Export) 50 percent minimum aluminum-zinc alloy- coating and conform to ASTM A-792 or ASTM A-653 with a minimum yield of 50 ksi.
	b. (For Canada) 55 percent minimum aluminum-zinc alloy- coating with Galvalume® finish or 50 percent minimum aluminum-zinc alloy- coating with paint finish and conform to ASTM A-792or ASTM A-653 with a minimum yield of 50 ksi.

	3. Through-fastened panels must have:
	a. (For US and Export) 50 percent minimum aluminum-zinc alloy coating and conform to ASTM A-792 or ASTM A-653 with a minimum yield of 50 ksi.
	b. (For Canada) 55 percent minimum aluminum-zinc alloy- coating with Galvalume finish or 50 percent minimum aluminum-zinc alloy- coating with paint finish and conform to ASTM A-792 or ASTM A-653 with a minimum yield of 50 ksi.

	4. Panel Finish:
	a. SP Finish:  Modified Siliconized Polyester paint system with a 25-year finish warranty.
	b. PVDF Finish:  70% PVDF paint system with a 30-year finish warranty.


	D. Panel Fasteners:
	1. For Galvalume® and Painted finished roof panels: Long Life Cast Zinc head.
	2. For wall panels: Coated carbon steel.
	3. Color of exposed fastener heads to match the wall and roof panel finish.
	4. Concealed Fasteners: Self-drilling type, of size required.

	E. Flashing and Trim: Match material, finish, and color of adjacent components. Provide trim at rakes, including peak and corner assemblies, high and low eaves, corners, bases, framed openings and as required or specified to provide weathertightness a...
	F. Roof Clips:
	1. All clips must have factory-applied mastic and designed so that movement between the panel and the clip does not occur.
	2. Short or Tall Fixed clips; shall be either 3 ½ inches (89mm) or 4 ½ inches (114mm) in height. Used for applications where only a moderate amount of thermal expansion and contraction in the roof panel is expected.
	3. Short or Tall Sliding clips: shall be either 3 ½ inches (89mm) or 4 ½ inches (114mm) in height and provide either 1-7/8 inches or 3 7/8 inches of travel for panel thermal expansion and contraction, depending on clip choice.

	G. Sealant And Closures:
	1. Sidelaps: Factory applied non-skinning Butyl mastic.
	2. Endlaps, Eave, Ridge Assembly, and Gable Flashings: Field applied 100% solids butyl-based elastomeric tape sealant, furnished in pre-cut lengths.
	3. Outside Closures: Closed-cell, plastic or metal
	4. Inside Closures: Closed-cell, plastic or metal


	2.3 PRIMARY FRAMING
	A. Rigid Frames: Fabricated as welded built-up "I" sections or hot-rolled sections.
	1. Frame Design: Gable Symmetrical.
	2. Frame Design: Gable Unsymmetrical.
	3. Frame Design: Single Slope.
	4. Frame Design: Lean-To.
	5. Frame Type: Clear-Span.
	6. Frame Type: Multi-Span.

	B. Rigid Frame Columns:
	C. Rigid Frame Rafters:
	D. Endwall Frames / Roof Beams: Fabricated as mill-rolled sections or built-up "I" sections depending on design requirements. Fabricate endwall columns of cold-formed "C" sections, mill-rolled sections, or built-up "I" sections depending on design req...
	E. Interior Columns: Columns supporting rafters of mainframes shall be of the following cross-section type(s):
	1. Pipe (Round HSS).
	2. Tube (Square HSS).
	3. "I"-Shaped (Built-Up or Mill-Rolled depending on design requirements).

	F. Finish: Red-Oxide or Gray Primer, or galvanized (pre coated galvanized cold-form, hot-dipped otherwise).
	G. Field Bolted Connections: All field bolted connections shall be designed and detailed utilizing ASTM A-325 or A-490 depending on design requirement.

	2.4 SECONDARY FRAMING
	A. Purlins and Girts: Purlins and girts shall be cold-formed "Z" sections with stiffened flanges.  Flange stiffeners shall be sized to comply with the requirements of the latest edition of AISI and LGSI. They shall be pre-punched at the factory to pro...
	B. Purlins (Excluding Open Web Joists): Horizontal structural members which support roof coverings.
	1. Depth: To be determined by design (8”, 10” or 12”)
	2. Maximum Length: To be determined by design.
	3. Finish: Red Oxide Primer.
	4. Finish: Gray Primer.
	5. Finish: Pre-Coated Galvanized.

	C. Girts: Horizontal structural members that support vertical panels.
	1. Depth: To be determined by design (8”, 10”, or 12”)
	2. Maximum Length: To be determined by design.
	3. Finish: Red Oxide Primer.
	4. Finish: Gray Primer.
	5. Finish: Pre-Coated Galvanized.

	D. Eave Struts: Unequal flange, cold-formed "C" sections or “Z” purlins.
	1. Depth: To be determined by design (8”, 10” or 12”)
	2. Maximum Length: To be determined by design.
	3. Finish: Red Oxide Primer.
	4. Finish: Gray Primer.
	5. Finish: Pre-Coated Galvanized.

	E. Base Framing: Base members to which the base of the wall covering may be attached to the perimeter of the slab. Secured to the concrete slab with mechanical anchors.
	1. Formed base sill.
	2. Base channel.
	a. With flashing.
	b. Without flashing.

	3. Base angle.
	a. With flashing.
	b. Without flashing.

	4. Base girt.
	a. With flashing.
	b. Without flashing.

	5. Finish: Red Oxide Primer.
	6. Finish: Gray Primer.
	7. Finish: Pre Coated Galvanized.

	F. Nucor Building Systems roof joist system.
	1. Open web, parallel chord, simple span load carrying members suitable for the direct support of roof systems utilizing material sizes and yield strengths as required.
	2. ClearBay™ roof joist system with reduced bridging on qualified “CFR” projects.
	3. Bridging


	2.5 ROOF PANELS
	A. Nucor Classic Roof™ Panel: A through-fastened roof with 1 1/4 inch (32mm) ribs at 12 inches (305mm) on center. The area between the ribs is reinforced to minimize oil-canning.
	1. Gauge: 26 (Std.).
	2. Dimensions: 36 inches (915mm) wide by 1 1/4 inch (32mm) high.
	3. Finish/Color: As specified in Article 2.8 PANEL FINISH.

	B. Nucor CFR Roof™ Panel: A mechanically seamed trapezoidal standing seam roof panel with concealed clips. Installed directly over purlins. Tested in accordance with ASTM E 1646 and E 1680 for water penetration and air infiltration, and per ASTM E1592...
	1. Gauge: 24 (Std.).
	2. Dimensions: 24 inches (610mm) wide by 3 inches (76mm) high.
	3. Clips: Tall Fixed.
	4. Clips: Short Fixed.
	5. Clips: Tall Sliding.
	6. Clips: Short Sliding.
	7. Finish/Color: As specified in Article 2.8 PANEL FINISH.


	2.6 WALL PANELS
	A. Nucor Classic™ Wall Panel: A through-fastened sidewall panel with 1 1/4 inch (32mm) ribs at 12 inches (305mm) on center. The area between the ribs is reinforced to minimize oil-canning.
	1. Gauge: 26 (Std.).
	2. Gauge: 24.
	3. Dimensions: 36 inches (915mm) wide by 1 1/4 inch (32mm) high.
	4. Finish/Color: As specified in Article 2.8 PANEL FINISH.


	2.7 ACCESSORIES
	A. Canopies: Overhanging or projecting roof structures off the sidewall or endwall with the extreme end usually unsupported. For aesthetic application or to cover entrance or walkway.
	B. Roof Line Trim:
	1. Trim Type: Simple Eave/Rake Trim.
	2. Trim Type: Sculptured Eave/Rake Trim.
	3. Trim Type: Low-Eave Gutter / Sculptured Rake Trim.

	C. Purlin Extensions: Overhanging or projecting roof structure at the end of a building.
	D. Framed Openings: Used to frame out doors, windows, louvers, and any other openings. Refers to the framing members and flashing which surround an opening and includes jambs, header and or sill, trim, and fasteners.
	E. Walk Doors: Personnel entry doors.
	1. Size: As noted on the Contract Drawings.
	2. Accessories: As noted on the Contract Drawings
	3. Size: 3 foot by 7 foot (914x2133mm) Single Leaf.
	4. Size: 4 foot by 7 foot (1219x2133mm) Single Leaf.
	5. Size: 6 foot by 7 foot (1828x2133mm) Double Leaf.

	F. Windows: Self-flashing, self-framing horizontal slide or fixed narrow-lite windows.
	1. Type / Size: As noted on the Contract Drawings.
	2. Type: Fixed Glass
	a. Size: 2 foot by 6 foot (610x1828mm).
	b. Size: 4 foot by 4 foot (1219x1219mm).
	c. Size: 5 foot by 4 foot (1524x1219mm).

	3. Type: Horizontal Slide
	a. Size: 3 foot by 3 foot (914x914mm).
	b. Size: 4 foot by 3 foot (1219x914mm).
	c. Size: 4 foot by 4 foot (1219x1219mm).
	d. Size: 5 foot by 3 foot (1524x914mm).
	e. Size: 6 foot by 3 foot (1828x914mm).


	G. Daylighting with Prismatic Skylights:
	1. Integrated Prismatic Skylights for Nucor CFR Roof
	2. Curb Mounted Prismatic Skylights
	3. Curb Mounted Smoke & Heat Vent Skylights

	H. Translucent Roof and Wall Panels: Translucent Acrylit™ panels consisting of 8 oz. 100% acrylic translucent panel woven roving strand combined with chopped strand matrix fiberglass reinforcement. White in color with a minimum of 55-60 percent light ...
	I. Liner Panels: Nucor Classic™ Liner Panel: A through-fastened sidewall panel with 1 1/4 inch (32mm) ribs at 12 inches (305mm) on center. The area between the ribs is reinforced to minimize oil-canning.
	1. Gauge: 28
	2. Gauge: 26.
	3. Gauge: 24.
	4. Dimensions: 36 inches (915mm) wide by 1 1/4 inch (32mm) high.
	5. Finish: As specified in Article 2.8 PANEL FINISHES.

	J. Soffit Panels:
	1. Nucor Classic™ Wall Panel: A through-fastened sidewall panel with 1 1/4 inch (32mm) ribs at 12 inches (305mm) on center. The area between the ribs is reinforced to minimize oil-canning.
	a. Gauge: 26 (std.).
	b. Dimensions: 36 inches (915mm) wide by 1 1/4 inch (32mm) high.
	c. Finish: As specified in Article 2.8 PANEL FINISHES.


	K. Facades: Decorative structural and panel system projecting from the face of a wall panel.
	L. Parapet Walls: Wall panels below the roof line that extend above the roof line to a given elevation. Parapet walls include 14 gauge pre-galvanized parapet gutter (gutter liner and drainage members by others) when located on a sidewall (except at th...
	M. Partitions: Interior or exterior walls that are inside the building footprint to section off parts of the interior space of a building.
	N. Valley Gutter: Gutter used to carry off water from attached buildings or multi-gabled buildings. Standard valley gutter is 14 gauge pre-galvanized 10 foot (3048mm) sections, field welded in place (gutter liner and drainage members by others).
	O. Roof Curbs: Welded units fabricated for Metal Roof application. Minimum 18 gauge Galvalume™ coated steel, with welds cleaned and treated with protective coating compatible with the Galvalume™ substrate.
	P. Roof Vents: Accessories used on the roof to allow air to pass through.
	1. Gravity Ridge Vents: Can be used as single unit or continuous.
	a. Size: 9 inch by 10 foot (229x3048mm) with Damper & Lockerpull.
	b. Size: 12 inch by 10 foot (305x3048mm) with Damper & Lockerpull.


	Q. Pipe Flashings: Aluminum base with EPDM boot. The base flange must bend to form a seal with surface irregularities or roof pitch.
	1. Size: ¼” to 4” (6 to 102mm) Pipe
	2. Size: 4” to 7” (102 to 178mm) Pipe
	3. Size: 7” to 13” (178 to 330mm) Pipe


	2.8 PANEL FINISHES
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